| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 100 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 177, 320. 28 ROUTE : 44
CALL ORDER : 100 CONTRACT I D : R -24559-B COUNTI ES : JOHNSON
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0683005
SET- ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1991044 JOHNSON COMPANY | NC. $  175,720.00 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  183,687.00 104. 5339%
[ (1) 35-1991044 | (2) 35-0918397 |
| JOHNSON COVPANY | NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e e e e eeeeao-
SECTI ON 0001 | NTERSECTI ON | MPROVENENTS
| | |
0001 105- 06845 LUMP|  10000. 00000 10000. 00| 6400. 00000 6400. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1200. 00000 7200. 00| 2400. 00000 14400. 00|
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP| 9000. 00000 9000. 00|  10500. 00000 10500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1400. 00000 1400. 00| 5000. 00000 5000. 00|
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02278 405.000 LFT | 30. 80000 12474. 00| 5. 40000 2187. 00|
CURB, CONCRETE, REMOVE | | |
0006 202- 60820 2491.000 SYS | 0. 96000 2391. 36| 3. 70000 9216. 70|
SURFACE M LLING ASPHALT [ [ [
0007 203- 02000 232.000 CYS | 11. 60000 2691. 20| 79. 00000 18328. 00|
EXCAVATI ON,  COVMON | | |
0008 211- 07454 100. 000 CYS | 20. 00000 2000. 00| 13. 50000 1350. 00|
STRUCTURE BACKFI LL [ [ [
0009 303- 01180 52.000 TON | 16. 00000 832. 00| 28. 00000 1456. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0010 304- 07490 57.000 TON | 90. 00000 5130. 00| 110. 00000 6270. 00|
HVA PATCHI NG, TYPE B [ [ [
0011 402- 07433 155. 000 TON | 90. 00000 13950. 00| 78. 00000 12090. 00|
HVA SURFACE, TYPE B | | |
0012 402- 07438 138.000 TON | 90. 00000 12420. 00| 65. 00000 8970. 00|
HVA | NTERVEDI ATE, TYPE B [ | |
0013 405- 05517 0.500 TON | 2000. 00000 1000. 00| 225. 00000 112. 50|
ASPHALT FCR PRI ME COAT [ [ [
0014 406- 05520 0.800 TON | 300. 00000 240. 00| 175. 00000 140. 00|
ASPHALT FOR TACK COAT [ | |
0015 604- 06069 35.000 SYS | 57. 57000 2014. 95| 66. 00000 2310. 00|

CURB RAMP, CONCRETE | | |
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ENG NEER S ESTIMATE: $ 177, 320. 28 ROUTE : 44
CALL ORDER : 100 CONTRACT ID : R -24559-B COUNTI ES :  JOHNSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
[ (1) 35-1991044 | (2) 35-0918397 |
| JOHNSON COVPANY | NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0016 604- 06070 351.000 SYS | 35. 79000 12562. 29| 37. 00000 12987. 00|
S| DEWALK, CONCRETE [ [ [
0017 605- 06120 695. 000 LFT | 44. 00000 30580. 00| 21. 00000 14595. 00|
CURB, CONCRETE [ | |
0018 611- 05330 27.000 SYS | 46. 60000 1258. 20| 81. 00000 2187. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [ [
6 IN | | |
0019 615- 06490 4.000 EACH 115. 00000 460. 00| 150. 00000 600. 00|
RIGHT OF WAY MARKER | | |
0020 621- 06567 3.000 MG | 10. 00000 30. 00| 2. 00000 6. 00|
WATER [ [ [
0021 621- 06574 673.000 SYS | 6. 00000 4038. 00| 3. 60000 2422. 80|
SODDI NG [ | |
0022 715- 05149 693.000 LFT | 25. 00000 17325. 00| 31. 00000 21483. 00|
PI PE, TYPE 2, CIRCULAR 12 IN. [ [ [
0023 720- 45015 3.000 EACH| 900. 00000 2700. 00| 1700. 00000 5100. 00|
I NLET, A8 | | |
0024 720- 45405 3.000 EACH| 1711. 00000 5133. 00| 2800. 00000 8400. 00|
MANHOLE, B4 [ [ [
0025 801- 06640 18.000 EACH| 90. 00000 1620. 00| 79. 00000 1422. 00|
CONSTRUCTI ON SI GN, A | | |
0026 801- 06645 4.000 EACH 80. 00000 320. 00| 31. 00000 124. 00|
CONSTRUCTI ON SI GN, B [ [ [
0027 801- 06775 LUMP|  15900. 00000 15900.00]  15000. 00000 15000. 00|
MAI NTAI NI NG TRAFFI C [ | |
0028 808- 06703 270.000 LFT | 1. 00000 270. 00| 0. 60000 162. 00|
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| [ [
0029 808- 75245 780.000 LFT | 1. 00000 780. 00| 0. 60000 468. 00|
LI NE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | |
SECTI ON TOTALS | $ 175, 720. 00 $ 183, 687.00
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-

CONTRACT TOTALS | $ 175, 720. 00| $ 183, 687. 00
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ENG NEER S ESTI MATE: $ 20, 739, 817. 08 RQUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT
CONTRACT TIME : 200 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 0123006
0123006
0123006
OTHERS
SET- ASI DE :

VENDCR RANKI NG :

REGULATED MATERI ALS, DI SPCSE, C |
GROUNDWATER, SURFACE PETROLEUM |
CONTAM NATED |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING I|NC. $ 14,034, 161. 65 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 16, 675, 000. 00 118. 8172%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 16, 890, 000. 00 120. 3491%
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaoo-
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
| | |
0001 105- 06845 LUMP|  198469. 03000 198469. 03| 225617. 20000 225617.20] 193300. 00000 193300. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 22.000 MOS | 1773. 78000 39023. 16| 2500. 00000 55000. 00| 1650. 00000 36300. 00
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  701708. 08000 701708.08| 833000. 00000 833000. 00|  841000. 00000 841000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  210512. 42000 210512. 42| 245000. 00000 245000. 00] 251790. 00000 251790. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 01011 LUMP|  25500. 00000 25500. 00| 9000. 00000 9000. 00| 3940. 00000 3940. 00
ASBESTCS, REMOVE | | |
0008 202- 02240 43692. 000 SYS | 4. 42000 193118. 64| 3. 82000 166903. 44| 3. 85000 168214. 20
PAVEMENT, REMOVE [ [ [
0009 202- 02241 76.000 LFT | 4. 59000 348. 84| 5. 00000 380. 00| 5. 50000 418. 00
GUARDRAI L, REMOVE | | |
0010 202- 03000 LUMP|  12601. 55000 12601.55]  96500. 00000 96500. 00|  19300. 00000 19300. 00
HOUSES AND BUI LDI NGS, REMOVE [ [ [
0011 202- 04357 2.000 EACH| 3927. 00000 7854. 00| 8060. 00000 16120. 00| 8060. 00000 16120. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE, 3000 THROUGH 6000 GALLONS | |
CAPACI TY [ [ [
0012 202- 05544 125.000 GAL | 2. 04000 255. 00| 0. 37000 46. 25 0. 37000 46. 25
REGULATED MATERI ALS, DI SPOSE, C, SLUDGE| | |
0013 202- 05544 1000. 000 GAL | 0. 31000 310. 00| 0. 37000 370. 00| 0. 37000 370. 00
| |
| |
| |
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ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING |NC. | GOHVANN ASPHALT & CONSTR , || HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0014 202- 05544 125.000 GAL | 2. 04000 255. 00| 0. 37000 46. 25| 0. 37000 46. 25
REGULATED MATERI ALS, DI SPOSE, C SLUDGE | | |
FROM TANKS | | |
0015 202- 05545 600.000 CYS | 49. 73000 29838. 00| 45. 14000 27084. 00| 45. 14000 27084. 00
REGULATED MATERI ALS, DI SPOSE, C | | |
0016 202- 05549 125.000 GAL | 1. 02000 127. 50| 10. 02000 1252. 50| 10. 02000 1252. 50
REGULATED MATERI ALS, REMOVE, C , SLUDGE | | |
0017 202- 05549 125.000 GAL | 1. 02000 127. 50| 10. 02000 1252. 50| 10. 02000 1252. 50
REGULATED MATERI ALS, REMOVE, C , SLUDGE | | |
FROM TANKS | | |
0018 202- 05549 1000. 000 GAL | 0. 51000 510. 00| 2. 10000 2100. 00| 2.30000 2300. 00
REGULATED MATERI ALS, REMOVE, C | | |
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | |
0019 202- 05550 600.000 CYS | 1. 28000 768. 00| 18. 05000 10830. 00| 20. 00000 12000. 00
REGULATED MATERI ALS, REMOVE, C | | |
0020 202- 05554 125.000 GAL | 0. 26000 32. 50| 10. 50000 1312. 50| 10. 50000 1312. 50
REGULATED MATERI ALS, TRANSPORT, C , | | |
SLUDGE | | |
0021 202- 05554 125.000 GAL | 0. 26000 32. 50| 10. 50000 1312. 50| 10. 50000 1312. 50
REGULATED MATERI ALS, TRANSPORT, C , | | |
SLUDGE FROM TANKS | | |
0022 202- 05554 1000. 000 GAL | 0. 51000 510. 00| 1.31000 1310. 00| 1. 31000 1310. 00
REGULATED MATERI ALS, TRANSPORT, C | | |
GROUNDWATER, SURFACE PETROLEUM | | |
CONTAM NATED | | |
0023 202- 05555 600.000 CYS | 7. 14000 4284. 00| 22.10000 13260. 00| 22.10000 13260. 00
REGULATED MATERI ALS, TRANSPORT, C | | |
0024 202- 05571 20.000 EACH| 45. 90000 918. 00| 52. 00000 1040. 00| 52. 00000 1040. 00
TESTI NG FOR WASTES (VATER), BENZENE | | |
0025 202- 05571 30.000 EACH| 79. 56000 2386. 80| 104. 00000 3120. 00| 104. 00000 3120. 00
TESTI NG FOR WASTES , TPH | | |
0027 202- 51330 LUMP| 5304. 00000 5304. 00| 3800. 00000 3800.00]  11200. 00000 11200. 00
PRESENT STRUCTURE, REMOVE , STR NO. 3 | | |
0028 202- 60820 2704.000 SYS | 3. 84000 10383. 36| 3. 50000 9464. 00| 2. 20000 5948. 80
SURFACE M LLI NG, ASPHALT | | |
0029 202- 94793 1282.000 LFT | 8. 03000 10294. 46| 13. 85000 17755. 70]| 34. 00000 43588. 00
BARRI ER MEDI AN, CONCRETE, REMOVE | |
0030 202- 99187 1712.000 LFT | 1. 28000 2191. 36| 1. 45000 2482. 40| 1. 50000 2568. 00
FENCE, FARM FI ELD, REMOVE | | |
0031 203- 02000 124039. 000 CYS | 5. 25000 651204. 75| 3. 22000 399405. 58] 2. 72000 337386. 08
| |

EXCAVATI ON, COVMON
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ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0032 203- 02070 435888.000 CYS | 4.14000  1804576. 32| 5.30000  2310206. 40| 5. 35000 2332000. 80
BORROW [ [ [
0034 205- 06931 2120.000 TON | 23. 69000 50222. 80| 29. 20000 61904. 00| 24. 00000 50880. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0035 205- 06933 44.000 EACH| 51. 00000 2244, 00| 66. 00000 2904. 00| 55. 00000 2420. 00
TEMPORARY DI TCH | NLET PROTECTI ON [ [ [
0037 205- 06937 1660. 000 LFT | 1. 53000 2539. 80| 1. 75000 2905. 00| 1. 70000 2822. 00
TEMPORARY SI LT FENCE | | |
0038 205- 06938 686. 000 LFT | 12. 46000 8547. 56| 11. 00000 7546. 00| 18. 00000 12348. 00
TEMPORARY SLOPE DRAI N [ [ [
0040 207- 07498 38845. 000 SYS | 4. 17000 161983. 65| 2. 97000 115369. 65| 3. 20000 124304. 00
SUBGRADE TREATMENT, TYPE A | | |
0041 207- 07500 8689. 000 SYS | 4. 99000 43358. 11| 2. 97000 25806. 33| 3. 20000 27804. 80
SUBGRADE TREATMENT, TYPE C [ [ [
0042 207- 07502 8400. 000 SYS | 3. 97000 33348. 00| 2.10000 17640. 00| 3. 20000 26880. 00
SUBGRADE TREATMENT, TYPE D | | |
0044 211- 07454 11562.000 CYS | 10. 95000 126603. 90| 14. 95000 172851. 90| 18. 00000 208116. 00
STRUCTURE BACKFI LL [ [ [
0045 303- 01180 48005. 000 TON | 14. 05000 674470. 25| 17. 50000 840087. 50| 15. 00000 720075. 00
COVPACTED AGGREGATE, NO. 53 | | |
0046 304- 06464 42778.000 CYS | 29.11000  1245267. 58] 38.30000  1638397. 40| 30. 00000 1283340. 00
SUBBASE FOR PCCP [ [ [
0047 402- 07433 3262.000 TON | 45. 25000 147605. 50| 47. 00000 153314. 00| 50. 00000 163100. 00
HVA SURFACE, TYPE B | |
0048 402- 07438 3908.000 TON | 34. 00000 132872. 00| 35. 50000 138734. 00| 37. 00000 144596. 00
HVA | NTERVEDI ATE, TYPE B [ [ [
0049 402- 07441 15725.000 TON | 30. 60000 481185. 00| 33. 00000 518925. 00| 34. 00000 534650. 00
HVA BASE, TYPE B | |
0051 406- 05520 41.100 TON | 200. 00000 8220. 00| 225. 00000 9247. 50| 220. 00000 9042. 00
ASPHALT FCR TACK COAT [ [ [
0055 501- 06266 LUMP| 6136. 17000 6136.17|  14257. 58000 14257.58|  13500. 00000 13500. 00
PROFI LOGRAPH, PCCP | | |
0056 501- 06322 149474.000 SYS | 20.17000  3014890. 58] 26.50000  3961061. 00| 26. 00000 3886324. 00
QC/ QA-PCCP, 11 IN. | | |
0059 601- 02636 1000. 000 LFT | 17. 34000 17340. 00| 15. 60000 15600. 00| 19. 00000 19000. 00
GUARDRAI L, W BEAM NESTED [ [ [
0061 601- 05999 8.000 EACH| 40. 80000 326. 40| 40. 00000 320. 00| 44. 00000 352. 00
CURVED TERM NAL END | | |
0062 601- 06037 4.000 EACH 510. 00000 2040. 00| 625. 00000 2500. 00| 550. 00000 2200. 00
GUARDRAI L END TREATMENT, | [ [ [
0063 601- 06228 1.000 EACH  60129. 00000 60129.00]  59700. 00000 59700. 00|  63700. 00000 63700. 00

| MPACT ATTENUATOR, CR, WL, TL-3 | |
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ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0064 601- 06233 2.000 EACH| 7752. 00000 15504. 00| 6975. 00000 13950. 00| 8330. 00000 16660. 00
| MPACT ATTENUATOR, ED, WL, TL-3 [ [
0065 601- 06246 1.000 EACH  36822.00000 36822.00|  36270. 00000 36270.00|  39600. 00000 39600. 00
| MPACT ATTENUATOR, R2, WL, TL-3 | | |
0066 601- 06855 5.000 EACH| 612. 00000 3060. 00| 650. 00000 3250. 00| 660. 00000 3300. 00
GUARDRAI L, W BEAM CABLE TERM NAL ANCHOR| [ [
0068 601- 94689 15.000 EACH| 1938. 00000 29070. 00| 1810. 00000 27150. 00| 2080. 00000 31200. 00
GUARDRAI L END TREATMENT, CS | | |
0070 601- 99105 2500. 000 LFT | 9. 18000 22950. 00| 8. 85000 22125, 00| 9. 90000 24750. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ [
0072 602- 01598 812.000 LFT | 54. 01000 43856. 12| 49. 65000 40315. 80| 64. 00000 51968. 00
BARRI ER, MEDI AN, CONCRETE, 46 I N | | |
0074 603- 06040 15364.000 LFT | 3. 67000 56385. 88| 3. 60000 55310. 40| 4. 00000 61456. 00
FENCE, FARM FIELD, 47 IN. [ [ [
0077 605- 06140 536.000 LFT | 11. 07000 5933. 52| 10. 85000 5815. 60| 18. 00000 9648. 00
CURB AND GUTTER, CONCRETE | | |
0080 610- 07487 5019. 000 TON | 48. 60000 243923. 40| 50. 00000 250950. 00| 53. 00000 266007. 00
HVA FOR APPROACHES, TYPE B [ [ [
0082 611- 06497 9.000 EACH| 122. 40000 1101. 60| 175. 00000 1575. 00| 130. 00000 1170. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0083 611- 06498 1.000 EACH 163. 20000 163. 20| 225. 00000 225. 00| 180. 00000 180. 00
MAl LBOX ASSEMBLY, DOUBLE | [
0084 615- 06490 35.000 EACH| 112. 20000 3927. 00| 108. 00000 3780. 00| 120. 00000 4200. 00
RIGHT OF WAY MARKER | | |
0085 615- 06505 14.000 EACH| 408. 00000 5712. 00| 400. 00000 5600. 00| 440. 00000 6160. 00
MONUMENT, B | [ [
0086 615- 06510 15.000 EACH| 255. 00000 3825. 00| 360. 00000 5400. 00| 270. 00000 4050. 00
MONUMENT, C | | |
0087 615- 06515 9.000 EACH| 102. 00000 918. 00| 112. 00000 1008. 00| 110. 00000 990. 00
MONUVENT, D | [ [
0088 615- 06527 4.000 EACH 255. 00000 1020. 00| 350. 00000 1400. 00| 270. 00000 1080. 00
MONUMENT, SECTI ON CORNER | | |
0089 615- 06530 1.000 EACH 714. 00000 714. 00| 530. 00000 530. 00| 770. 00000 770. 00
POST, BENCHMARK | | |
0091 616- 02320 1155.000 SYS | 2.10000 2425, 50| 1. 65000 1905. 75 1. 80000 2079. 00
GEOTEXTI LES [ [ [
0092 616- 05688 356.000 TON | 31. 33000 11153. 48| 21. 00000 7476. 00| 22. 00000 7832. 00
Rl PRAP, CLASS 1 | | |
0094 616- 06405 732.000 TON | 27. 67000 20254, 44] 21. 00000 15372. 00| 22. 00000 16104. 00
RI PRAP, REVETMENT [ [ [
0095 621- 01004 6.000 EACH| 652. 80000 3916. 80| 1425. 00000 8550. 00| 700. 00000 4200. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | I
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ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0096 621- 06545 46.000 TON | 504. 90000 23225, 40| 480. 00000 22080. 00| 540. 00000 24840. 00
FERTI LI ZER [ [ [
0098 621- 06553 15593. 000 LBS | 2. 70000 42101. 10 2. 53000 39450. 29| 2. 90000 45219. 70
SEED M XTURE, R | | |
0099 621- 06557 7338.000 LBS | 1. 58000 11594. 04| 1. 72000 12621. 36| 1. 70000 12474. 60
SEED M XTURE, T TEMPORARY [ [ [
0100 621- 06565 366.000 TON | 382. 50000 139995. 00| 367. 00000 134322. 00| 410. 00000 150060. 00
MULCH NG MATERI AL | | |
0101 621- 06567 102.000 MG | 1. 02000 104. 04 2. 00000 204. 00| 1. 10000 112. 20
WATER [ [ [
0102 621- 06574 25475.000 SYS | 2. 60000 66235. 00| 2. 95000 75151. 25| 2. 80000 71330. 00
SODDI NG | | |
0104 622-52436 4.000 EACH 29. 58000 118. 32| 25. 00000 100. 00| 32. 00000 128. 00
SIGN, DO NOT MOW OR SPRAY | [ [
0105 622-91786 500. 000 EACH| 5. 36000 2680. 00| 8. 72000 4360. 00| 5. 80000 2900. 00
SEEDLI NG | | |
0109 714- 01366 190.000 LFT | 484. 70000 92093. 00| 528. 00000 100320. 00| 470. 00000 89300. 00
CULVERT, PRECAST BOX, REI NFORCED [ [ [
CONCRETE, 10 FT. X 4 FT. [ [
0111 714- 04661 100. 000 LFT | 697. 59000 69759. 00| 610. 00000 61000. 00| 580. 00000 58000. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 11 FT. X 6 FT. [ [
0113 714- 06613 98.000 LFT | 849. 35000 83236. 30| 771. 50000 75607. 00| 770. 00000 75460. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 14 FT. X 6 FT. | |
0114 714- 26702 312.000 LFT | 269. 36000 84040. 32| 350. 00000 109200. 00| 270. 00000 84240. 00
CULVERT, PRECAST BOX, REI NFORCED [ [ [
CONCRETE, 6 FT. X 3 FT. | |
0115 714- 26718 130.000 LFT | 568. 21000 73867. 30| 585. 00000 76050. 00| 520. 00000 67600. 00
CULVERT, PRECAST BOX, REI NFORCED [ [ [
CONCRETE, 10 FT. X 6 FT. [ [
0116 714- 93978 130.000 LFT | 323. 56000 42062. 80| 229. 50000 29835. 00| 210. 00000 27300. 00
CULVERT, PRECAST BOX, REI NFORCED [ | |
CONCRETE, 4 FT. X 2 FT. [ |
0117 715- 05019 766.000 LFT | 88. 89000 68089. 74| 53. 00000 40598. 00| 71. 00000 54386. 00
PIPE, TYPE 1, CIRCULAR 36 IN. [ [ [
0118 715- 05048 62479.000 LFT | 1. 90000 118710. 10| 2. 50000 156197. 50| 2. 40000 149949. 60
Pl PE, TYPE 4, CIRCULAR 6 IN [ | |
0119 715- 05053 9660. 000 LFT | 8. 50000 82110. 00| 10. 00000 96600. 00| 13. 00000 125580. 00
Pl PE, UNDERDRAI N QUTLET, 6 IN. [ [ [
0120 715- 05118 68.000 LFT | 19. 93000 1355. 24 20. 00000 1360. 00| 29. 00000 1972. 00
|

PIPE, TYPE 1, Cl RCULAR, 12 IN. | |
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ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0121 715- 05119 3779.000 LFT | 22. 04000 83289. 16| 22. 00000 83138. 00| 24. 00000 90696. 00
PIPE, TYPE 1, CIRCULAR 15 IN. [ [ [
0123 715- 05123 338.000 LFT | 41. 83000 14138. 54 32. 00000 10816. 00| 48. 00000 16224. 00
Pl PE, TYPE 1, ClRCULAR 24 IN. | | |
0124 715- 05127 420.000 LFT | 70. 31000 29530. 20| 67. 00000 28140. 00| 91. 00000 38220. 00
PI PE, TYPE 1, CURCULAR 42 IN. [ [ [
0125 715- 05128 192.000 LFT | 42. 08000 8079. 36| 76. 00000 14592. 00| 90. 00000 17280. 00
Pl PE, TYPE 1, ClRCULAR 48 IN. [ | |
0128 715- 05152 361.000 LFT | 35. 52000 12822. 72| 26. 00000 9386. 00| 34. 00000 12274. 00
PI PE, TYPE 2, CIRCULAR 18 IN. [ [ [
0129 715- 05168 160.000 LFT | 21. 94000 3510. 40| 23. 00000 3680. 00| 31. 00000 4960. 00
Pl PE, TYPE 3, CIRCULAR 12 IN. | | |
0130 715- 05169 290.000 LFT | 24. 91000 7223. 90| 25. 00000 7250. 00| 33. 00000 9570. 00
PI PE, TYPE 3, CIRCULAR 15 IN. [ [ [
0132 715- 05173 544.000 LFT | 43. 58000 23707. 52| 35. 00000 19040. 00| 48. 00000 26112. 00
Pl PE, TYPE 3, ClRCULAR 24 IN. | | |
0133 715- 05244 108.000 LFT | 101. 98000 11013. 84| 102. 00000 11016. 00| 130. 00000 14040. 00
PI PE, TYPE 1, DEFORVED, MN. AREA 11.6 | [ [
SQ FT. | | |
0135 715- 05841 6.000 EACH| 0. 10000 0. 60| 1650. 00000 9900. 00| 800. 00000 4800. 00
CONCRETE ANCHOR, 60 | N. | |
0136 715- 05842 8.000 EACH| 1239. 20000 9913. 60| 1380. 00000 11040. 00| 660. 00000 5280. 00
CONCRETE ANCHOR, 42 I N [ [
0137 715- 06004 4.000 EACH| 1448. 46000 5793. 84| 1540. 00000 6160. 00| 760. 00000 3040. 00
CONCRETE ANCHOR, 48 I N | |
0139 715- 06492 4.000 EACH 1448. 46000 5793. 84] 1770. 00000 7080. 00| 770. 00000 3080. 00
CONCRETE ANCHOR, 54 I N [ [
0140 715- 06802 2.000 EACH| 1448. 46000 2896. 92| 1660. 00000 3320. 00| 810. 00000 1620. 00
CONCRETE ANCHOR, M N. AREA 18.1 SQ FT. | |
0141 715- 07090 1.000 EACH 1448. 46000 1448. 46 1320. 00000 1320. 00| 810. 00000 810. 00
CONCRETE ANCHOR, M N. AREA 11.6 SFT. [ [
0142 715- 07270 24.000 LFT | 110. 91000 2661. 84 179. 00000 4296. 00| 270. 00000 6480. 00
Pl PE, TYPE 1, DEFORMED, MN. AREA 18.1 | | |
SFT. | | |
0144 715- 35000 585.000 LFT | 2. 52000 1474. 20| 4. 50000 2632. 50| 8. 80000 5148. 00
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, 6 | [ [
I'N. | | |
0145 715- 35005 785.000 LFT | 4. 08000 3202. 80| 5. 00000 3925. 00| 9. 90000 7771.50
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, 8 | [ [
I'N. | | |
0146 715- 46000 5.000 EACH| 147. 14000 735. 70| 230. 00000 1150. 00| 270. 00000 1350. 00
|

PI PE END SECTION, 12 IN. [ |
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ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0147 715- 46005 54.000 EACH| 161. 49000 8720. 46| 255. 00000 13770. 00| 200. 00000 10800. 00
Pl PE END SECTION, 15 IN. [ [ [
0148 715- 46010 1.000 EACH| 180. 66000 180. 66| 300. 00000 300. 00| 250. 00000 250. 00
Pl PE END SECTION, 18 IN. | | |
0149 715- 46020 21.000 EACH 247. 04000 5187. 84] 470. 00000 9870. 00| 440. 00000 9240. 00
Pl PE END SECTION, 24 IN. [ [ [
0150 715- 46040 30.000 EACH| 456. 52000 13695. 60| 910. 00000 27300. 00| 850. 00000 25500. 00
Pl PE END SECTION, 36 IN. | | |
0151 716- 07635 828.000 LFT | 295. 89000 244996. 92| 350. 00000 289800. 00| 300. 00000 248400. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 36 IN. | [ [
0152 716- 07636 60.000 LFT | 459, 27000 27556. 20| 427. 00000 25620. 00| 430. 00000 25800. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 42 IN. | | |
0153 716- 07637 170.000 LFT | 514. 30000 87431. 00| 438. 00000 74460. 00| 510. 00000 86700. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 48 IN. | [ [
0154 716- 07726 68.000 LFT | 550. 50000 37434. 00| 522. 00000 35496. 00| 520. 00000 35360. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 54 IN. | | |
0155 716- 07727 132.000 LFT | 0. 10000 13. 20| 20. 00000 2640. 00| 690. 00000 91080. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 60 IN. | [ [
0156 716- 07728 54.000 LFT | 0. 10000 5. 40| 30. 00000 1620. 00| 1370. 00000 73980. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 72 IN. | | |
0157 718- 06528 143. 000 EACH| 520. 00000 74360. 00| 600. 00000 85800. 00| 470. 00000 67210. 00
OUTLET PROTECTCR, 1 | [
0158 718- 06529 14.000 EACH| 475. 00000 6650. 00| 650. 00000 9100. 00| 440. 00000 6160. 00
OUTLET PROTECTCR, 2 | |
0159 718- 06531 26.000 EACH| 430. 00000 11180. 00| 575. 00000 14950. 00| 440. 00000 11440. 00
OUTLET PROTECTCR, 3 | [
0160 718- 06532 6600. 000 LFT | 0. 92000 6072. 00| 0. 90000 5940. 00| 0. 99000 6534. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0161 718-52610 5713.000 CYS | 31. 08000 177560. 04| 35. 00000 199955. 00| 31. 00000 177103. 00
AGGREGATE FOR UNDERDRAI NS [ [
0162 718- 99153 33337.000 SYS | 0. 80000 26669. 60| 1. 00000 33337. 00| 1. 10000 36670. 70
GEOTEXTI LES FOR UNDERDRAI N | | |
0164 720- 45030 1.000 EACH 1400. 05000 1400. 05| 1290. 00000 1290. 00| 1340. 00000 1340. 00
I NLET, E7 | | |
0165 720- 45041 1.000 EACH 2971. 80000 2971. 80| 2150. 00000 2150. 00| 2410. 00000 2410. 00
INLET, H5 [ [ [
0166 720- 45045 2.000 EACH| 1680. 23000 3360. 46| 3379. 89000 6759. 78] 1810. 00000 3620. 00
I NLET, J10 | | |
0168 720- 45065 43.000 EACH| 3479. 02000 149597. 86| 3250. 00000 139750. 00| 3700. 00000 159100. 00
I NLET, NI2 [ [ [
0171 721- 43035 13.000 EACH| 2575. 12000 33476. 56| 3360. 00000 43680. 00| 5130. 00000 66690. 00

AUTOVATI C DRAI NAGE GATE, 36 I N. | [ |
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ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0172 721- 43040 2.000 EACH| 4315. 22000 8630. 44| 5340. 00000 10680. 00| 7450. 00000 14900. 00
AUTOMATI C DRAI NAGE GATE, 42 IN [ [ [
0173 721- 43045 6.000 EACH| 5298. 33000 31789. 98] 6210. 00000 37260. 00| 8730. 00000 52380. 00
AUTOMATI C DRAI NAGE GATE, 48 IN | | |
0174 721- 43050 2.000 EACH| 7264. 54000 14529. 08| 8700. 00000 17400.00]  11700. 00000 23400. 00
AUTOMATI C DRAI NAGE GATE, 54 IN [ [ [
0177 723- 06660 542.000 SYS | 0. 10000 54. 20| 88. 00000 47696. 00| 57. 00000 30894. 00
W NGWALL | |
0178 723- 06912 216.200 LFT | 0. 10000 21. 62| 825. 00000 178365. 00| 1950. 00000 421590. 00
STRUCTURE, PRECAST THREE- S| DED, 240 IN. | [ [
X 96 IN. [ [ [
0179 801- 04308 13.000 EACH| 504. 90000 6563. 70| 495. 00000 6435. 00| 14. 00000 182. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0180 801- 06196 76.000 EACH| 63. 24000 4806. 24| 62. 00000 4712. 00| 83. 00000 6308. 00
DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE | [ [
ROUTES | | |
0181 801- 06203 64655. 000 LFT | 0. 09000 5818. 95| 0. 09000 5818. 95| 0. 10000 6465. 50
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0182 801- 06640 51.000 EACH| 172. 38000 8791. 38| 169. 00000 8619. 00| 190. 00000 9690. 00
CONSTRUCTI ON SI GN, A | |
0183 801- 06645 12.000 EACH| 51. 00000 612. 00| 50. 00000 600. 00| 55. 00000 660. 00
CONSTRUCTI ON SI GN, B | [ [
0184 801- 06710 1460. 000 DAY | 12. 24000 17870. 40| 12. 00000 17520. 00| 13. 00000 18980. 00
FLASH NG ARROW S| GN | | |
0185 801- 06775 LUMP|  169275. 16000 169275. 16/  40000. 00000 40000. 00| 126210. 66000 126210. 66
MAI NTAI NI NG TRAFFI C [ [
0186 801- 07118 204.000 LFT | 15. 30000 3121. 20| 15. 00000 3060. 00| 16. 00000 3264. 00
BARRI CADE, I11-A | | |
0187 801- 07119 180.000 LFT | 20. 40000 3672. 00| 20. 00000 3600. 00| 22. 00000 3960. 00
BARRI CADE, |11-B [ [ [
0188 801- 99049 1.000 EACH| 5610. 00000 5610. 00| 5500. 00000 5500. 00| 9320. 00000 9320. 00
CHANGEABLE MESSAGE S| GN, OVERHEAD | | |
RELOCATE [ | |
0189 802- 02475 1.000 EACH 428. 40000 428. 40| 420. 00000 420. 00| 550. 00000 550. 00
SIGN, PANEL, REMOVE AND RELOCATE | [ [
0190 802- 04893 6.000 EACH| 40. 80000 244. 80| 40. 00000 240. 00| 270. 00000 1620. 00
REFERENCE POST | | |
0191 802- 05701 545.500 LFT | 5. 81000 3169. 36| 5. 70000 3109. 35| 8. 80000 4800. 40
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | [
BASE [ [ [
0192 802- 05702 380.000 LFT | 3. 37000 1280. 60| 3. 30000 1254. 00| 8. 00000 3040. 00

SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | | |
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ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0193 802- 07048 1.000 EACH| 2907. 00000 2907. 00| 2850. 00000 2850. 00| 2960. 00000 2960. 00
TRAFFI C SI GN SUPPORT FOUNDATI ON, | | [ [ [
0194 802- 07060 2.000 EACH| 163. 20000 326. 40| 160. 00000 320. 00| 31. 00000 62. 00
SI GN, SHEET, RELOCATE | | |
0195 802- 07137 2.000 EACH| 244. 80000 489. 60| 240. 00000 480. 00| 460. 00000 920. 00
W DE FLANGE SI GN POST SUPPCRT [ [ [
FOUNDATI ON, VI I | | |
0196 802- 76025 68.200 SFT | 10. 00000 682. 00| 9. 80000 668. 36| 15. 00000 1023. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS [ [ [
0197 802- 76035 474,480 SFT | 10. 40000 4934. 59| 10. 20000 4839. 70| 16. 00000 7591. 68
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. THI CKNESS | | |
0198 802- 76095 381.000 LBS | 3. 16000 1203. 96 3. 10000 1181. 10 2. 60000 990. 60
STRUCTURAL STEEL, BREAKAWAY [ [ [
0199 804- 06771 32.000 EACH| 18. 36000 587. 52| 24. 25000 776. 00| 55. 00000 1760. 00
DELI NEATOR POST, FLEXI BLE | | |
0200 805- 01842 1.000 EACH| 663. 00000 663. 00| 650. 00000 650. 00| 700. 00000 700. 00
HANDHOLE, SI GNAL [ [ [
0201 805- 01844 370.000 LFT | 11. 73000 4340. 10| 11. 50000 4255. 00| 11. 00000 4070. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | |
UNDERGROUND [ [ [
0202 805- 02426 700.000 LFT | 2. 86000 2002. 00| 2. 80000 1960. 00| 5. 30000 3710. 00
WRE, THW NO. 4 CU, IN PLASTIC DUCT, | | |
IN CONDU T, 4 1C | | |
0203 805- 02437 1.000 EACH| 1224. 00000 1224. 00| 1200. 00000 1200. 00| 1970. 00000 1970. 00
CONTROLLER, RELOCATE AND REW RE [ [ [
0204 805- 05594 200.000 LFT | 2. 55000 510. 00| 2. 50000 500. 00| 3. 50000 700. 00
COVMMUNI CATI ON CABLE, VO CE GRADE 3- PAIR | | |
I'N DUCT [ [ [
0205 805- 78510 1110.000 LFT | 1. 12000 1243. 20| 1. 10000 1221. 00| 0. 88000 976. 80
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0206 805- 78746 142.000 LFT | 28. 56000 4055. 52| 28. 00000 3976. 00| 20. 00000 2840. 00
PREFORMED LOOP DETECTORS | | |
0207 805- 78925 1.000 EACH 561. 00000 561. 00| 550. 00000 550. 00| 710. 00000 710. 00
CONTROLLER CABI NET FOUNDATI ON, P1 [ [ [
0208 805- 86925 2.000 EACH| 14. 69000 29. 38| 14. 40000 28. 80| 33. 00000 66. 00
MULTI PLE COMPRESSI ON FI TTI NG, | | |
WATERPROOFED [ [
0209 807- 02194 1.000 EACH| 2193. 00000 2193. 00| 2150. 00000 2150. 00| 2850. 00000 2850. 00

SERVI CE PO NT, [I, MODIFI ED [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 110 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0210 807- 86910 1.000 EACH| 25. 81000 25. 81| 26. 30000 26. 30| 30. 00000 30. 00
CONNECTOR KI T, UNFUSED [ [
0211 807- 86915 2.000 EACH| 31.11000 62. 22| 30. 50000 61. 00| 37. 00000 74.00
CONNECTOR KI T, FUSED | |
0212 808- 03002 7963.000 LFT | 0. 41000 3264. 83| 0. 40000 3185. 20| 0. 44000 3503. 72
LINE, EPOXY, BROKEN, WH TE, 4 IN [ [ [
0213 808- 03631 35860. 000 LFT | 0. 41000 14702. 60| 0. 40000 14344. 00| 0. 44000 15778. 40
LINE, EPOXY, SOLID, WH TE, 4 IN | | |
0214 808- 03632 32521.000 LFT | 0. 41000 13333. 61| 0. 40000 13008. 40| 0. 44000 14309. 24
LINE, EPOXY, SOLID, YELLOW 4 IN [ [ [
0216 808- 06694 1936.000 LFT | 0. 20000 387. 20| 0. 20000 387. 20| 0. 22000 425.92
LINE, PAINT, SOLID, YELLOW 8 IN | |
0217 808- 06703 10177.000 LFT | 0. 27000 2747. 79 0. 26000 2646. 02| 0. 29000 2951. 33
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| [ [
0218 808- 74807 19.000 EACH| 131. 58000 2500. 02| 129. 00000 2451. 00| 140. 00000 2660. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS | | |
0219 808- 74808 18.000 EACH| 139. 74000 2515. 32| 137. 00000 2466. 00| 150. 00000 2700. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | [ [
(ONLY) | | |
0220 808- 75060 731.000 LFT | 1. 38000 1008. 78] 1. 35000 986. 85| 1. 50000 1096. 50
TRANSVERSE MARKI NGS, PAINT, SOLID, [ [ [
WHI TE, CROSSHATCH LINE, 12 IN. [ [ [
0221 808- 75245 9677.000 LFT | 0. 27000 2612. 79 0. 26000 2516. 02| 0. 29000 2806. 33
LI NE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | |
0222 808- 75278 238.000 LFT | 1. 43000 340. 34| 1. 40000 333. 20| 1. 50000 357. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN. | |
0223 808- 75297 257.000 LFT | 2. 81000 722. 17| 2. 75000 706. 75| 3. 00000 771. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0224 808- 75340 1.000 EACH| 357. 00000 357. 00| 350. 00000 350. 00| 380. 00000 380. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR [ [ [
0225 808- 75996 211.000 EACH| 6. 12000 1291. 32 6. 00000 1266. 00| 11. 00000 2321. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0226 808- 75998 420.000 EACH| 17. 34000 7282. 80| 17. 00000 7140. 00| 22. 00000 9240. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
0228 202- 01261 12.000 EACH| 765. 00000 9180. 00| 150. 00000 1800. 00| 150. 00000 1800. 00

TESTI NG FOR ASBESTOS | | |
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ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
[ (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0229 714- 06278 246.000 LFT | 418. 80000 103024. 80| 465. 00000 114390. 00| 400. 00000 98400. 00
CULVERT, PRECAST BOX, REI NFORCED [ [ [
CONCRETE, 9 FT. X 4 FT. | |
0230 808- 06711 1281.000 LFT | 0. 10000 128. 10| 0. 10000 128. 10| 0. 10000 128. 10
LINE, PAINT, BROKEN, WH TE, 4 IN [ [ [
0231 808- 06713 3636. 000 LFT | 0. 10000 363. 60| 0. 10000 363. 60| 0. 10000 363. 60
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0232 808- 06714 2436.000 LFT | 0. 10000 243. 60| 0. 10000 243. 60| 0. 10000 243. 60
LINE, PAINT, SOLID, YELLOW 4 IN | |
0233 808- 75008 2677.000 LFT | 0. 20000 535. 40| 0. 20000 535. 40| 0. 20000 535. 40
LINE, PAINT, SOLID, WHTE, 8 IN [ [ [
0234 211- 02050 677.000 CYS | 9. 72000 6580. 44] 14. 95000 10121. 15| 23. 00000 15571. 00
B BORROW | | |
0235 213-52830 300.000 CYS | 61. 56000 18468. 00| 80. 00000 24000. 00| 140. 00000 42000. 00
FLOMBLE MORTAR [ [ [
0236 616- 06406 100. 000 SYS | 21. 10000 2110. 00| 30. 00000 3000. 00| 1. 10000 110. 00
Rl PRAP, REVETMENT | | |
0237 702- 04878 7000. 000 LBS | 2. 16000 15120. 00| 2. 75000 19250. 00| 2. 50000 17500. 00
GRATES, BASINS, AND FI TTINGS, DUCTILE | [ [
I RON | | |
0238 708- 01112 500.000 CYS | 71. 77000 35885. 00| 150. 00000 75000. 00| 150. 00000 75000. 00
GROUT, NON- SHRI NK [ [ [
0239 732- 90573 430.000 LFT | 4. 62000 1986. 60| 9. 00000 3870. 00| 7.10000 3053. 00
WATER SERVI CE LINE, 0.75 IN | |
0240 715- 01902 216.000 LFT | 9. 63000 2080. 08 21. 00000 4536. 00| 8. 20000 1771. 20
WATER SERVI CE LINE, 2 IN. CASING [ [ [
0241 715- 06696 1415.000 LFT | 20. 74000 29347. 10| 14. 00000 19810. 00| 25. 00000 35375. 00
Pl PE, PVC, 10 IN. | | |
0242 715-90714 3065. 000 LFT | 23. 99000 73529. 35| 16. 50000 50572. 50| 27. 00000 82755. 00
PIPE, PVC, 12 IN. [ [ [
0243 715- 91361 3796.000 LFT | 18. 68000 70909. 28| 10. 10000 38339. 60| 18. 00000 68328. 00
PIPE, PVC, 6 IN | | |
0244 715- 04612 1805.000 LFT | 31. 46000 56785. 30| 31. 60000 57038. 00| 39. 00000 70395. 00
PIPE, PVC, 14 IN. | | |
0245 716- 07631 427.000 LFT | 0. 10000 42. 70 125. 00000 53375. 00| 220. 00000 93940. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 15 IN. | [ [
0246 720- 03280 1.000 EACH 3725. 97000 3725. 97| 4270. 00000 4270. 00| 4910. 00000 4910. 00
MANHOLE, J, MODI FI ED AND LEAK DETECTI ON | | |
VALVE [ [ [
0247 732- 02433 16.000 EACH| 1494. 32000 23909. 12| 1450. 00000 23200. 00| 1380. 00000 22080. 00

VALVE W TH BOX, RESTRAI NED, GATE, | | |
DUCTILE I RON, 12 IN [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 110 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 20, 739, 817. 08 ROUTE : 62
CALL ORDER : 110 CONTRACT ID : R -25272-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0999231
|E & B PAVING, |NC. | GOHVANN ASPHALT & CONSTR., || HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0248 732- 02531 6.000 EACH| 629. 19000 3775. 14| 590. 00000 3540. 00| 590. 00000 3540. 00

VALVE W TH BOX, RESTRAI NED, GATE, [ [ [
DUCTI LE | RON 6 | N. | | |

0249 732- 04926 3.000 EACH| 1440. 25000 4320. 75| 1225. 00000 3675. 00| 960. 00000 2880. 00
VALVE W TH BOX RESTRAI NED, GATE, | [ [
DUCTI LE | RON, 10 IN, [ [ [

0250 732- 04926 2.000 EACH| 1533. 65000 3067. 30| 3700. 00000 7400. 00| 3600. 00000 7200. 00
VALVE W TH BOX RESTRAI NED, GATE, | |
DUCTI LE | RON, 14 IN, | | |

0251 732- 04445 LUMP| 1297. 70000 1297.70|  43300. 00000 43300. 00| 8950. 00000 8950. 00
VATER TAP [ [ [

0252 732- 90578 2.000 EACH| 645. 90000 1291. 80| 690. 00000 1380. 00| 670. 00000 1340. 00
WATER METER, RELOCATE | |

0253 732-91742 4.000 EACH 1736. 17000 6944. 68| 2300. 00000 9200. 00| 2710. 00000 10840. 00
FI RE HYDRANT [ [ [

0254 732-98139 6.000 EACH| 688. 18000 4129. 08| 690. 00000 4140. 00| 460. 00000 2760. 00
METER, RESET | | |

0255 606- 07485 62703.000 LFT | 0. 22000 13794. 66| 0. 18000 11286. 54 0. 18000 11286. 54
M LLED PCCP SHOULDER CORRUGATI ONS [ [

0256 503- 05240 49524. 000 LFT | 5. 98000 296153. 52| 10. 00000 495240. 00| 13. 00000 643812. 00
D-1 CONTRACTI ON JO NT | | |

0257 715- 46030 12.000 EACH| 415. 67000 4988. 04| 770. 00000 9240. 00| 500. 00000 6000. 00
Pl PE END SECTION, 30 IN. [ [ [

0258 716- 07634 180.000 LFT | 320. 50000 57690. 00| 310. 00000 55800. 00| 300. 00000 54000. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 30 IN. | | |

0259 721- 43030 6.000 EACH| 2368. 67000 14212. 02| 3130. 00000 18780. 00| 4760. 00000 28560. 00
AUTOMATI C DRAI NAGE GATE, 30 IN [ [ [

0260 715- 04381 4.000 LFT | 544, 16000 2176. 64 1120. 00000 4480. 00| 680. 00000 2720. 00
Pl PE END SECTI ON, 42 IN. [ | |

0261 715- 02246 10.000 EACH| 642. 47000 6424. 70| 1340. 00000 13400. 00| 770. 00000 7700. 00
Pl PE END SECTI ON, 48 IN. [ [ [

SECTI ON TOTALS | $ 14, 034, 161. 65| $ 16, 675, 000. 00| $ 16, 890, 000. 00
------------------------------------------ ot m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e eeeaoo-

CONTRACT TOTALS | $ 14,034, 161. 65| $ 16, 675, 000. 00| $ 16, 890, 000. 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 19, 736, 793. 66 RQUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 09/05/05 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 0628007
0628007
0628007
OTHERS
SET- ASI DE :

VENDCR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE , PARCEL
NO. 38

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR REJECTED $ 17,394, 285. 71 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. AVARD $ 17, 618, 600. 00 101. 2895%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 22,111, 822. 33 127.1211%
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
SECTI ON 0001  ROAD REHABI LI TATI ON
| | |
0001 105- 06657 280.000 MOS | 60. 00000 16800. 00| 63. 00000 17640. 00| 110. 00000 30800. 00
PHONE, CELLULAR | | |
0002 105- 06845 LUMP|  350000. 00000 350000. 00|  310000. 00000 310000. 00|  450000. 00000 450000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0004 105- 07040 30.000 MOS | 950. 00000 28500. 00| 1200. 00000 36000. 00| 2600. 00000 78000. 00
FI ELD OFFICE, C | | |
0005 110- 01001 LUMP|  825500. 00000 825500. 00| 875000. 00000 875000. 00 1100000. 00000 1100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0006 201-52370 LUMP|  120000. 00000 120000. 00  260000. 00000 260000. 00  330000. 00000 330000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202- 02240 11116.300 n2 | 5. 50000 61139. 65| 1. 10000 12227. 93| 10. 00000 111163. 00
PAVEMENT, REMOVE [ [ [
0008 202- 02241 1642.000 m | 5. 00000 8210. 00| 4. 90000 8045. 80| 5. 20000 8538. 40
GUARDRAI L, REMOVE | | |
0009 202- 03000 LUMP| 6500. 00000 6500. 00| 6800. 00000 6800. 00|  12000. 00000 12000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 11 | | |
0010 202- 03000 LUMP| 8000. 00000 8000. 00| 3900. 00000 3900.00|  14000. 00000 14000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3 | | |
0011 202- 03000 LUMP| 5000. 00000 5000. 00| 6870. 00000 6870.00|  11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 35 | | |
0012 202- 03000 LUMP|  18000. 00000 18000. 00| 8700. 00000 8700.00|  24000. 00000 24000. 00
|
|
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ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e et e e e e e e o e e e e e e e e e et e e e e e e e e eeeeaoo-
0013 202- 03000 LUMP| 5000. 00000 5000. 00| 5700. 00000 5700.00|  11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 48 | | |
0014 202- 03000 LUMP| 5000. 00000 5000. 00| 7700. 00000 7700.00|  11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 5 | | |
0015 202- 03000 LUMP|  20000. 00000 20000. 00| 8600. 00000 8600.00|  27000. 00000 27000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 51 | | |
0016 202- 03000 LUMP| 2000. 00000 2000. 00| 3200. 00000 3200. 00| 7400. 00000 7400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 58 | | |
0017 202- 03000 LUMP|  10000. 00000 10000. 00| 6450. 00000 6450. 00|  16000. 00000 16000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 6 | | |
0018 202- 03000 LUMP| 4000. 00000 4000. 00| 4760. 00000 4760. 00| 9500. 00000 9500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 70 | | |
0019 202-51133 213.800 m | 20. 00000 4276. 00| 4. 20000 897. 96| 35. 00000 7483. 00
RAI LI NG REMOVE | | |
0020 202-51328 LUMP|  16500. 00000 16500.00]  35000. 00000 35000. 00| 6700. 00000 6700. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
STR NO. 1 [ [ [
0021 202-51328 LUMP|  20900. 00000 20900.00]  21000. 00000 21000.00]  23000. 00000 23000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 2 [ [ [
0022 202- 60820 94200.000 n2 | 0. 70000 65940. 00| 0. 15000 14130. 00| 1. 30000 122460. 00
SURFACE M LLING ASPHALT | | |
0023 203- 02000 181748.000 n8 | 12.00000  2180976. 00| 11.30000  2053752. 40| 14. 00000 2544472. 00
EXCAVATI ON,  COVMON [ [ [
0024 203- 02010 68400.000 n8 | 13. 00000 889200. 00| 12. 20000 834480. 00| 19. 00000 1299600. 00
EXCAVATI ON, ROCK | | |
0025 203- 02070 20000.000 n8 | 11. 00000 220000. 00| 5. 75000 115000. 00| 1. 00000 20000. 00
BORROW | |
0026 205- 06932 6008.000 m | 11. 78000 70774. 24 5. 80000 34846. 40| 12. 00000 72096. 00
TEMPORARY CHECK DAM STRAW BALES [ [ [
0027 205- 06935 1.000 EACH| 4800. 00000 4800. 00| 300. 00000 300. 00| 6400. 00000 6400. 00
TEMPORARY SEDI MENT BASI N | |
0028 205- 06936 10980.000 My | 20. 00000 219600. 00| 20. 00000 219600. 00| 29. 00000 318420. 00
TEMPORARY SEDI MENT TRAP [ [ [
0029 206-51215 388.000 n8 | 80. 00000 31040. 00| 95. 00000 36860. 00| 150. 00000 58200. 00
|

EXCAVATI ON, X
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TABULATI ON CF BI DS

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 6

ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0030 206-51230 4797.000 n8 | 16. 00000 76752. 00| 26. 00000 124722. 00| 92. 00000 441324. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0031 207- 07498 33600.000 n2 | 3. 50000 117600. 00| 4. 20000 141120. 00| 3. 90000 131040. 00
SUBGRADE TREATMENT, TYPE A | | |
0032 211- 06467 5.000 n8 | 84. 00000 420. 00| 200. 00000 1000. 00| 54. 00000 270. 00
AGGREGATE FOR END BENT BACKFI LL [ [
0033 211- 07454 16047.000 n8 | 12. 50000 200587. 50| 15. 95000 255949. 65| 20. 00000 320940. 00
STRUCTURE BACKFI LL | | |
0034 213-52830 290.000 n8 | 68. 00000 19720. 00| 65. 00000 18850. 00| 86. 00000 24940. 00
FLOMBLE MORTAR [ [ [
0035 301- 07448 75201.000 My | 14.00000  1052814. 00| 12. 00000 902412. 00| 13. 00000 977613. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0036 304- 07490 1060.000 My | 75. 00000 79500. 00| 75. 00000 79500. 00| 98. 00000 103880. 00
HVA PATCHI NG, TYPE B [ [ [
0037 401- 06264 LUMP|  75000. 00000 75000. 00| 5000. 00000 5000. 00|  18000. 00000 18000. 00
PROFI LOGRAPH, HVA | | |
0038 401- 07328 16043.000 My | 37. 00000 593591. 00| 40. 20000 644928. 60| 55. 00000 882365. 00
QA-HMA, 3, 70, SURFACE, 9.5 mm [ [ [
0041 401- 07397 26846.000 My | 31. 00000 832226. 00| 36. 00000 966456. 00| 42. 00000 1127532. 00
QC/ QA-HMA, 2, 70, | NTERVEDI ATE, 19.0 nm | | |
0042 401- 07412 23463.000 My | 29. 00000 680427. 00| 39. 00000 915057. 00| 42. 00000 985446. 00
QU QM- HMA, 2, 70, BASE, 25.0 nm [ [ [
0043 401- 07430 10687.000 My | 34. 00000 363358. 00| 39. 50000 422136. 50| 43. 00000 459541. 00
QC/ QM- HMA, 5, 76, | NTERVEDI ATE, C25.0 i | |
0044 402- 07433 700.000 My | 44. 00000 30800. 00| 35. 00000 24500. 00| 55. 00000 38500. 00
HVA SURFACE, TYPE B [ [ [
0045 402- 07438 1225.000 My | 37. 00000 45325, 00| 30. 00000 36750. 00| 41. 00000 50225. 00
HVA | NTERVEDI ATE, TYPE B | |
0046 404- 05514 1575.000 n2 | 5. 00000 7875. 00| 5. 50000 8662. 50| 4. 60000 7245. 00
SEAL COAT, 5 [ [ [
0047 405- 05517 144.700 My | 225. 00000 32557. 50| 125. 00000 18087. 50| 390. 00000 56433. 00
ASPHALT FOR PRI ME COAT | | |
0048 406- 05520 151.000 My | 200. 00000 30200. 00| 110. 00000 16610. 00| 190. 00000 28690. 00
ASPHALT FCR TACK COAT | | |
0050 601- 01522 8.000 EACH| 1250. 00000 10000. 00| 1175. 00000 9400. 00| 1200. 00000 9600. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ [ [
0051 601- 01700 3.000 EACH| 1515. 00000 4545, 00| 1518. 00000 4554. 00| 1600. 00000 4800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ [
0052 601- 01839 3.000 EACH 1515. 00000 4545, 00| 1515. 00000 4545, 00| 1600. 00000 4800. 00
| |
| |
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ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e et e e e e e e o e e e e e e e e e e e e e e e e e e eeeeaoo-
0053 601- 01846 13.000 EACH| 1500. 00000 19500. 00| 1407. 00000 18291. 00| 1500. 00000 19500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM [ [ [
CURVED, 3 | | |
0054 601- 02636 609.600 m | 50. 00000 30480. 00| 48. 50000 29565. 60| 51. 00000 31089. 60
GUARDRAI L, W BEAM NESTED [ [ [
0055 601- 04746 6.000 EACH| 6800. 00000 40800. 00| 6703. 00000 40218. 00| 7000. 00000 42000. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0056 601- 94689 46.000 EACH| 1800. 00000 82800. 00| 2100. 00000 96600. 00| 1800. 00000 82800. 00
GUARDRAI L END TREATMENT, CS | | |
0057 601- 99105 4307.630 m | 29. 00000 124921. 27| 27. 50000 118459. 83| 29. 00000 124921. 27
GUARDRAI L, WBEAM 1.905 m SPACI NG [ [ [
0058 602- 06639 278.680 m | 39. 00000 10868. 52| 95. 00000 26474. 60| 65. 00000 18114. 20
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0059 602- 06646 80.000 m | 37. 00000 2960. 00| 85. 00000 6800. 00| 97. 00000 7760. 00
TEMPORARY CONCRETE BARRI ER [ [ [
0060 602- 06729 38.000 EACH| 8. 00000 304. 00| 10. 00000 380. 00| 26. 00000 988. 00
BARRI ER DELI NEATOR | | |
0061 604- 06069 193.500 n2 | 79. 00000 15286. 50| 51. 50000 9965. 25| 79. 00000 15286. 50
CURB RAMP, CONCRETE [ [ [
0062 604- 91531 740.000 n2 | 34. 00000 25160. 00| 30. 25000 22385. 00| 34. 00000 25160. 00
S| DEWALK, CONCRETE, 100 nm | | |
0063 605- 06140 900.000 m | 44. 00000 39600. 00| 45. 00000 40500. 00| 57. 00000 51300. 00
CURB AND GUTTER, CONCRETE [ [ [
0064 605- 94811 3.000 EACH| 625. 00000 1875. 00| 800. 00000 2400. 00| 1600. 00000 4800. 00
CURB TURNOUT | | |
0065 607- 06370 112.000 m | 250. 00000 28000. 00| 225. 00000 25200. 00| 410. 00000 45920. 00
PAVED SIDE DI TCH, H [ [ [
0066 610- 06257 256. 000 | 79. 00000 20224. 00| 84. 00000 21504. 00| 65. 00000 16640. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm [ [ [
0068 611- 05330 741.000 n2 | 49. 00000 36309. 00| 36. 00000 26676. 00| 46. 00000 34086. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0069 611- 06497 129. 000 EACH| 180. 00000 23220. 00| 180. 00000 23220. 00| 190. 00000 24510. 00
MAI LBOX ASSEMBLY, SI NGLE | [
0071 615- 06490 639. 000 EACH| 112. 00000 71568. 00| 110. 00000 70290. 00| 110. 00000 70290. 00
RIGHT OF WAY MARKER | | |
0072 615- 06505 169. 000 EACH| 410. 00000 69290. 00| 388. 00000 65572. 00| 400. 00000 67600. 00
MONUMENT, B | [ [
0073 615- 06510 27.000 EACH| 375. 00000 10125. 00| 345. 00000 9315. 00| 360. 00000 9720. 00

MONUMENT, C [
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ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e me e e eeeeaoo-
0074 616- 02320 30886.000 n2 | 1. 20000 37063. 20| 2. 50000 77215. 00| 2. 30000 71037. 80
GEOTEXTI LES [ [ [
0075 616- 05688 1264.600 My | 22. 00000 27821. 20| 27. 00000 34144. 20| 31. 00000 39202. 60
Rl PRAP, CLASS 1 | | |
0076 616- 05689 1836.200 My | 24. 00000 44068. 80| 27. 20000 49944, 64 33. 00000 60594. 60
RI PRAP, CLASS 2 [ [ [
0077 616- 06405 13836.200 My | 18. 00000 249051. 60| 23. 10000 319616. 22| 21. 00000 290560. 20
Rl PRAP, REVETMENT | | |
0078 621- 01004 13.000 EACH| 650. 00000 8450. 00| 350. 00000 4550. 00| 630. 00000 8190. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0079 621- 02770 900.000 n2 | 1. 75000 1575. 00| 1. 75000 1575. 00| 1. 70000 1530. 00
EROSI ON CONTROL BLANKET | | |
0080 621- 06545 43.000 My | 575. 00000 24725. 00| 315. 00000 13545, 00| 560. 00000 24080. 00
FERTI LI ZER [ [ [
0081 621- 06548 121.000 kg | 60. 00000 7260. 00| 97. 00000 11737. 00| 58. 00000 7018. 00
SEED M XTURE, CV | | |
0082 621- 06553 8930.000 kg | 6. 00000 53580. 00| 5. 50000 49115. 00| 5. 90000 52687. 00
SEED M XTURE, R [ [ [
0083 621- 06557 180.000 kg | 6. 00000 1080. 00| 3. 98000 716. 40| 5. 80000 1044. 00
SEED M XTURE, T | | |
0084 621- 06565 220.500 My | 435. 00000 95917. 50| 342. 50000 75521. 25| 430. 00000 94815. 00
MULCHI NG MATERI AL [ [ [
0085 621- 06567 7700.000 kL | 0. 50000 3850. 00| 0. 10000 770. 00| 0. 58000 4466. 00
WATER | | |
0086 621- 06574 44126.000 n2 | 3. 30000 145615. 80| 3. 32000 146498. 32| 3. 20000 141203. 20
SCODDI NG [ [ [
0087 621- 06575 2501.000 n2 | 3. 30000 8253. 30| 3. 35000 8378. 35| 3. 20000 8003. 20
SODDI NG,  NURSERY | |
0088 621-52448 40.000 EACH| 25. 00000 1000. 00| 30. 00000 1200. 00| 26. 00000 1040. 00
SIGN, DO NOT SPRAY [ [ [
0089 622- 52436 8.000 EACH| 25. 00000 200. 00| 31. 00000 248. 00| 26. 00000 208. 00
SIGN, DO NOT MOW OR SPRAY | | |
0090 622- 91786 285.000 EACH| 10. 00000 2850. 00| 10. 05000 2864. 25 10. 00000 2850. 00
SEEDLI NG | [ [
0091 702-51005 10.880 n8 | 800. 00000 8704. 00| 1400. 00000 15232. 00| 1100. 00000 11968. 00
CONCRETE, A, SUBSTRUCTURE | |
0092 702-51863 1948. 000 EACH| 12. 95000 25226. 60| 4. 50000 8766. 00| 12. 00000 23376. 00
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0093 703-51030 3405.000 kg | 1. 25000 4256. 25| 1. 10000 3745. 50| 2. 20000 7491. 00

REI NFORCI NG STEEL | | |
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ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0094 703-51032 8644.000 kg | 1. 75000 15127. 00| 1. 15000 9940. 60| 2. 30000 19881. 20
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0095 703- 90512 30.000 EACH| 16. 00000 480. 00| 14. 00000 420. 00| 8. 60000 258. 00
THREADED BAR SPLI CE | | |
0096 703- 97703 16.000 EACH| 20. 00000 320. 00| 13. 80000 220. 80| 11. 00000 176. 00
THREADED BAR SPLI CE, EPOXY COATED [ [ [
0097 704- 51002 11.680 n8 | 1000. 00000 11680. 00| 2118. 00000 24738. 24| 1100. 00000 12848. 00
CONCRETE, C, SUPERSTRUCTURE | |
0098 706- 05732 8.000 EACH| 1195. 00000 9560. 00| 1450. 00000 11600. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0099 706-51025 193.180 m | 140. 00000 27045, 20| 175. 00000 33806. 50| 140. 00000 27045. 20
CONCRETE, C, RAILING | | |
0100 709-51821 LUMP| 5200. 00000 5200. 00| 3100. 00000 3100. 00| 1400. 00000 1400. 00
SURFACE SEAL , STR NO 2 [ [ [
0101 709-51821 LUMP| 1400. 00000 1400. 00| 1520. 00000 1520. 00| 1500. 00000 1500. 00
SURFACE SEAL , STR NO'1 | |
0102 714- 01366 22.450 m 2100. 00000 47145. 00| 1900. 00000 42655. 00| 1700. 00000 38165. 00

CULVERT, PRECAST BOX, RElI NFORCED
CONCRETE, 3000 nm x 1200 nmm

CULVERT, PRECAST RElI NFORCED CONCRETE
BOX, 3300 nm X 1500 nm

|
|
|
0103 714- 01634 73.530 m | 1500. 00000 110295. 00| 1005. 00000 73897. 65| 1500. 00000 110295. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 mm x 1200 mm [ [ [
0104 714- 04875 27.350 m | 2200. 00000 60170. 00| 2105. 00000 57571. 75| 2100. 00000 57435. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, , 3000 mm X 1920 nm | | |
0105 714- 06172 37.670 m | 2900. 00000 109243. 00| 2200. 00000 82874. 00| 2900. 00000 109243. 00
CULVERT, PRECAST BOX, REI NFORCED [ [ [
CONCRETE, 4200 mm X 1200 mm | | |
0106 714- 06277 78.190 m | 3500. 00000 273665. 00| 2615. 00000 204466. 85| 2800. 00000 218932. 00
CULVERT, PRECAST BOX, REI NFORCED [ [ [
CONCRETE, 4200 mm X 2400 mm [ [ [
0107 714- 06677 16.370 m | 3800. 00000 62206. 00| 3235. 00000 52956. 95| 4200. 00000 68754. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 5400 mm X 1800 mm | | |
0108 714- 07162 33.310 m | 2500. 00000 83275. 00| 2710. 00000 90270. 10| 2600. 00000 86606. 00
CULVERT, PRECAST REl NFORCED CONCRETE | [ [
BOX, 4500 mm X 900 nm | |
0109 714- 07163 25.280 m | 3300. 00000 83424. 00| 2850. 00000 72048. 00| 3200. 00000 80896. 00
CULVERT, PRECAST REl NFORCED CONCRETE | [ [
BOX, 5100 mm X 1200 mm [ [ [
0110 714- 07164 28.480 m | 2300. 00000 65504. 00| 1930. 00000 54966. 40| 2400. 00000 68352. 00
|
|
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ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0113 714- 07738 27.360 m 3600. 00000 98496. 00| 3225. 00000 88236. 00| 3700. 00000 101232. 00

CULVERT, PRECAST BOX, RElI NFORCED
CONCRETE, 5100 nm X 1800 mm

PIPE , TYPE 1, DEFORMED, 1448 nm X 965
nmm CVPA

|
|
0114 714- 26702 87.260 m | 1400. 00000 122164. 00| 840. 00000 73298. 40| 1200. 00000 104712. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1800 nm x 900 mm | | |
0115 714- 26703 26.400 m | 1600. 00000 42240. 00| 1230. 00000 32472. 00| 1400. 00000 36960. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1800 mm x 1200 nm | | [
0116 714- 26707 5.900 m | 1900. 00000 11210. 00| 1490. 00000 8791. 00| 1600. 00000 9440. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1800 mm x 1800 nm | | |
0117 714- 26708 40.190 m | 1600. 00000 64304. 00| 1380. 00000 55462. 20| 1700. 00000 68323. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | | |
0118 714- 26724 30.550 m | 2500. 00000 76375. 00| 1900. 00000 58045. 00| 2600. 00000 79430. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 1200 nm | | |
0119 714- 26725 17.280 m | 2900. 00000 50112. 00| 2670. 00000 46137. 60| 3000. 00000 51840. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 3600 mm x 1800 nm | | |
0120 714- 93641 11.880 m | 1350. 00000 16038. 00| 1070. 00000 12711. 60| 1100. 00000 13068. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1200 mm x 900 mm | | |
0121 714- 93978 20.040 m | 1000. 00000 20040. 00| 640. 00000 12825. 60| 860. 00000 17234. 40
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1200 nm x 600 mm | | |
0123 714- 99346 17.570 m | 985. 00000 17306. 45| 645. 00000 11332. 65| 700. 00000 12299. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 900 nm x 600 mm | | |
0124 714- 99348 21.840 m | 1295. 00000 28282. 80| 1145. 00000 25006. 80| 1200. 00000 26208. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 mm x 900 mm | | |
0125 715- 02246 2.000 EACH| 995. 00000 1990. 00| 865. 00000 1730. 00| 2000. 00000 4000. 00
Pl PE END SECTI ON, 1200 mm | | |
0126 715- 04612 20.020 m | 255. 00000 5105. 10| 180. 00000 3603. 60| 630. 00000 12612. 60
PIPE , TYPE 1, DEFORMED, 1245 mm X 838 | | |
mm  CWPA | | |
0127 715- 04612 21.770 m | 265. 00000 5769. 05| 190. 00000 4136. 30| 600. 00000 13062. 00
|
|
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ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e et e e e e e e e e eeeoaoo-
0128 715- 04612 12.600 m | 275. 00000 3465. 00| 240. 00000 3024. 00| 1000. 00000 12600. 00
PI PE , TYPE 3, DEFORMED, 1956 mm X 1321 | [ [
m  CWPA | | |
0129 715- 04629 2.000 EACH| 695. 00000 1390. 00| 610. 00000 1220. 00| 1800. 00000 3600. 00
Pl PE END SECTI ON, 1245 nm X 838 nm | [ [
0130 715- 04629 2.000 EACH| 795. 00000 1590. 00| 640. 00000 1280. 00| 1800. 00000 3600. 00
Pl PE END SECTI ON, 1448 nm X 965 nm | | |
0131 715- 04629 2.000 EACH| 1495. 00000 2990. 00| 1215. 00000 2430. 00| 2400. 00000 4800. 00
Pl PE END SECTI ON, 1956 mm X 1321 nm | | |
0132 715- 05019 41.330 m | 295. 00000 12192. 35| 168. 50000 6964. 11] 390. 00000 16118. 70
PIPE, TYPE 1, CIRCULAR 900 nm [ [ [
0133 715- 05048 26010.000 m | 5. 90000 153459. 00| 7. 80000 202878. 00| 11. 00000 286110. 00
Pl PE, TYPE 4, ClRCULAR, 150 nm | | |
0134 715- 05053 1752.000 m | 18. 00000 31536. 00| 30. 00000 52560. 00| 36. 00000 63072. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm [ [ [
0135 715- 05121 83.230 m | 175. 00000 14565, 25| 135. 00000 11236. 05| 140. 00000 11652. 20
Pl PE, TYPE 1, ClRCULAR, 450 nm | | |
0136 715- 05123 125.140 m | 185. 00000 23150. 90| 145. 00000 18145, 30| 170. 00000 21273. 80
PIPE, TYPE 1, CIRCULAR 600 nm [ [ [
0137 715- 05125 72.640 m | 235. 00000 17070. 40| 185. 00000 13438. 40| 210. 00000 15254. 40
PI PE, TYPE 1, CIRCULAR, 750 nm | | |
0138 715- 05128 21.800 m | 255. 00000 5559. 00| 129. 00000 2812. 20| 660. 00000 14388. 00
PI PE, TYPE 1, CIRCULAR 1200 nm [ [ [
0139 715- 05151 685.600 m | 95. 00000 65132. 00| 120. 00000 82272. 00| 100. 00000 68560. 00
Pl PE, TYPE 2, ClRCULAR, 375 nm | | |
0140 715- 05152 160.500 m | 98. 00000 15729. 00| 248. 00000 39804. 00| 150. 00000 24075. 00
PI PE, TYPE 2, CIRCULAR 450 nm [ [ [
0141 715- 05169 2007.900 m | 96. 00000 192758. 40| 57. 50000 115454, 25| 110. 00000 220869. 00
PI PE, TYPE 3, ClRCULAR, 375 nm | | |
0142 715-05171 12.000 m | 139. 00000 1668. 00| 80. 00000 960. 00| 140. 00000 1680. 00
PI PE, TYPE 3, CIRCULAR 450 nm [ [ [
0144 715- 46005 367.000 EACH| 125. 00000 45875. 00| 214. 50000 78721. 50| 320. 00000 117440. 00
Pl PE END SECTI ON, 375 nm | |
0145 715- 46010 7.000 EACH| 145. 00000 1015. 00| 245. 00000 1715. 00| 360. 00000 2520. 00
Pl PE END SECTI ON, 450 nm | [
0146 715- 46020 10.000 EACH| 205. 00000 2050. 00| 285. 00000 2850. 00| 450. 00000 4500. 00
Pl PE END SECTI ON, 600 nm | |
0147 715- 46030 6.000 EACH| 305. 00000 1830. 00| 380. 00000 2280. 00| 730. 00000 4380. 00
Pl PE END SECTION, 750 nm | [
0148 715- 46040 2.000 EACH| 455. 00000 910. 00| 510. 00000 1020. 00| 880. 00000 1760. 00
Pl PE END SECTI ON, 900 nm | |
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ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0151 718- 06529 290. 000 EACH| 325. 00000 94250. 00| 275. 00000 79750. 00| 470. 00000 136300. 00
OUTLET PROTECTCR, 2 [ [
0152 718-52610 5898.500 n8 | 28. 00000 165158. 00| 41. 20000 243018. 20| 36. 00000 212346. 00
AGGREGATE FOR UNDERDRAI NS | |
0153 718- 99153 52220.000 n2 | 0. 50000 26110. 00| 0. 80000 41776. 00| 1. 80000 93996. 00
GEOTEXTI LES FOR UNDERDRAI N [ [ [
0154 720- 45030 1.000 EACH| 950. 00000 950. 00| 1070. 00000 1070. 00| 2100. 00000 2100. 00
I NLET, E7 | | |
0155 720- 45045 7.000 EACH| 1100. 00000 7700. 00| 1345. 00000 9415. 00| 2100. 00000 14700. 00
I NLET, J10 | [ [
0156 720- 45055 9.000 EACH| 1150. 00000 10350. 00| 1235. 00000 11115. 00| 2200. 00000 19800. 00
I NLET, MLO | | |
0157 720- 45075 2.000 EACH| 1200. 00000 2400. 00| 1370. 00000 2740. 00| 2200. 00000 4400. 00
I NLET, RI13 | [ [
0158 720- 45405 7.000 EACH| 1500. 00000 10500. 00| 2190. 00000 15330. 00| 3100. 00000 21700. 00
MANHOLE, B4 | |
0159 722-51842 615.000 n2 | 81. 00000 49815. 00| 64. 00000 39360. 00| 59. 00000 36285. 00
BRI DGE DECK OVERLAY [ [ [
0160 722-51846 2.000 n8 | 434, 50000 869. 00| 434, 50000 869. 00| 434, 50000 869. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0161 722-51852 20.000 n2 | 65. 00000 1300. 00| 100. 00000 2000. 00| 190. 00000 3800. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0162 722- 60824 575.000 n2 | 4. 00000 2300. 00| 5. 00000 2875. 00| 8. 60000 4945, 00
SURFACE M LLI NG | | |
0163 723- 06660 838.200 n2 | 825. 00000 691515. 00| 700. 00000 586740. 00| 840. 00000 704088. 00
W NGWALL [ [ [
0164 723- 07623 25.520 m | 3800. 00000 96976. 00| 3005. 00000 76687. 60| 5300. 00000 135256. 00
STRUCTURE, PRECAST THREE- S| DED, 2740 nmm | | |
X 2740 nm | | |
0165 723- 07624 40.260 m | 4800. 00000 193248. 00| 4600. 00000 185196. 00| 5900. 00000 237534. 00
STRUCTURE, PRECAST THREE- S| DED, 6100 nm | [
X 2440 nm | | |
0166 724- 03276 30.000 m | 110. 00000 3300. 00| 250. 00000 7500. 00| 40. 00000 1200. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0167 724-51925 30.000 m | 225. 00000 6750. 00| 255. 00000 7650. 00| 300. 00000 9000. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0168 801- 01093 8.000 EACH| 2875. 00000 23000. 00| 2708. 00000 21664. 00| 2800. 00000 22400. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY [ [ [
0169 801- 01851 LUMP|  13500. 00000 13500.00]  12600. 00000 12600.00]  18000. 00000 18000. 00

TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
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ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0170 801- 04308 8.000 EACH| 850. 00000 6800. 00| 760. 00000 6080. 00| 790. 00000 6320. 00
ROAD CLOSURE S| GN ASSEMBLY [ [
0171 801- 06203 10639.000 m | 0. 55000 5851. 45| 0. 50000 5319. 50| 0. 53000 5638. 67
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0172 801- 06207 10000.000 m | 3. 00000 30000. 00| 2. 80000 28000. 00| 2. 90000 29000. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
100 nm | | |
0173 801- 06625 80.000 EACH| 65. 00000 5200. 00| 65. 00000 5200. 00| 63. 00000 5040. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0174 801- 06640 92.000 EACH| 250. 00000 23000. 00| 242. 50000 22310. 00| 250. 00000 23000. 00
CONSTRUCTI ON SI GN, A [ [
0175 801- 06645 26.000 EACH| 90. 00000 2340. 00| 85. 00000 2210. 00| 89. 00000 2314. 00
CONSTRUCTI ON SI GN, B | | |
0176 801- 06775 LUMP|  277500. 00000 277500.00] 266150. 66000 266150. 66| 530000. 00000 530000. 00
MAI NTAI NI NG TRAFFI C [ [
0177 801- 07118 132.000 m | 45. 00000 5940. 00| 42.50000 5610. 00| 42. 00000 5544. 00
BARRI CADE, I11-A | | |
0178 801- 07119 264.000 m | 45. 00000 11880. 00| 42.50000 11220. 00| 44. 00000 11616. 00
BARRI CADE, |11-B [ [ [
0180 802- 76025 94.380 n2 | 125. 00000 11797. 50| 119. 40000 11268. 97| 100. 00000 9438. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
|

0181 802- 76035 19.930 n® 129. 00000 2570. 97| 123. 50000 2461. 36| 110. 00000 2192. 30
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0182 802- 76045 21.530 n2 | 165. 00000 3552, 45| 154. 80000 3332. 84| 150. 00000 3229. 50
SI GN, SHEET ENCAPSULATED LENS W TH [ [ [
LEGEND, 3.18 mm TH CKNESS | | |

0183 802- 76055 1228.000 m | 20. 00000 24560. 00| 19. 60000 24068. 80| 16. 00000 19648. 00
SI GN POST, A [ [ [

0184 802- 76065 115.310 m | 21. 00000 2421. 51| 21. 00000 2421. 51| 17. 00000 1960. 27
SI GN POST, B | | |

0185 804- 06770 290.000 EACH| 19. 00000 5510. 00| 18. 50000 5365. 00| 35. 00000 10150. 00
DELI NEATOR POST | | |

0186 804- 76350 20.000 EACH| 25. 00000 500. 00| 21. 75000 435. 00| 44. 00000 880. 00
DELI NEATOR W TH PCST, D3, 75 nm DI A [ [

0187 805- 01815 2.000 EACH| 3500. 00000 7000. 00| 1780. 00000 3560. 00| 1900. 00000 3800. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |

0188 805- 01879 1.000 EACH 335. 00000 335. 00| 328. 00000 328. 00| 420. 00000 420. 00
SI GNAL SERVI CE, | NSTALL [ [ [

0189 805- 06592 5.000 m | 80. 00000 400. 00| 75. 00000 375. 00| 32. 00000 160. 00

CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
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TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
STOP LINE, 600 nm [ [

0203 808- 75320 62.000 EACH| 49. 00000 3038. 00| 45. 50000 2821. 00| 47. 00000 2914. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |

0204 808- 75325 31.000 EACH| 55. 00000 1705. 00| 52. 50000 1627. 50| 55. 00000 1705. 00
PAVEMENT MESSAGE MARKI NGS, [ [ [
THERMOPLASTI C, WORD (ONLY) | | |

ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0190 805- 78010 1.000 EACH| 625. 00000 625. 00| 600. 00000 600. 00| 1100. 00000 1100. 00
CONTROLLER AND CABI NET, FLASHER SOLID | [ [
STATE | | |
0191 805- 78195 8.000 EACH| 335. 00000 2680. 00| 312. 00000 2496. 00| 220. 00000 1760. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED | [ [
0192 805- 78415 1.000 EACH| 995. 00000 995. 00| 935. 00000 935. 00| 1500. 00000 1500. 00
SPAN, CATENARY, AND TETHER | | |
0193 805- 78420 1.000 EACH 240. 00000 240. 00| 230. 00000 230. 00| 230. 00000 230. 00
DI SCONNECT HANGER | | |
0194 805- 78480 100.000 m | 4. 85000 485. 00| 4. 45000 445, 00| 2. 60000 260. 00
SI GNAL CABLE, 3C 14GA. [ [ [
0195 805- 78485 60.000 m | 6. 95000 417. 00| 6. 50000 390. 00| 2. 70000 162. 00
SI GNAL CABLE, 5C 14GA. | | |
0196 805- 81032 2.000 EACH| 2350. 00000 4700. 00| 2205. 00000 4410. 00| 2600. 00000 5200. 00
SI GNAL STRAIN POLE, STEEL, 9.2m [ [ [
0197 808- 06703 45563.000 m | 0. 75000 34172. 25 0. 73000 33260. 99| 0. 76000 34627. 88
LI NE, THERVMOPLASTI C, SOLID, WHI TE, 100nmi | |
0198 808- 06705 20.000 m | 4. 00000 80. 00| 3. 65000 73. 00| 3. 80000 76.00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | [ [
mm | | |
0199 808- 06716 2900.000 m | 0. 82000 2378. 00| 0. 80000 2320. 00| 0. 83000 2407. 00
LI NE, REMOVE [ [ [
0200 808- 75240 1027.000 m | 0. 75000 770. 25| 0. 73000 749. 71| 0. 76000 780. 52
LI NE, THERVOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0201 808- 75245 31912.000 m | 0. 75000 23934. 00| 0. 73000 23295. 76| 0. 76000 24253. 12
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [
100mm | | |
0202 808- 75297 246.000 m | 10. 00000 2460. 00| 9. 90000 2435, 40| 10. 00000 2460. 00
|
|

0205 808- 75996 853. 000 EACH| 7. 00000 5971. 00| 4. 75000 4051. 75| 5. 00000 4265. 00
SNOAPLOWABLE RAI SED PAVENENT NMARKER, | | |
REMOVE | | |

0206 808- 75998 1150. 000 EACH| 20. 00000 23000. 00| 18. 10000 20815. 00| 19. 00000 21850. 00

SNOWPLOMABLE RAI SED PAVEMENT MARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 120 -12
TABULATI ON CF BI DS

QT QA-HMA, 2, 70, BASE, 25.0 mm,
VARI ABLE DEPTH

ENG NEER S ESTIMATE: $ 19, 736, 793. 66 ROUTE : 46
CALL ORDER : 120 CONTRACT ID : R -25996-A COUNTI ES : BARTHOLOVEW DECATUR
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0207 715- 04612 25.280 m | 375. 00000 9480. 00| 255. 00000 6446. 40| 1000. 00000 25280. 00
PIPE , TYPE 1, DEFORMED, 1803 mm X 1194 | [ [
MM | | |
0208 715- 04612 19.200 m | 295. 00000 5664. 00| 160. 00000 3072. 00| 920. 00000 17664. 00
PIPE , TYPE 1, DEFORMED, 889 nm X 610 nmi [
0209 108- 01614 LUMP|  12000. 00000 12000. 00| 7300. 00000 7300.00|  26000. 00000 26000. 00
PARTNERI NG OVERHEAD | | |
0210 610- 07487 5978.000 My | 59. 00000 352702. 00| 65. 00000 388570. 00| 67. 00000 400526. 00
HVA FOR APPROACHES, TYPE B [ |
0211 606- 07484 33000.000 m | 0. 60000 19800. 00| 0. 34000 11220. 00| 2. 70000 89100. 00
M LLED HVA SHOULDER CORRUGATI ONS [ [
0212 801- 09133 4.000 EACH  17500.00000 70000.00]  16500. 00000 66000.00]  17000. 00000 68000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0213 214- 07202 10380.000 n2 | 3. 75000 38925. 00| 3. 50000 36330. 00| 5. 40000 56052. 00
GEOGRI D, | [ [ [
0214 207- 07499 51900.000 n2 | 5. 00000 259500. 00| 5. 55000 288045. 00| 8. 30000 430770. 00
SUBGRADE TREATMENT, TYPE B , AGGREGATE | | |
0215 402- 07451 1400.000 My | 55. 00000 77000. 00| 40. 00000 56000. 00| 43. 00000 60200. 00
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0216 401- 07412 800.000 My | 45. 00000 36000. 00| 39. 00000 31200. 00| 43. 00000 34400. 00
|
|

0217 210- 07095 LUMP| 7500. 00000 7500. 00|  10600. 00000 10600. 00|  12000. 00000 12000. 00
TEMPORARY SHORI NG, STR. NO 57 | | |

0218 210- 07095 LUMP| 7500. 00000 7500. 00|  10050. 00000 10050. 00|  12000. 00000 12000. 00
TEMPORARY SHORI NG STR. NO 56 [ [ [

0219 401- 07320 8640. 000 My 36. 00000 311040. 00| 37. 00000 319680. 00| 45. 00000 388800. 00
QC/ QA-HMA, 1, 64, SURFACE, 9.5 mm | |

0220 401- 07389 14100. 000 My 30. 00000 423000. 00| 36. 00000 507600. 00| 39. 00000 549900. 00

QA-HMA, 1, 64, |NTERVEDI ATE, 19.0 nm [

0221 401- 07406 24825.000 My 28. 00000 695100. 00| 39. 00000 968175. 00| 42. 00000 1042650. 00
QC/ QA-HMA, 1, 64, BASE, 25 nm | |

0222 715- 05119 139.100 m 110. 00000 15301. 00| 115. 00000 15996. 50| 100. 00000 13910. 00

0223 714- 07773 23.690 m 2700. 00000 63963. 00| 2700. 00000 63963. 00| 2700. 00000 63963. 00

CULKVERT, PRECAST BOX, RElI NFORCED

I
|
|
|
|
PI PE, TYPE 1, ClRCULAR, 375 nm [ | |
|
CONCRETE, 4800 mm X 900 nm
|
|
|
|

0224 714-07774 20.950 m 2700. 00000 56565. 00| 2650. 00000 55517. 50| 2800. 00000 58660. 00
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3900 nmm X 1500 mm | |
SECTI ON TOTALS $ 17,394, 285. 71| $ 17,618, 600. 00| $ 22,111, 822.33
------------------------------------------ o m e e e e e e et e e e e e e e e e e e e e e e e e e eeeeaooo

CONTRACT TOTALS | $ 17,394, 285. 71| $ 17, 618, 600. 00| $ 22,111, 822.33




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13

CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON

LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

CONTRACT TIME : 11/30/04 COWVPLETI ON DATE

CONTRACT DESCRI PTI ON URBAN PROJIECT(S) : P152005
0152005
0152005
OTHERS

SET- ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $ 4,599, 481. 90 100. 0000%
2 35-0524595 MOHR CONSTRUCTI ON CO $ 4,976,855 11 108. 2046%
3 35-1139301 E & B PAVING | NC. $ 5,242, 795.07 113. 9866%
4  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 5,692, 983.00 123. 7744%
| (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ENHANCEMENT, STREETSCAPE
| | |
0001 105- 06845 LUMP|  78300. 00000 78300. 00|  93346. 80000 93346.80|  90000. 00000 90000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 21.000 MOS | 1397. 17000 29340. 57| 2100. 00000 44100. 00| 2500. 00000 52500. 00
FIELD OFFI CE, B | | |
0003 108- 01614 LUMP| 5602. 56000 5602.56]  20000. 00000 20000. 00|  10400. 00000 10400. 00
PARTNERI NG OVERHEAD | | |
0004 110- 01001 LUMP|  230000. 00000 230000. 00|  202000. 00000 202000. 00|  262100. 00000 262100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 201- 52370 LUMP|  92000. 00000 92000. 00|  93000. 00000 93000. 00|  25000. 00000 25000. 00
CLEARI NG RI GHT OF WAY | | |
0006 202- 02240 18589. 000 n2 | 6. 18000 114880. 02| 2. 53000 47030. 17| 9. 03000 167858. 67
PAVEMENT, REMOVE | | |
0007 202- 02278 1919.000 m | 7. 17000 13759. 23] 7. 00000 13433. 00| 10. 50000 20149. 50
CURB, CONCRETE, REMOVE | | |
0008 202- 51328 LUMP|  80468. 31000 80468.31|  35367. 78000 35367.78|  33054. 00000 33054. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 78515 LUMP| 2418. 93000 2418. 93| 2396. 53000 2396. 53| 2239. 75000 2239. 75
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0010 202- 91385 21.000 EACH| 158. 13000 3320. 73] 428. 00000 8988. 00| 320. 54000 6731. 34
I NLET, REMOVE | | |
0011 202- 96133 212.000 m | 7. 62000 1615. 44| 35. 00000 7420. 00| 52. 58000 11146. 96
Pl PE, REMOVE | |
0012 203- 02000 9933.000 n8 | 21. 11000 209685. 63| 22. 15000 220015. 95| 24. 39000 242265. 87
|

EXCAVATI ON,  COMVON | |
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ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING, |NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0013 205- 04931 312.000 EACH| 55. 23000 17231. 76| 25. 00000 7800. 00| 93. 62000 29209. 44
SEDI MENT TRAP [ [ [
0014 205- 06931 89.000 My | 26. 15000 2327. 35 40. 00000 3560. 00| 29. 19000 2597. 91
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0015 205- 06933 63.000 EACH| 54. 00000 3402. 00| 53. 50000 3370. 50| 50. 00000 3150. 00
TEMPORARY DI TCH | NLET PROTECTI ON [ [ [
0016 205- 06937 638.000 m | 4. 54000 2896. 52| 4. 49400 2867. 17| 4. 20000 2679. 60
TEMPORARY SI LT FENCE | | |
0017 206- 51220 12.700 n8 | 386. 69000 4910. 96| 478. 15090 6072. 52| 446. 87000 5675. 25
EXCAVATI ON, VET [ [ [
0018 206-51230 9.600 n8 | 34. 97000 335. 71| 34.10090 327. 37| 31. 87000 305. 95
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0019 206-51817 61.000 n2 | 229. 65000 14008. 65| 248. 35770 15149. 82| 232. 11000 14158. 71
SHEET PILING STEEL , S=32.0 IN3/FT. [ [ [
0020 207- 07498 17772.000 n2 | 5. 68000 100944. 96| 3. 31700 58949. 72| 10. 16000 180563. 52
SUBGRADE TREATMENT, TYPE A | | |
0021 211- 02050 23.000 n8 | 25. 48000 586. 04 35. 31000 812. 13| 19. 74000 454. 02
B BORROW [ [ [
0022 211- 07454 5044.000 n8 | 25. 05000 126352. 20| 37. 45000 188897. 80| 24. 65000 124334. 60
STRUCTURE BACKFI LL | | |
0023 301- 07448 3759.000 My | 18. 95000 71233. 05| 20. 28600 76255. 07| 28. 50000 107131. 50
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0024 302- 06464 25.000 n8 | 31. 46000 786. 50| 37. 45000 936. 25| 50. 00000 1250. 00
SUBBASE FOR PCCP | | |
0025 401- 07333 2339.000 My | 58. 32000 136410. 48| 53. 62100 125419. 52| 48. 00000 112272. 00
QC/ QM- HMA, 2. 76, SURFACE, 9.5 mm [ [ [
0026 401- 07402 2558.000 My | 44. 28000 113268. 24| 47.11800 120527. 84| 38. 00000 97204. 00
QC/ QA-HMA, 2, 76, | NTERVEDI ATE, 19.0 nm | | |
0027 401- 07423 6938.000 My | 37.80000 262256. 40| 41.19840 285834. 50| 33. 00000 228954. 00
QA-HMA, 2, 64, BASE, 19.0 nm [ [ [
0028 401- 07429 3019.000 My | 42.30000 127703. 70| 45. 68250 137915. 47| 36. 00000 108684. 00
QC/ QA-HMA, 5, 76, | NTERVEDI ATE, Cl19.0 mmj | |
0029 402- 07432 58.000 My | 103. 52000 6004. 16] 79. 40000 4605. 20| 89. 00000 5162. 00
HVA SURFACE, TYPE A | |
0030 402- 07435 173.000 My | 64. 02000 11075. 46| 79. 40000 13736. 20| 55. 00000 9515. 00
HVA | NTERVEDI ATE, TYPE A [ [ [
0031 404- 05511 4972.000 n2 | 1. 87000 9297. 64 1. 46060 7262. 10| 2. 00000 9944. 00
SEAL COAT, 2 | | |
0032 405- 05518 7635.000 n2 | 1. 08000 8245. 80| 1. 35390 10337. 03] 1. 00000 7635. 00
ASPHALT FCR PRI ME COAT [ [ [
0033 406- 05521 69320.000 n2 | 0. 11000 7625. 20| 0. 08170 5663. 44| 0. 07000 4852. 40
|

ASPHALT FOR TACK COAT | |
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ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING, |NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0034 502- 06329 169.000 n2 | 59. 10000 9987. 90| 64. 20000 10849. 80| 68. 00000 11492. 00
PCCP, 300 mm [ [
0035 601- 01700 2.000 EACH| 1744. 20000 3488. 40| 1728. 05000 3456. 10| 1615. 00000 3230. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ [
0036 601- 06234 1.000 EACH  16173. 00000 16173.00]  16323. 25000 16323.25|  15475. 00000 15475. 00
| MPACT ATTENUATOR, R1, WL, TL-2 | | |
0037 601- 94689 2.000 EACH| 1971. 00000 3942. 00| 1952. 75000 3905. 50| 1825. 00000 3650. 00
GUARDRAI L END TREATMENT, CS | | |
0038 601- 99105 223.000 m | 33. 48000 7466. 04 33. 17000 7396. 91| 31. 00000 6913. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG [ [ [
0039 604- 06069 1213.000 n2 | 41. 72000 50606. 36| 29. 00000 35177. 00| 64. 00000 77632. 00
CURB RAMP, CONCRETE | | |
0040 604- 06788 287.000 n2 | 62. 81000 18026. 47| 42. 00000 12054. 00| 60. 00000 17220. 00
CROSSWALK [ [ [
0041 604- 91531 3946.700 n2 | 26. 61000 105021. 69| 29. 00000 114454. 30| 30. 00000 118401. 00
S| DEWALK, CONCRETE, 100 nm | | |
0042 605- 06120 2576.000 m | 29. 31000 75502. 56| 39. 50000 101752. 00| 43. 00000 110768. 00
CURB, CONCRETE [ [ [
0043 610- 07486 819.000 My | 97. 72000 80032. 68 79. 40000 65028. 60| 80. 00000 65520. 00
HVA FOR APPROACHES, TYPE A | |
0044 611- 03671 8.000 EACH| 702. 92000 5623. 36| 965. 00000 7720. 00| 578. 00000 4624. 00
TRASH RECEPTACLE [ [ [
0045 611- 05330 1731.000 n2 | 33. 90000 58680. 90| 40. 00000 69240. 00| 37. 50000 64912. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm [ [ [
0046 611- 06497 12.000 EACH| 142. 56000 1710. 72| 141. 24000 1694. 88| 132. 00000 1584. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0047 611- 06498 1.000 EACH 183. 60000 183. 60| 181. 90000 181. 90| 170. 00000 170. 00
MAI LBOX ASSEMBLY, DOUBLE | [
0048 615- 06496 4.000 EACH 53. 23000 212. 92| 107. 00000 428. 00| 125. 00000 500. 00
PARKI NG BARRI ER | | |
0049 615- 06505 8.000 EACH| 556. 20000 4449. 60| 551. 05000 4408. 40| 515. 00000 4120. 00
MONUMENT, B | | |
0050 615- 06527 2.000 EACH| 648. 00000 1296. 00| 642. 00000 1284. 00| 600. 00000 1200. 00
MONUVENT, SECTI ON CORNER [ [
0051 616- 02320 318.300 n2 | 3. 10000 986. 73| 2. 00000 636. 60| 3. 98000 1266. 83
GEOTEXTI LES | | |
0052 616- 05689 354,000 My | 37. 34000 13218. 36| 30. 00000 10620. 00| 44. 60000 15788. 40
Rl PRAP, CLASS 2 [ [ [
0053 616- 06405 175.890 My | 26. 02000 4576. 66| 30. 00000 5276. 70| 29. 96000 5269. 66
|

Rl PRAP, REVETMENT | |
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ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- AS| DE
| (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING, |NC.
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeeao-
0054 621- 06574 242.000 n2 | 3. 43000 830. 06| 3. 40260 823. 43| 3. 18000 769. 56
SCODDI NG [ [ [
0055 621- 06575 7503.000 n2 | 3. 43000 25735. 29| 3. 40260 25529. 71| 3. 18000 23859. 54
SODDI NG,  NURSERY | |
0056 622- 03948 8.000 EACH| 535. 68000 4285. 44| 530. 72000 4245, 76| 496. 00000 3968. 00
PLANTER [ [ [
0057 622- 05651 72.000 EACH| 853. 20000 61430. 40| 845. 30000 60861. 60| 790. 00000 56880. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm | | |
0058 622- 05654 23.000 EACH 20. 25000 465. 75| 20. 06250 461. 44] 18. 75000 431. 25
PLANT, PERENNI AL [ [
0059 701-51195 20.800 m | 160. 19000 3331. 95| 161. 65560 3362. 44| 151. 08000 3142. 46
PILE, STEEL H, HP 310 X 79 | | |
0060 702-51005 37.100 n8 | 590. 29000 21899. 76| 588. 50000 21833. 35| 550. 00000 20405. 00
CONCRETE, A, SUBSTRUCTURE [ [
0061 702-51015 2.200 n8 | 1243. 44000 2735. 57| 1240. 53660 2729. 18 1159. 38000 2550. 64
CONCRETE, B, FOOTI NGS | |
0062 702-51863 136. 000 EACH| 6. 33000 860. 88| 6. 32370 860. 02| 5. 91000 803. 76
FI ELD DRI LLED HOLE | N CONCRETE [ [ [
0063 703-51030 22844.000 kg | 1. 01000 23072. 44| 1. 12350 25665. 23| 1. 05000 23986. 20
REI NFORCI NG STEEL | | |
0064 703-51032 11648.000 kg | 1. 22000 14210. 56| 1. 35890 15828. 47| 1. 27000 14792. 96
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0065 704- 51002 237.900 n8 | 464. 17000 110426. 04| 489. 52500 116458. 00| 457. 50000 108839. 25
CONCRETE, C, SUPERSTRUCTURE | |
0066 706- 06349 29.300 m | 405. 98000 11895. 21| 456. 59040 13378. 10| 426. 72000 12502. 90
RAILING TX [ [ [
0067 706- 06372 1.000 EACH 4592. 20000 4592. 20| 2140. 00000 2140. 00| 2000. 00000 2000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX | |
0068 706- 06372 2.000 EACH| 1905. 71000 3811. 42| 2568. 00000 5136. 00| 2400. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX | [
., MODI FI ED | | |
0069 706-51132 11.300 m | 87. 42000 987. 85| 85. 60000 967. 28| 80. 00000 904. 00
RAI LI NG RESET | | |
0070 707- 01065 LUMP|  34970. 64000 34970. 64|  38746. 84000 38746.84|  36212. 00000 36212. 00
POST- TENSI ONI NG [ [ [
0071 708-51813 14.000 n2 | 583. 20000 8164. 80| 652. 91400 9140. 80| 610. 20000 8542. 80
PNEUMATI CALLY PLACED MORTAR [ | |
0072 708-51814 14.000 n2 | 43. 20000 604. 80| 48. 36400 677. 10| 45. 20000 632. 80
VELDED STEEL W RE FABRI C [ [
0073 708-51814 136.000 n2 | 21. 70000 2951. 20| 32.10000 4365. 60| 30. 00000 4080. 00
|

WELDED STEEL W RE FABRI C ,
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ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0074 709- 51821 LUMP| 2824. 32000 2824. 32| 2959. 62000 2959. 62| 2766. 00000 2766. 00
SURFACE SEAL | | |
0075 712- 03812 8.000 EACH| 1678. 34000 13426. 72| 1350. 00000 10800. 00| 1680. 00000 13440. 00
BENCH | | [
0076 712- 03862 LUMP|  45927. 40000 45927.40|  51496. 96000 51496. 96|  48128. 00000 48128. 00
PREFABRI CATED BRI DGE | | |
0077 714- 04802 102.000 n2 | 111. 40000 11362. 80| 104. 70260 10679. 67| 111. 40000 11362. 80
CONCRETE MODULAR BLOCK WALL | |
0078 715- 02246 2.000 EACH| 1086. 65000 2173. 30| 856. 00000 1712. 00| 1933. 85000 3867. 70
Pl PE END SECTI ON, 1200 mm | |
0079 715- 04830 2.000 EACH| 7300. 75000 14601.50]  12305. 00000 24610. 00| 9455. 54000 18911. 08
GRATED BOX END SECTION , I, 3:1, 1225 mmj | |
0080 715- 05024 213.000 m | 188. 26000 40099. 38| 278. 20000 59256. 60| 273. 35000 58223. 55
PIPE, TYPE 2, CIRCULAR 900 nm | | |
0081 715- 05048 3158.000 m | 8. 14000 25706. 12| 8. 00000 25264. 00| 8. 17000 25800. 86
PIPE, TYPE 4, CIRCULAR 150 mm | | |
0082 715- 05149 59.000 m | 84. 03000 4957. 77| 128. 40000 7575. 60| 109. 12000 6438. 08
PIPE, TYPE 2, CIRCULAR 300 nm | | |
0083 715- 05151 627.000 m | 90. 75000 56900. 25| 133. 75000 83861. 25| 149. 48000 93723. 96
PIPE, TYPE 2, CRCULAR 375 mm | | |
0084 715- 05152 170.000 m | 99. 36000 16891. 20| 181. 90000 30923. 00| 182. 59000 31040. 30
PIPE, TYPE 2, CIRCULAR 450 nm | | |
0085 715- 05154 235.000 m | 129. 15000 30350. 25| 197. 95000 46518. 25| 243. 40000 57199. 00
PIPE, TYPE 2, CIRCULAR 600 mm | | |
0086 715- 05156 313.000 m | 156. 36000 48940. 68| 230. 05000 72005. 65] 283. 04000 88591. 52
PIPE, TYPE 2, CIRCULAR 750 mm | | |
0087 715- 05159 142.000 m | 264. 86000 37610. 12| 374. 50000 53179. 00| 440. 50000 62551. 00
PIPE, TYPE 2, C RCULAR 1050 mm | | |
0088 715- 05161 167.000 m | 282. 70000 47210. 90| 401. 25000 67008. 75 520. 57000 86935. 19
PIPE, TYPE 2, CRCULAR 1200 mm | | |
0089 715- 05361 129.000 m | 68. 34000 8815. 86| 65. 00000 8385. 00| 163. 18000 21050. 22
PIPE, TYPE 3, DEFORMED, MN. AREA 0.10 | | |
e | | |
0090 715- 05411 267.000 m | 89. 13000 23797. 71 262. 15000 69994. 05| 241. 80000 64560. 60
Pl PE, SANI TARY SEWER 300 mm | |
0091 715- 05711 15.000 m | 139. 80000 2097. 00| 176. 55000 2648. 25| 416. 22000 6243. 30
Pl PE, SANI TARY SEWER 150 mm | | |
0092 715- 46000 2.000 EACH| 176. 49000 352. 98] 180. 00000 360. 00| 52. 72000 105. 44
Pl PE END SECTI ON, 300 nm | |
0093 715- 46005 32.000 EACH| 228. 84000 7322. 88| 175. 00000 5600. 00| 92. 56000 2961. 92
|

PI PE END SECTI ON, 375 mm [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e et e e e e e e e e e e e e e e e e e e eeeao-
0094 715- 46030 1.000 EACH| 565. 68000 565. 68| 500. 00000 500. 00| 222. 61000 222.61
Pl PE END SECTION, 750 nm | |
0095 715- 46045 22.000 EACH| 321. 66000 7076. 52| 195. 00000 4290. 00| 66. 78000 1469. 16
PI PE END SECTION, M N AREA .11 n® | | |
0096 715-91361 1.100 m | 109. 02000 119. 92| 150. 00000 165. 00| 47. 75000 52.53
PIPE, PVC, 150 mm | | |
0097 718- 06532 1000.000 m | 3. 54000 3540. 00| 4. 00000 4000. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0098 718- 52610 1445.000 n8 | 38. 88000 56181. 60| 40. 00000 57800. 00| 39. 90000 57655. 50
AGGREGATE FOR UNDERDRAI NS | |
0099 718- 99153 5697.000 n2 | 1. 89000 10767. 33| 1. 50000 8545. 50| 0. 97000 5526. 09
GEOTEXTI LES FOR UNDERDRAI N | | |
0100 720- 44000 18. 000 EACH| 370. 26000 6664. 68| 285. 00000 5130. 00| 377. 77000 6799. 86
CASTING, ADJUST TO GRADE | | |
0101 720- 44296 5.000 EACH| 239. 13000 1195. 65| 535. 00000 2675. 00| 284. 04000 1420. 20
CAP | NLET | | |
0102 720- 45030 1.000 EACH| 877. 86000 877. 86| 1284. 00000 1284. 00| 1048. 62000 1048. 62
INLET, E7 | | |
0103 720- 45045 53.000 EACH| 1037. 70000 54998. 10| 1337. 50000 70887. 50| 1200. 92000 63648. 76
I NLET, J10 | | |
0104 720- 45055 4.000 EACH| 1150. 33000 4601. 32| 1364. 25000 5457. 00| 1200. 92000 4803. 68
I NLET, MLO | | |
0105 720- 45410 16. 000 EACH| 2222. 14000 35554. 24| 1926. 00000 30816. 00| 1624. 82000 25997. 12
MANHOLE, C4 | | |
0106 720- 94612 8.000 EACH| 3742. 03000 29936. 24| 2996. 00000 23968. 00| 4048. 09000 32384. 72
MANHOLE, K4 | | |
0107 720- 95422 12.000 EACH| 3037. 79000 36453. 48| 2675. 00000 32100. 00| 2794. 71000 33536. 52
MANHOLE, J4 | | |
0108 720- 98174 6.000 EACH| 1753. 68000 10522. 08| 1605. 00000 9630. 00| 1608. 06000 9648. 36
I NLET, BI5 | | |
0109 720- 98555 1.000 EACH| 1922. 10000 1922. 10| 1605. 00000 1605. 00| 1646. 14000 1646. 14
I NLET, C15 | | |
0110 731- 93946 102.000 n2 | 139. 87000 14266. 74| 57. 53720 5868. 79| 139. 87000 14266. 74
WALL ERECTI ON MODULAR BLOCK WALL | |
0111 731-93947 68.000 m | 39. 08000 2657. 44| 35. 00000 2380. 00| 39. 08000 2657. 44
LEVELI NG PAD, CONCRETE | | |
0112 732-01898 35.000 m | 180. 20000 6307. 00| 529. 65000 18537. 75| 250. 88000 8780. 80
WATER MAIN, DUCTILE | RON, 250 mm | | |
0113 732- 03053 71.000 EACH| 788. 94000 56014. 74| 1070. 00000 75970. 00| 1395. 93000 99111. 03
METER PI T ASSEMBLY, RECONNECTED | | |
0114 732- 03859 8.000 EACH| 2163. 04000 17304. 32| 3049. 50000 24396. 00| 2118. 41000 16947. 28

HYDRANT, VALVE AND BOX , WTH 6 I N. GATE| | |
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STREET NAME | DENTI FI CATI ON SI GN POLE |
BASE, ORNAMENTAL |

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING, |NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0115 732- 03942 1.000 EACH| 1588. 36000 1588. 36| 2675. 00000 2675. 00| 2118. 42000 2118. 42
HYDRANT W TH MODI FI ED BLOW OFF VALVE | [ [
0116 732- 04926 6.000 EACH| 580. 63000 3483. 78| 856. 00000 5136. 00| 510. 12000 3060. 72
VALVE AND BOX, 150 mm | | |
0117 732- 04926 14.000 EACH 853. 48000 11948. 72| 1016. 50000 14231. 00| 793. 84000 11113. 76
VALVE AND BOX, 200 mm [ [ [
0118 732- 04926 2.000 EACH| 1201. 40000 2402. 80| 1310. 75000 2621. 50| 1183. 22000 2366. 44
VALVE AND BOX, 250 mm | | |
0119 732-91738 136.000 m | 122. 05000 16598. 80| 267. 50000 36380. 00| 279. 34000 37990. 24
WATER MAI N, DUCTILE | RON, 150 mm [ [ [
0120 732-91739 1128.000 m | 109. 21000 123188. 88| 187. 25000 211218. 00| 163. 98000 184969. 44
WATER MAI N, DUCTILE | RON, 200 mm | | |
0121 801- 04308 40.000 EACH| 1. 08000 43. 20| 620. 60000 24824. 00| 580. 00000 23200. 00
ROAD CLOSURE S| GN ASSEMBLY | [
0122 801- 06625 17.000 EACH| 756. 00000 12852. 00| 104. 32500 1773. 53 97. 50000 1657. 50
DETOUR ROUTE MARKER ASSEMBLY | | |
0123 801- 06640 80.000 EACH| 226. 80000 18144. 00| 192. 60000 15408. 00| 180. 00000 14400. 00
CONSTRUCTI ON SI GN, A |
0124 801- 06775 LUMP|  75213. 96000 75213.96]  50800. 68000 50800. 68| 185000. 00000 185000. 00
MAI NTAI NI NG TRAFFI C | | |
0125 801- 07119 960.000 m | 0. 11000 105. 60| 64. 32840 61755. 26| 60. 12000 57715. 20
BARRI CADE, |11-B [ [ [
0126 802- 02293 10.400 n8 | 553. 33000 5754. 63 548. 20380 5701. 32| 512. 34000 5328. 34
CONCRETE, SI GN' FOUNDATI ON | | |
0127 802- 03896 1.000 EACH| 661. 86000 661. 86| 655. 72810 655. 73| 612. 83000 612. 83
BOLLARD | [ [
0128 802- 05701 11.700 m | 75. 74000 886. 16| 75. 03910 877. 96| 70. 13000 820. 52
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | | |
0129 802- 76025 2.920 n2 | 139. 31000 406. 79| 138. 01930 403. 02| 128. 99000 376. 65
SI GN, SHEET, ENCAPSULATED LENS W TH [ [ [
LEGEND, 2.03 mm TH CKNESS | | |
0130 802- 76035 16.065 n2 | 197. 40000 3171. 23] 195. 57460 3141. 91| 182. 78000 2936. 36
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ [ [
0131 802- 97812 72.000 EACH| 391. 13000 28161. 36| 387.51120 27900. 81| 362. 16000 26075. 52
STREET NAME | DENTI FI CATI ON SI GN | | |
ORNANMENTAL | | |
0132 802- 97812 17.000 EACH| 909. 25000 15457. 25| 900. 83300 15314. 16| 841. 90000 14312. 30
| |
| |
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ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING, |NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et et e e e e e e e e e e e e e e et e e e e e e e eeeaoo-
0133 803- 02310 896.000 kg | 2. 15000 1926. 40| 2.12930 1907. 85| 1. 99000 1783. 04
REI NFORCI NG STEEL, SI GN FOUNDATI ON [ [ [
0134 803- 76135 2.000 EACH| 7417. 75000 14835. 50| 7349. 07030 14698. 14| 6868. 29000 13736. 58
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
SINGLE ARM [ [ [
0135 805- 01816 4.000 EACH 1774. 75000 7099. 00| 1758. 32030 7033. 28] 1643. 29000 6573. 16

SI GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | | |
mm X 2500 nm | | |

0136 805- 01842 2.000 EACH| 654. 56000 1309. 12| 648. 49490 1296. 99| 606. 07000 1212. 14
HANDHOLE, S| GNAL | | |

0137 805- 01843 5.000 EACH| 195. 30000 976. 50| 193. 48810 967. 44| 180. 83000 904. 15
SI GNAL HANDHOLE ADJUST TO GRADE | | |

0138 805- 01893 LUMP| 6029. 81000 6029. 81| 5973. 98000 5973. 98| 5583. 16000 5583. 16
MAI NTAI NI NG TRAFFI C SI GNAL | | |

0139 805- 02069 3.000 EACH  12308.58000 36925.74|  12194. 60810 36583.82|  11396. 83000 34190. 49
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | | |

0140 805- 02072 1.000 EACH  13293.43000 13293.43]  13170. 34110 13170.34]  12308. 73000 12308. 73
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | | |

0141 805- 02087 LUMP| 679. 47000 679. 47| 673. 18000 673. 18] 629. 14000 629. 14
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |

0142 805- 02152 16. 000 EACH| 358. 86000 5741. 76| 355. 53960 5688. 63| 332. 28000 5316. 48

PEDESTRI AN SI GNAL HEAD W TH | [ |
| NTERNATI ONAL SYMBOLS, 450nmm | [ |

0143 805- 04602 1.000 EACH| 933. 01000 933. 01| 924. 37300 924. 37| 863. 90000 863. 90
CONTROLLER, REW RE | | |

0144 805- 06592 965.000 m | 40. 91000 39478. 15| 40. 53160 39112. 99| 37. 88000 36554. 20
CONDUI T, STEEL, GALVANI ZED, 50nm | | |

0145 805- 06595 3104.000 m | 20. 35000 63166. 40| 20. 15880 62572. 92| 18. 84000 58479. 36
CONDUI T, PVC, 50 nm | |

0146 805- 78069 1.000 EACH  10703. 79000 10703.79]  10604. 68440 10604. 68| 9910. 92000 9910. 92

CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 4 PHASE | | |

0147 805- 78205 16. 000 EACH| 715. 73000 11451. 68| 709. 09970 11345. 60| 662. 71000 10603. 36
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | |

0148 805- 78445 2.000 EACH| 517. 94000 1035. 88| 513. 13990 1026. 28| 479. 57000 959. 14
SI GNAL SERVI CE | | |

0149 805- 78467 85.000 m | 4. 45000 378. 25| 4. 40840 374. 71 4.12000 350. 20
SI GNAL CABLE, 3C 8GA. | | |

0150 805- 78470 773.000 m | 1. 58000 1221. 34| 1. 56220 1207. 58| 1. 46000 1128. 58

|

S| GNAL CABLE, ROADWAY LOOP, 1C 14GA | |
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ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0151 805- 78480 310.000 m | 2. 91000 902. 10| 2. 87830 892. 27| 2. 69000 833. 90
SI GNAL CABLE, 3C 14GA. | | |
0152 805- 78485 442.000 m | 3. 14000 1387. 88| 3.11370 1376. 26| 2. 91000 1286. 22
SI GNAL CABLE, 5C 14GA. | | |
0153 805- 78490 249.000 m | 3. 50000 871. 50| 3. 46680 863. 23| 3. 24000 806. 76
SI GNAL CABLE, 7C 14GA. | | |
0154 805- 78492 520.000 m | 3. 50000 1820. 00| 3. 46680 1802. 74| 3. 24000 1684. 80
SI GNAL CABLE, | NTERCONNECT, 7C 14GA. | | |
0155 805- 78510 225.000 m | 2. 79000 627. 75| 2. 76060 621. 14| 2. 58000 580. 50
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0156 805- 78785 6.000 EACH| 845. 79000 5074. 74| 837. 95980 5027. 76| 783. 14000 4698. 84
SI GNAL DETECTOR HOUSI NG | | |
0157 805- 78795 266.000 m | 19. 52000 5192. 32| 19. 33490 5143. 08| 18. 07000 4806. 62
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0158 805- 78930 1.000 EACH| 946. 77000 946. 77| 938. 00480 938. 00| 876. 64000 876. 64
CONTROLLER CABI NET FOUNDATI ON, M | | |
0159 805- 86805 7.000 EACH| 2016. 46000 14115. 22| 1997. 78630 13984. 50| 1867. 09000 13069. 63
SERVI CE POI NT, | | | |
0160 805- 86838 17427.000 m | 3. 65000 63608. 55| 3. 61660 63026. 49| 3. 38000 58903. 26
WRE, NO 4 COPPER I N CONDUI T, 1C | | |
0161 805- 86889 1309.000 m | 0. 53000 693. 77| 0.52430 686. 31| 0. 49000 641. 41
POLE CIRCUI T CABLE, 1C NO. 10 STRANDED | |
COPPER | | |
0162 805- 86920 475.000 EACH| 10. 15000 4821. 25| 10. 05800 4777. 55| 9. 40000 4465. 00
MULTI PLE COVPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | |
0163 805- 86930 52.000 EACH| 14. 52000 755. 04 14. 38080 747. 80| 13. 44000 698. 88
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0164 805- 92504 4.000 EACH| 240. 49000 961. 96| 238. 26760 953. 07| 222. 68000 890. 72
LOOP DETECTOR DELAY AVPLIFI ER, 2 CHANNEL| |
0165 805- 96121 8.000 EACH| 135. 52000 1084. 16| 134. 26360 1074. 11| 125. 48000 1003. 84
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0166 805- 97776 1.000 EACH| 1344. 37000 1344. 37| 1331. 92530 1331. 93| 1244. 79000 1244. 79
MODI FY A FOUNDATI ON TO M FOUNDATI ON | | |
0167 805- 98469 38.000 EACH| 273. 56000 10395. 28| 271. 03100 10299. 18| 253. 30000 9625. 40
PULL BOX | | |
0168 807- 02820 98.000 EACH| 2296. 04000 225011. 92| 2274. 77720 222928. 17| 2125. 96000 208344. 08
LI GHT POLE BASE, CAST | RON, ORNAMENTAL | | |
0169 807- 03950 140.000 EACH| 719. 34000 100707. 60| 712. 68420 99775. 79| 666. 06000 93248. 40
LUM NAI RE, ORNANENTAL | | |
0170 807- 04654 21.000 EACH| 3144. 38000 66031. 98] 3115. 26220 65420. 51 2911. 46000 61140. 66

LI GHT POLE | | |
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ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING, |NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e eeeeao-
0171 807- 04779 137.000 EACH| 353. 51000 48430. 87| 350. 23240 47981. 84 327. 32000 44842, 84

CONCRETE FOUNDATI ON W TH GROUNDI NG | [ |
600 mMm DIA. X 1200 nm | |

0172 807- 86910 161. 000 EACH| 21. 86000 3519. 46| 21. 65680 3486. 74| 20. 24000 3258. 64
CONNECTOR KI T, UNFUSED | [

0173 807- 86915 161. 000 EACH| 19. 22000 3094. 42| 19. 04600 3066. 41| 17. 80000 2865. 80
CONNECTOR KI T, FUSED | |

0174 807- 95509 20.000 EACH| 49. 23000 984. 60| 48. 77060 975. 41| 45. 58000 911. 60
GLARE SHI ELD | | |

0175 808- 04767 18.000 m | 3. 24000 58. 32| 5. 35000 96. 30| 5. 00000 90. 00
LINE PAINT, SOLID, BLUE, CROSSHATCH, | [
100 nm | | |

0176 808- 04767 75.000 m | 4. 75000 356. 25| 2. 14000 160. 50| 2. 00000 150. 00
LINE PAINT, SOLID, YELLOW CROSSHATCH, | [ [
100 nm [ [ [

0177 808- 06703 105.000 m | 0. 86000 90. 30| 1. 33750 140. 44 1. 25000 131. 25
LI NE, THERVMOPLASTI C, SOLID, WHI TE, 100nmi | |

0178 808- 06714 44.000 m | 4. 75000 209. 00| 2. 14000 94. 16| 1. 25000 55. 00
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [

0179 808- 06723 3.000 EACH| 64. 80000 194. 40| 48. 15000 144. 45 45. 00000 135. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | |

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 150 nm | |

0185 808- 75320 30.000 EACH| 37. 80000 1134. 00| 49. 22000 1476. 60| 46. 00000 1380. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |

0186 808- 75325 30.000 EACH| 43. 20000 1296. 00| 62. 06000 1861. 80| 58. 00000 1740. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD ( ONLY) | | |

|
0180 808- 75100 8.500 m | 10. 80000 91. 80| 3. 21000 27.29) 3. 00000 25.50
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LINE, 150 mm | | |
0181 808- 75240 604.000 m | 0. 86000 519. 44| 1. 01650 613. 97| 0. 95000 573. 80
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ [
100mm | | |
0182 808- 75245 2628.000 m | 0. 01000 26. 28| 0. 98440 2587. 00| 0. 92000 2417.76
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
100mMm [ [ [
0183 808- 75297 120.000 m | 7. 08000 849. 60| 11. 23500 1348. 20| 10. 50000 1260. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm | | |
0184 808- 75300 101.000 m | 27. 00000 2727. 00| 1. 47660 149. 14| 1. 38000 139. 38
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 130 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 309, 887. 88 ROUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
[ (1) 35-1609544 | (2) 35-0524595 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | MOHR CONSTRUCTI ON CO |E & B PAVING, |NC.
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0187 808- 75998 240.000 EACH| 27.27000 6544. 80| 23. 00500 5521. 20| 21. 50000 5160. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
0188 808- 97222 1.000 EACH| 108. 00000 108. 00| 133. 75000 133. 75| 125. 00000 125. 00

PAVEMENT MESSAGE MARKI NGS, PAI NT, |
HANDI CAP SYMBOL |

| |
SECTI ON TOTALS | $ 4,599, 481. 90| $ 4,976,855, 11| $ 5,242,795.07

CONTRACT TOTALS | $ 4,599, 481. 90| $ 4,976, 855. 11| $ 5,242,795.07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

ol
m
T
ol
m
<
%
é

|
LINE NO/ |ITEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
SECTI ON 0001  ENHANCEMENT, STREETSCAPE
| | |
0001 105- 06845 LUMP|  72000. 00000 72000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 21.000 MOS | 2500. 00000 52500. 00| [
FIELD OFFI CE, B [ [ [
0003 108- 01614 LUMP|  16000. 00000 16000. 00| |
PARTNERI NG OVERHEAD | | |
0004 110- 01001 LUMP|  314999. 96000 314999. 96| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0005 201-52370 LUMP|  170000. 00000 170000. 00| [
CLEARI NG RI GHT OF WAY | | |
0006 202- 02240 18589.000 n2 | 12. 00000 223068. 00| |
PAVEMENT, REMOVE [ [ [
0007 202- 02278 1919.000 m | 8. 30000 15927. 70]| [
CURB, CONCRETE, REMOVE | | |
0008 202-51328 LUMP|  110000. 00000 110000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0009 202- 78515 LUMP| 2400. 00000 2400. 00| [
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0010 202- 91385 21.000 EACH| 320. 00000 6720. 00| |
I NLET, REMOVE | [ [
0011 202- 96133 212.000 m | 42. 00000 8904. 00| [
Pl PE, REMOVE | | |
0012 203- 02000 9933.000 n8 | 42. 00000 417186. 00| |
EXCAVATI ON,  COVMON [ [ [
0013 205- 04931 312.000 EACH 43. 00000 13416. 00| [
SEDI MENT TRAP | | |
0014 205- 06931 89.000 My | 64. 00000 5696. 00| |
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ [
0015 205- 06933 63.000 EACH| 53. 00000 3339. 00| [
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0016 205- 06937 638.000 m | 4. 40000 2807. 20| |
TEMPORARY SI LT FENCE | | |
0017 206-51220 12.700 n8 | 170. 00000 2159. 00| [
EXCAVATI ON, VET [ [ [
0018 206- 51230 9.600 n8 | 68. 00000 652. 80| |
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0019 206-51817 61.000 n2 | 420. 00000 25620. 00| [
SHEET PILING STEEL , S=32.0 IN3/FT. [ [ [
0020 207- 07498 17772.000 n2 | 4. 30000 76419. 60| |
| |

SUBGRADE TREATMENT, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 130 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-0918397 |

| RIETH RILEY CONSTRUCTION |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0021 211- 02050 23.000 n8 | 49. 00000 1127. 00| |
B BORROW [ [ [
0022 211- 07454 5044.000 n8 | 23. 00000 116012. 00| |
STRUCTURE BACKFI LL [ | |
0023 301- 07448 3759.000 My | 24. 00000 90216. 00| [
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0024 302- 06464 25.000 n8 | 68. 00000 1700. 00| |
SUBBASE FOR PCCP | | |
0025 401- 07333 2339.000 My | 56. 00000 130984. 00| |
QC/ QA-HMA, 2. 76, SURFACE, 9.5 mm [ [ [
0026 401- 07402 2558.000 My | 43. 00000 109994. 00| [
QC/ QA-HMA, 2, 76, | NTERVEDI ATE, 19.0 nm | | |
0027 401- 07423 6938.000 My | 41. 00000 284458. 00| |
QU QM- HMA, 2, 64, BASE, 19.0 nm [ [ [
0028 401- 07429 3019.000 My | 41. 00000 123779. 00| [
QC/ QA-HMA, 5, 76, | NTERVEDI ATE, Cl19.0 mmj | |
0029 402- 07432 58.000 My | 80. 00000 4640. 00| |
HVA SURFACE, TYPE A [ [ [
0030 402- 07435 173.000 My | 56. 00000 9688. 00| [
HVA | NTERVEDI ATE, TYPE A | | |
0031 404- 05511 4972.000 n2 | 2. 00000 9944. 00| |
SEAL COAT, 2 [ [ [
0032 405- 05518 7635.000 n2 | 1. 00000 7635. 00| [
ASPHALT FOR PRI ME COAT | | |
0033 406- 05521 69320.000 n2 | 0. 05000 3466. 00| |
ASPHALT FCR TACK COAT [ [ [
0034 502- 06329 169.000 n2 | 83. 00000 14027. 00| [
PCCP, 300 mm | | |
0035 601- 01700 2.000 EACH| 1700. 00000 3400. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 1 [ [ [
0036 601- 06234 1.000 EACH  18000. 00000 18000. 00| |
| MPACT ATTENUATOR, R1, WL, TL-2 | | |
0037 601- 94689 2.000 EACH| 1900. 00000 3800. 00| |
GUARDRAI L END TREATMENT, CS | [ [
0038 601- 99105 223.000 m | 33. 00000 7359. 00| [
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0039 604- 06069 1213.000 n2 | 54. 00000 65502. 00| |
CURB RAMP, CONCRETE [ [ [
0040 604- 06788 287.000 n2 | 61. 00000 17507. 00| [
| |

CROSSWALK |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-0918397 |

| RIETH RILEY CONSTRUCTION |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0041 604- 91531 3946.700 n2 | 39. 00000 153921. 30| |
SI DEWALK, CONCRETE, 100 nm | | |
0042 605- 06120 2576.000 m | 50. 00000 128800. 00| |
CURB, CONCRETE | | |
0043 610- 07486 819.000 My | 75. 00000 61425. 00| |
HVA FOR APPROACHES, TYPE A | | |
0044 611- 03671 8.000 EACH| 850. 00000 6800. 00| |
TRASH RECEPTACLE | | |
0045 611- 05330 1731.000 n2 | 55. 00000 95205. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0046 611- 06497 12.000 EACH| 140. 00000 1680. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0047 611- 06498 1.000 EACH| 180. 00000 180. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0048 615- 06496 4.000 EACH| 120. 00000 480. 00| |
PARKI NG BARRI ER | | |
0049 615- 06505 8.000 EACH| 540. 00000 4320. 00| |
MONUMENT, B | | |
0050 615- 06527 2.000 EACH| 630. 00000 1260. 00| |
MONUMVENT, SECTI ON CORNER | | |
0051 616- 02320 318.300 n2 | 3. 40000 1082. 22| |
GEOTEXTI LES | | |
0052 616- 05689 354.000 My | 36. 00000 12744. 00 |
RI PRAP, CLASS 2 | | |
0053 616- 06405 175.890 My | 25. 00000 4397. 25| |
RI PRAP, REVETNENT | | |
0054 621- 06574 242.000 12 | 3. 30000 798. 60| |
SODDI NG | | |
0055 621- 06575 7503.000 n2 | 3. 30000 24759. 90| |
SODDI NG, NURSERY | | |
0056 622- 03948 8.000 EACH| 520. 00000 4160. 00| |
PLANTER | | |
0057 622- 05651 72.000 EACH| 830. 00000 59760. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm | | |
0058 622- 05654 23.000 EACH| 20. 00000 460. 00| |
PLANT, PERENNI AL | | |
0059 701-51195 20.800 m | 110. 00000 2288. 00| |
PILE, STEEL H, HP 310 X 79 | | |
0060 702- 51005 37.100 n8 | 1400. 00000 51940. 00| |
| |

CONCRETE, A, SUBSTRUCTURE |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

ol
m
T
ol
m
<
%
é

| |

LINE NO/ | TEM CODE / ALT | |
| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
__________________________________________ o
0061 702-51015 2.200 n8 | 740. 00000 1628. 00| |
CONCRETE, B, FQOTI NGS [ [ [
0062 702-51863 136. 000 EACH| 23. 00000 3128. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0063 703-51030 22844.000 kg | 1. 30000 29697. 20| [
REI NFORCI NG STEEL [ [ [
0064 703-51032 11648.000 kg | 1. 50000 17472. 00| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0065 704- 51002 237.900 n8 | 660. 00000 157014. 00| |
CONCRETE, C, SUPERSTRUCTURE [ [ [
0066 706- 06349 29.300 m | 320. 00000 9376. 00| [
RAILING TX | | |
0067 706- 06372 1.000 EACH 2100. 00000 2100. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX | [ [
0068 706- 06372 2.000 EACH| 2100. 00000 4200. 00| [
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX | | |
., MODI FI ED [ | |
0069 706-51132 11.300 m | 170. 00000 1921. 00| [
RAILING, RESET [ [ [
0070 707- 01065 LUMP|  31000. 00000 31000. 00| |
POST- TENSI ONI NG [ | |
0071 708-51813 14.000 n2 | 620. 00000 8680. 00| [
PNEUMATI CALLY PLACED MORTAR [ [ [
0072 708-51814 14.000 n2 | 46. 00000 644. 00| |
VELDED STEEL W RE FABRI C [ | |
0073 708-51814 136.000 n2 | 91. 00000 12376. 00| [
VELDED STEEL W RE FABRI C , EPOXY COATED | [ [
0074 709-51821 LUMP| 3500. 00000 3500. 00| |
SURFACE SEAL [ | |
0075 712- 03812 8.000 EACH| 1800. 00000 14400. 00| [
BENCH [ [ [
0076 712- 03862 LUMP|  52000. 00000 52000. 00| |
PREFABRI CATED BRI DGE [ | |
0077 714- 04802 102.000 n2 | 100. 00000 10200. 00| |
CONCRETE MODULAR BLOCK WALL [ [ [
0078 715- 02246 2.000 EACH| 1400. 00000 2800. 00| [
Pl PE END SECTI ON, 1200 nm | | |
0079 715- 04830 2.000 EACH| 7500. 00000 15000. 00| |
GRATED BOX END SECTION , I, 3:1, 1225 mmj [ [
0080 715- 05024 213.000 m | 260. 00000 55380. 00| [
|

PI PE, TYPE 2, Cl RCULAR, 900 mm | |



ENG NEER S ESTI MATE: $ 5, 309, 887. 88

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

RQUTE : 13

DATE : 06/04/03
PAGE : 130 -16

CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | |
| RIETH RILEY CONSTRUCTION | [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o e m e e e e e e e et e e e o e o e e e e e e e e e e et e e e e e e e e e eeeao-
0081 715- 05048 3158.000 m | 8. 00000 25264. 00| |
PI PE, TYPE 4, CIRCULAR, 150 nm [ [ [
0082 715- 05149 59.000 m | 100. 00000 5900. 00| |
PI PE, TYPE 2, ClRCULAR, 300 nm [ | |
0083 715- 05151 627.000 m | 130. 00000 81510. 00| [
PI PE, TYPE 2, CIRCULAR 375 nm [ [ [
0084 715- 05152 170.000 m | 140. 00000 23800. 00| |
Pl PE, TYPE 2, ClRCULAR, 450 nm [ | |
0085 715- 05154 235.000 m | 180. 00000 42300. 00| |
PI PE, TYPE 2, CIRCULAR 600 nm [ [ [
0086 715- 05156 313.000 m | 230. 00000 71990. 00| [
Pl PE, TYPE 2, ClRCULAR, 750 nm | | |
0087 715- 05159 142.000 m | 310. 00000 44020. 00| |
PI PE, TYPE 2, CIRCULAR 1050 nm [ [ [
0088 715- 05161 167.000 m | 420. 00000 70140. 00| [
Pl PE, TYPE 2, ClRCULAR, 1200 nm | | |
0089 715- 05361 129.000 m | 70. 00000 9030. 00| |
PI PE, TYPE 3, DEFORVED, MN. AREA 0.10 | [ [
e | | |
0090 715- 05411 267.000 m | 130. 00000 34710. 00| |
Pl PE, SANI TARY SEWER 300 nm [ | |
0091 715-05711 15.000 m | 180. 00000 2700. 00| [
Pl PE, SANI TARY SEWER 150 nm [ [ [
0092 715- 46000 2.000 EACH| 250. 00000 500. 00| |
Pl PE END SECTI ON, 300 nm | | |
0093 715- 46005 32.000 EACH| 260. 00000 8320. 00| [
Pl PE END SECTI ON, 375 nm [ [ [
0094 715- 46030 1.000 EACH 430. 00000 430. 00| |
Pl PE END SECTI ON, 750 nm | | |
0095 715- 46045 22.000 EACH 260. 00000 5720. 00| [
Pl PE END SECTION, M N AREA .11 n2 [ [ [
0096 715- 91361 1.100 m | 370. 00000 407. 00| |
Pl PE, PVC, 150 nm [ | |
0097 718- 06532 1000.000 m | 3. 30000 3300. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ [ [
0098 718-52610 1445.000 n8 | 38. 00000 54910. 00| [
AGGREGATE FOR UNDERDRAI NS | | |
0099 718- 99153 5697.000 n2 | 2. 00000 11394. 00| |
GEOTEXTI LES FOR UNDERDRAI N [ [
0100 720- 44000 18. 000 380. 00000 6840. 00| [
|

CASTI NG ADJUST TO GRADE

|
EACH|
|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

ol
m
T
ol
m
<
%
é

| |

LINE NO/ | TEM CODE / ALT | |
| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
__________________________________________ o
0101 720- 44296 5.000 EACH| 480. 00000 2400. 00| |
CAP | NLET [ [ [
0102 720- 45030 1.000 EACH 1300. 00000 1300. 00| |
I NLET, E7 | | |
0103 720- 45045 53.000 EACH| 1400. 00000 74200. 00| [
I NLET, J10 [ [ [
0104 720- 45055 4.000 EACH| 1500. 00000 6000. 00| |
I NLET, MLO | | |
0105 720- 45410 16.000 EACH| 2500. 00000 40000. 00| |
MANHOLE, C4 | [
0106 720- 94612 8.000 EACH| 4100. 00000 32800. 00| [
MANHOLE, K4 | |
0107 720- 95422 12.000 EACH| 3600. 00000 43200. 00| |
MANHOLE, J4 | [ [
0108 720- 98174 6.000 EACH| 1900. 00000 11400. 00| [
I NLET, B15 | | |
0109 720- 98555 1.000 EACH 1900. 00000 1900. 00| |
I NLET, CI5 | [ [
0110 731- 93946 102.000 n2 | 300. 00000 30600. 00|
WALL ERECTI ON MODULAR BLOCK WALL | |
0111 731- 93947 68.000 m | 74. 00000 5032. 00| |
LEVELI NG PAD, CONCRETE [ [ [
0112 732-01898 35.000 m | 350. 00000 12250. 00| [
WATER MAI N, DUCTILE | RON, 250 mm | | |
0113 732- 03053 71.000 EACH| 1400. 00000 99400. 00| |
METER PI T ASSEMBLY, RECONNECTED | [ [
0114 732- 03859 8.000 EACH| 3500. 00000 28000. 00| [
HYDRANT, VALVE AND BOX , WTH 6 IN. GATE]| | |
0115 732- 03942 1.000 EACH 3100. 00000 3100. 00| |
HYDRANT W TH MODI FI ED BLOW OFF VALVE | [ [
0116 732- 04926 6.000 EACH| 1700. 00000 10200. 00| [
VALVE AND BOX, 150 mm | | |
0117 732- 04926 14.000 EACH| 1800. 00000 25200. 00| |
VALVE AND BOX, 200 mm | | |
0118 732- 04926 2.000 EACH 1900. 00000 3800. 00| [
VALVE AND BOX, 250 mm [ [ [
0119 732-91738 136.000 m | 310. 00000 42160. 00|
WATER MAI N, DUCTILE | RON, 150 mm [ | |
0120 732-91739 1128.000 m | 160. 00000 180480. 00|
WATER MAI N, DUCTILE | RON, 200 mm [ [
|
|

|
0121 801-04308 40. 000 EACH| 1.10000 44. 00|
ROAD CLOSURE SI GN ASSEMBLY | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

o
m
T
o
m
<
%
é

| |

LINE NO/ | TEM CODE / ALT | |
| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

+

I
|
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT
__________________________________________ Fe e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e m e mmmm - - -
0122 801- 06625 17.000 EACH 740. 00000 12580. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0123 801- 06640 80.000 EACH 220. 00000 17600. 00| |
CONSTRUCTI ON SIGN, A | | |
0124 801-06775 LUMP| 70000. 00000 70000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0125 801-07119 960.000 m | 0. 11000 105. 60| |
BARRI CADE, |11-B | | |
0126 802-02293 10.400 nB8 | 540. 00000 5616. 00| |
CONCRETE, SI GN FOUNDATI ON | | |
0127 802- 03896 1.000 EACH| 640. 00000 640. 00| |
BOLLARD | | |
0128 802-05701 11.700 m | 74. 00000 865. 80| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0129 802- 76025 2.920 n2 | 140. 00000 408. 80| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0130 802-76035 16.065 n2 | 190. 00000 3052. 35| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0131 802-97812 72.000 EACH| 380. 00000 27360. 00| |
STREET NAME | DENTI FI CATI ON SI GN | | |
ORNANVENTAL | | |
0132 802-97812 17.000 EACH 880. 00000 14960. 00| |
STREET NAME | DENTI FI CATI ON SI GN POLE | | |
BASE, ORNAMENTAL | |
0133 803-02310 896.000 kg | 2.10000 1881. 60| |
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0134 803-76135 2.000 EACH 7200. 00000 14400. 00| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0135 805-01816 4.000 EACH 1700. 00000 6800. 00| |
S| GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | | |
mm X 2500 mm | | |
0136 805-01842 2.000 EACH 640. 00000 1280. 00| |
HANDHOLE, S| GNAL | | |
0137 805-01843 5.000 EACH 190. 00000 950. 00| |
S| GNAL HANDHOLE ADJUST TO GRADE | | |
0138 805-01893 LUMP| 5900. 00000 5900. 00| |
I

MAI NTAI NI NG TRAFFI C SI GNAL | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-0918397 |

| RIETH RILEY CONSTRUCTION |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0139 805- 02069 3.000 EACH  12000. 00000 36000. 00| |
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | | |
0140 805- 02072 1.000 EACH  13000.00000 13000. 00| |
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | | |
0141 805- 02087 LUMP| 660. 00000 660. 00| |
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0142 805- 02152 16. 000 EACH| 350. 00000 5600. 00| |
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | | |
0143 805- 04602 1.000 EACH| 910. 00000 910. 00| |
CONTROLLER, REW RE | | |
0144 805- 06592 965.000 m | 40. 00000 38600. 00| |
CONDUI T, STEEL, GALVANI ZED, 50nm | | |
0145 805- 06595 3104.000 m | 20. 00000 62080. 00| |
CONDUI T, PVC, 50 nm | | |
0146 805- 78069 1.000 EACH  10000. 00000 10000. 00| |
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 4 PHASE | | |
0147 805- 78205 16. 000 EACH| 700. 00000 11200. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |
0148 805- 78445 2.000 EACH| 500. 00000 1000. 00| |
SI GNAL SERVI CE | | |
0149 805- 78467 85.000 m | 4. 30000 365. 50| |
SI GNAL CABLE, 3C 8GA. | | |
0150 805- 78470 773.000 m | 1. 50000 1159. 50| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0151 805- 78480 310.000 m | 2. 80000 868. 00| |
SI GNAL CABLE, 3C 14GA. | | |
0152 805- 78485 442.000 m | 3. 10000 1370. 20| |
SI GNAL CABLE, 5C 14GA. | | |
0153 805- 78490 249.000 m | 3. 40000 846. 60| |
SI GNAL CABLE, 7C 14GA. | | |
0154 805- 78492 520.000 m | 3. 40000 1768. 00| |
SI GNAL CABLE, | NTERCONNECT, 7C 14GA | | |
0155 805- 78510 225.000 m | 2. 70000 607. 50| |
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0156 805- 78785 6.000 EACH| 820. 00000 4920. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0157 805- 78795 266.000 m | 19. 00000 5054. 00| |
| |

SAW CUT FOR ROADWAY LOOP AND SEALER |
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ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-0918397 |

| RIETH RILEY CONSTRUCTION |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

LI NE PAINT, SOLID, YELLOW CROSSHATCH,
100 nm

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o o
0158 805- 78930 1.000 EACH| 920. 00000 920. 00| |
CONTROLLER CABI NET FOUNDATI ON, M [ [ [
0159 805- 86805 7.000 EACH| 2000. 00000 14000. 00| |
SERVI CE POINT, | | | |
0160 805- 86838 17427.000 m | 3. 60000 62737. 20| [
WRE, NO. 4 COPPER IN CONDUI T, 1C [ [ [
0161 805- 86889 1309.000 m | 0. 50000 654. 50| |
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ | |
0162 805- 86920 475.000 EACH| 9. 90000 4702. 50| [
MULTI PLE COMPRESSI ON FI TTING, NOT [ [ [
WATERPROOFED | | |
0163 805- 86930 52.000 EACH| 14. 00000 728. 00| |
I NSULATI NG LI NK, NOT WATERPROOFED | [ [
0164 805- 92504 4.000 EACH 230. 00000 920. 00| [
LOOP DETECTOR DELAY AMPLIFI ER 2 CHANNEL| | |
0165 805- 96121 8.000 EACH| 130. 00000 1040. 00| |
PEDESTRI AN PUSH BUTTON AND S| GN | [ [
0166 805- 97776 1.000 EACH| 1300. 00000 1300. 00| [
MODI FY A FOUNDATI ON TO M FOUNDATI ON | | |
0167 805- 98469 38.000 EACH| 270. 00000 10260. 00| |
PULL BOX | [ [
0168 807- 02820 98.000 EACH| 2200. 00000 215600. 00| [
LI GHT POLE BASE, CAST | RON, ORNAMVENTAL | | |
0169 807- 03950 140. 000 EACH| 700. 00000 98000. 00| |
LUM NAI RE, ORNAMVENTAL | [ [
0170 807- 04654 21.000 EACH| 3100. 00000 65100. 00| [
LI GHT POLE | | |
0171 807- 04779 137.000 EACH| 340. 00000 46580. 00| |
CONCRETE FOUNDATI ON W TH GROUNDI NG | [ [
600 mm DI A, X 1200 nm [ [ [
0172 807- 86910 161. 000 EACH| 21. 00000 3381. 00| |
CONNECTOR KI T, UNFUSED | | |
0173 807- 86915 161. 000 EACH| 19. 00000 3059. 00| |
CONNECTOR KI T, FUSED | [ [
0174 807- 95509 20.000 EACH| 48. 00000 960. 00| [
GLARE SHI ELD | | |
0175 808- 04767 18.000 m | 3. 20000 57. 60| |
LINE PAINT, SOLID, BLUE, CROSSHATCH, [ [ [
100 nm [ [ [
0176 808- 04767 75.000 m | 4. 60000 345, 00| |
| |
| |
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ENG NEER S ESTI MATE: $ 5, 309, 887. 88 RQUTE : 13
CALL ORDER : 130 CONTRACT ID : R -26071-A COUNTI ES : MADI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

ol
m
T
ol
m
<
%
é

|
LINE NO/ |ITEM CODE / ALT |
I

|
|
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o e m o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0177 808- 06703 105.000 m | 0. 84000 88. 20| |
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmi [ [
0178 808- 06714 44.000 m | 4. 60000 202. 40| |
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0179 808- 06723 3.000 EACH| 63. 00000 189. 00| [
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | [ [
| NDI CATI ON' ARROW | | |
0180 808- 75100 8.500 m | 11. 00000 93. 50| |
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LINE, 150 mm [ [ [
0181 808- 75240 604.000 m | 0. 84000 507. 36| [
LI NE, THERVOPLASTI C, BROKEN, YELLOW | | |
100mm [ | |
0182 808- 75245 2628.000 m | 0. 02000 52. 56| [
LI NE, THERMOPLASTI C, SOLID, YELLOW [ [ [
100mm | | |
0183 808- 75297 120.000 m | 6. 90000 828. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600 nm [ [ [
0184 808- 75300 101.000 m | 26. 00000 2626. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 150 nm [ [ [
0185 808- 75320 30.000 EACH| 37. 00000 1110. 00| [
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0186 808- 75325 30.000 EACH| 42. 00000 1260. 00| [
PAVEMENT MESSAGE MARKI NGS, [ [ [
THERMOPLASTI C, WORD (ONLY) | | |
0187 808- 75998 240.000 EACH| 27. 00000 6480. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [ [
0188 808- 97222 1.000 EACH 110. 00000 110. 00| [
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL [ | |
SECTI ON TOTALS | $ 5,692, 983. 00 |

------------------------------------------ e
|

CONTRACT TOTALS | $ 5,692,983. 00|
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ENG NEER S ESTI MATE: $ 1, 267, 386. 32 RQUTE
CALL ORDER : 140 CONTRACT ID : R -26122-A COUNTI ES : CLARK
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 9910021
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,126, 000. 00 100. 0000%
2 35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG, | NC. $ 1,239, 481.74 110. 0783%
| (1) 35-2040801 | (2) 35-1487672 |
| GOHMANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP|  36000. 00000 36000. 00|  33000. 00000 33000. 00|
CONSTRUCTI ON ENGI NEERI NG [ | |
0002 105- 07039 9.000 MS | 1200. 00000 10800. 00| 1400. 00000 12600. 00|
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  55000. 00000 55000. 00|  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201-52370 LUMP|  45000. 00000 45000. 00|  13000. 00000 13000. 00|
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02278 113.600 m | 6. 00000 681. 60| 7. 00000 795. 20|
CURB, CONCRETE, REMOVE [ | |
0006 202- 74045 24.000 EACH 40. 00000 960. 00| 85. 00000 2040. 00|
SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE| [ [
0007 203- 02000 11853.000 n8 | 9. 50000 112603. 50| 17. 00000 201501. 00|
EXCAVATI ON,  COVMON [ | |
0008 205- 06931 336.000 My | 28. 00000 9408. 00| 63. 00000 21168. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ [
0009 205- 06933 2.000 EACH| 60. 00000 120. 00| 70. 00000 140. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0010 205- 06936 4.800 My | 45. 00000 216. 00| 70. 00000 336. 00|
TEMPORARY SEDI MENT TRAP [ [ [
0011 205- 06937 559.000 m | 6. 75000 3773. 25| 7. 00000 3913. 00|
TEMPORARY SI LT FENCE [ | |
0012 207- 07500 9131.000 n2 | 3. 00000 27393. 00| 5. 50000 50220. 50|
SUBGRADE TREATMENT, TYPE C [ [ [
0013 211- 07454 663.700 n8 | 30. 00000 19911. 00| 23. 00000 15265. 10|
STRUCTURE BACKFI LL | | |
0014 301- 07448 5418.500 My | 13. 50000 73149. 75| 15. 30000 82903. 05|
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0015 303- 07449 158.600 My | 16. 00000 2537. 60| 16. 70000 2648. 62|
|

COWPACTED AGGREGATE, NO. 73
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CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,
150 nm

ENG NEER S ESTI MATE: $ 1, 267, 386. 32 ROUTE :
CALL ORDER : 140 CONTRACT ID : R -26122-A COUNTI ES : CLARK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1487672
| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0016 304- 07492 417.900 My | 32. 00000 13372. 80| 46. 00000 19223. 40|
W DENI NG W TH HVA, TYPE A | | |
0017 401- 06264 LUMP| 3500. 00000 3500. 00| 2800. 00000 2800. 00|
PROFI LOGRAPH, HVA | | |
0018 401- 07320 1316.500 My | 36. 00000 47394. 00| 42. 00000 55293. 00|
QA-HVA, 1, 64, SURFACE, 9.5 nm | | |
0019 401- 07389 2223.400 My | 30. 50000 67813. 70| 37. 00000 82265. 80|
QC QA-HVA, 1, 64, |NTERMEDI ATE, 19.0 mm | | |
0020 401- 07406 1489.200 My | 30. 00000 44676. 00| 37. 00000 55100. 40|
QC QA-HVA, 1, 64, BASE, 25 mm | | |
0022 402- 07450 806.000 My | 36. 00000 29016. 00| 44. 00000 35464. 00|
HVA, TYPE A, WEDGE AND LEVEL | | |
0023 404- 05511 3558.700 n2 | 1. 80000 6405. 66| 1. 90000 6761. 53]
SEAL COAT, 2 | | |
0024 404- 05514 1267.200 n2 | 3. 50000 4435, 20| 2.30000 2914. 56|
SEAL COAT, 5 | | |
0025 405- 05517 25.800 My | 300. 00000 7740. 00| 300. 00000 7740. 00|
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 10.540 My | 200. 00000 2108. 00| 300. 00000 3162. 00|
ASPHALT FOR TACK COAT | | |
0027 601- 01700 1.000 EACH| 1580. 00000 1580. 00| 1795. 00000 1795. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0028 601- 01740 2.000 EACH| 1730. 00000 3460. 00| 1795. 00000 3590. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0029 601- 02636 106.680 m | 51. 00000 5440. 68| 40. 22000 4290. 67|
GUARDRAI L, W BEAM NESTED | | |
0030 601- 94689 3.000 EACH| 1800. 00000 5400. 00| 2395. 00000 7185. 00|
GUARDRAI L END TREATMENT, OS | | |
0031 601- 99105 70.485 m | 30. 00000 2114. 55| 39. 36000 2774. 29|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 605- 06155 763.200 m | 40. 00000 30528. 00| 39. 00000 29764. 80|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0033 607- 06175 254.500 m | 70. 00000 17815. 00| 75. 00000 19087. 50|
GUTTER, CONCRETE | | |
0034 607- 06340 828.200 m | 95. 00000 78679. 00| 62. 00000 51348. 40|
PAVED SI DE DI TCH, B | | |
0035 610- 07486 939.500 My | 38. 00000 35701. 00| 50. 00000 46975. 00|
HVA FOR APPROACHES, TYPE A | | |
0036 611- 05330 639.700 2 | 46. 00000 29426. 20| 51. 00000 32624. 70|
|
|
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CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 3700 mm X 1500 mm

ENG NEER S ESTI MATE: $ 1, 267, 386. 32 ROUTE :
CALL ORDER : 140 CONTRACT ID : R -26122-A COUNTI ES : CLARK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1487672
| GOHMANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
0037 611- 06497 20.000 EACH| 165. 00000 3300. 00| 105. 00000 2100. 00|
MAI LBOX ASSEMBLY, SI NGLE [ [ [
0038 611- 06498 8.000 EACH| 235. 00000 1880. 00| 135. 00000 1080. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0039 616- 02320 435.200 n2 | 1. 50000 652. 80| 2. 00000 870. 40|
GEOTEXTI LES [ [ [
0040 616- 05688 14.500 My | 40. 00000 580. 00| 24. 00000 348. 00|
Rl PRAP, CLASS 1 | | |
0041 616- 05689 9.200 My | 40. 00000 368. 00| 32. 00000 294. 40|
RI PRAP, CLASS 2 [ [ [
0042 616- 06405 189.300 My | 25. 00000 4732. 50| 21. 00000 3975. 30|
Rl PRAP, REVETMENT | | |
0043 621- 01004 2.000 EACH| 515. 00000 1030. 00| 515. 00000 1030. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0044 621- 06545 1.250 My | 590. 00000 737. 50| 590. 00000 737. 50|
FERTI LI ZER [ | |
0045 621- 06548 11.100 kg | 66. 80000 741. 48| 66. 75000 740. 93|
SEED M XTURE, CV [ [ [
0046 621- 06553 264.100 kg | 6. 30000 1663. 83 6. 30000 1663. 83
SEED M XTURE, R [ | |
0047 621- 06557 63.000 kg | 3. 85000 242, 55| 3. 85000 242, 55|
SEED M XTURE, T [ [ [
0048 621- 06565 6.260 M | 435. 00000 2723. 10| 435. 00000 2723. 10|
MULCH NG MATERI AL [ | |
0049 621- 06567 518.910 KL | 1. 00000 518. 91| 1. 00000 518. 91|
WATER [ [ [
0050 621- 06575 2059.200 n2 | 3. 60000 7413. 12 3. 60000 7413. 12
SODDI NG,  NURSERY [ | |
0051 703-51032 1234.000 kg | 3. 00000 3702. 00| 1. 50000 1851. 00|
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0052 714- 05069 6.400 m | 3100. 00000 19840. 00| 3200. 00000 20480. 00|
|
0053 714- 06319 19.700 m | 3200. 00000 63040. 00| 3950. 00000 77815. 00|

CULVERT, PRECAST BOX, REI NFORCED [ [ [

CONCRETE, 4200 mm X 1500 mm | | |
0054 714-07741 7.500 m | 3150. 00000 23625. 00| 3700. 00000 27750. 00|

CULVERT, PRECAST BOX, REI NFORCED [ [ [

CONCRETE, 3900 mm X 1500 mm [ [ [
0055 714- 44240 12.200 n8 | 600. 00000 7320. 00| 570. 00000 6954. 00|

|

CONCRETE, A, STRUCTURES [ |
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ENG NEER S ESTI MATE: $ 1, 267, 386. 32 ROUTE :
CALL ORDER : 140 CONTRACT ID : R -26122-A COUNTI ES : CLARK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1487672
| GOHMANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0056 715- 05119 17.000 m | 85. 00000 1445, 00| 140. 00000 2380. 00|
PIPE, TYPE 1, CIRCULAR 375 nm [ [ [
0057 715- 05123 21.500 m | 105. 00000 2257. 50| 90. 00000 1935. 00|
PI PE, TYPE 1, ClRCULAR, 600 nm [ | |
0058 715- 05125 48.000 m | 115. 00000 5520. 00| 105. 00000 5040. 00|
PIPE, TYPE 1, CIRCULAR 750 nm [ [ [
0059 715- 05149 138.300 m | 80. 00000 11064. 00| 80. 00000 11064. 00|
Pl PE, TYPE 2, CIRCULAR, 300 nm [ | |
0060 715- 05152 288.000 m | 95. 00000 27360. 00| 88. 00000 25344. 00|
PI PE, TYPE 2, CIRCULAR 450 nm [ [ [
0061 715- 05169 296.500 m | 85. 00000 25202. 50| 72. 00000 21348. 00|
Pl PE, TYPE 3, ClRCULAR 375 nm | | |
0062 715-05171 76.500 m | 95. 00000 7267. 50| 83. 00000 6349. 50|
PI PE, TYPE 3, CIRCULAR 450 nm [ [ [
0063 715- 46000 3.000 EACH| 200. 00000 600. 00| 170. 00000 510. 00|
Pl PE END SECTI ON, 300 nm | | |
0064 715- 46005 38.000 EACH| 200. 00000 7600. 00| 190. 00000 7220. 00|
Pl PE END SECTI ON, 375 nm | [ [
0065 715- 46010 11.000 EACH| 225. 00000 2475. 00| 210. 00000 2310. 00|
Pl PE END SECTI ON, 450 nm | | |
0066 715- 46020 2.000 EACH| 350. 00000 700. 00| 260. 00000 520. 00|
Pl PE END SECTI ON, 600 nm | [ [
0067 715- 46030 2.000 EACH| 450. 00000 900. 00| 350. 00000 700. 00|
Pl PE END SECTI ON, 750 nm | | |
0068 720- 44000 3.000 EACH| 225. 00000 675. 00| 250. 00000 750. 00|
CASTI NG, ADJUST TO GRADE | [ [
0069 720- 45145 1.000 EACH| 1500. 00000 1500. 00| 1600. 00000 1600. 00|
I NLET, J10, MODI FI ED | | |
0070 720- 45155 6.000 EACH| 1500. 00000 9000. 00| 1550. 00000 9300. 00|
I NLET, MLO, MODI FI ED | [ [
0071 720- 45270 1.000 EACH| 1100. 00000 1100. 00| 1600. 00000 1600. 00|
Pl PE CATCH BASI N, 450 nm | | |
0072 720- 94847 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00|
I NLET, R13, MODIFI ED | | |
0073 801- 04308 3.000 EACH 265. 00000 795. 00| 295. 00000 885. 00|
ROAD CLOSURE S| GN ASSEMBLY [ [ [
0074 801- 06625 26.000 EACH| 105. 00000 2730. 00| 88. 30000 2295. 80|
DETOUR ROUTE MARKER ASSEMBLY | | |
0075 801- 06640 22.000 EACH| 90. 00000 1980. 00| 105. 00000 2310. 00|
CONSTRUCTI ON SI GN, A [ [ [
0076 801- 06775 LUMP|  23444. 18000 23444.18|  12000. 00000 12000. 00|

MAI NTAI NI NG TRAFFI C [ | |
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ENG NEER S ESTI MATE: $ 1, 267, 386. 32 ROUTE :
CALL ORDER : 140 CONTRACT ID : R -26122-A COUNTI ES : CLARK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1487672
| GOHMANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e et e e e e e e eeeaoo-
0077 801- 07118 10.800 m | 60. 00000 648. 00| 55. 60000 600. 48|
BARRI CADE, I11-A [ [ [
0078 801- 07119 14.400 m | 60. 00000 864. 00| 69. 45000 1000. 08|
BARRI CADE, 111-B | | |
0079 802- 05701 56.540 m | 40. 80000 2306. 83 32. 67000 1847. 16|
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | [ [
BASE | |
0080 802- 76025 6.280 n2 221. 00000 1387. 88 214. 12000 1344. 67|

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS

|

|

|
0082 808- 06703 3784.000 m | 0. 78000 2951. 52| 1. 18000 4465. 12|
LI NE, THERVOPLASTI C, SOLID, WHI TE, 100nmi | |
0083 808- 75240 318.000 m | 0. 78000 248. 04| 1. 18000 375. 24|
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ [ [
100mMm [ [ [
0084 808- 75245 2855.000 m | 0. 78000 2226. 90| 1. 18000 3368. 90|
LI NE, THERMOPLASTI C, SOLID, YELLOW | | |
100mMm [ [ [
0085 808- 75297 37.000 m | 30. 00000 1110. 00| 9. 51000 351. 87|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0086 802- 76035 3.770 n2 | 231. 00000 870. 87| 235. 64000 888. 36|
SI GN, SHEET, ENCAPSULATED LENS W TH [ [ [
LEGEND 2. 54 nm THI CKNESS | | |
SECTI ON TOTALS | $ 1,126, 000. 00| $ 1,239, 481. 74|

------------------------------------------ e

CONTRACT TOTALS | $ 1,126, 000. 00| $ 1,239,481. 74|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 168 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 868, 892. 26 RQUTE : 27
CALL ORDER : 168 CONTRACT ID: R -26399-B COUNTI ES : RANDOLPH
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 06/18/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : 2495018
2495018
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2, 862,388.63 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-

SECTI ON 0001 BRI DGE REHABI LI TATI ON STR NO 27-68-4034, CONTI NUCUS
PRESTRESSED CONCRETE | - BEAM

|

0001 105- 06845 LUMP|  25000. 00000 25000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 13.000 MOS | 1500. 00000 19500. 00| |
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  140000. 00000 140000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 9500. 00000 9500. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 2601.300 SYS | 8. 00000 20810. 40| [
PAVEMENT, REMOVE | | |
0006 202- 02241 2508.700 LFT | 2. 75000 6898. 93| |
GUARDRAI L, REMOVE | | |
0007 202- 02265 1.000 EACH| 1050. 00000 1050. 00| |
TREE, 48 IN., REMOVE | | |
0008 202- 02271 57.000 EACH| 295. 00000 16815. 00| |
HEADWALL, REMOVE | | |
0009 202- 02272 165.700 LFT | 7. 00000 1159. 90| |
PAVED SI DE DI TCH, REMOVE | | |
0010 202- 02278 59.100 LFT | 8. 00000 472. 80| |
CURB, CONCRETE, REMOVE | | |
0011 202- 51328 LUMP|  110000. 00000 110000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0012 202- 60820 1351.500 SYS | 3. 50000 4730. 25| |
SURFACE M LLI NG, ASPHALT | | |
0013 202- 60822 165.100 SYS | 8. 00000 1320. 80| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0014 202- 96133 42.700 LFT | 12. 00000 512. 40| |
| |

Pl PE, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 168 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 868, 892. 26 RQUTE : 27
CALL ORDER : 168 CONTRACT ID: R -26399-B COUNTI ES : RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 6

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0015 203- 02000 6084.100 CYS | 13. 00000 79093. 30| |
EXCAVATI ON,  COMVON | | |
0016 203- 02070 7697.600 CYS | 15. 00000 115464. 00| |
BORROW | | |
0017 205- 06937 1942.000 LFT | 1. 57000 3048. 94| |
TEMPORARY SI LT FENCE | | |
0018 206- 51220 141.000 CYS | 28. 00000 3948. 00| |
EXCAVATI ON, VET | | |
0019 206- 51230 74.000 CYS | 22. 50000 1665. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0020 211- 06467 46.400 CYS | 76. 00000 3526. 40| |
AGGREGATE FOR END BENT BACKFI LL | | |
0021 211- 07454 98.700 CYS | 26. 00000 2566. 20| |
STRUCTURE BACKFI LL | | |
0022 301- 07448 2199.400 TON | 17. 75000 39039. 35| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0023 302- 06464 106.700 CYS | 47. 00000 5014. 90| |
SUBBASE FOR PCCP | | |
0024 303- 07449 473.000 TON | 17. 75000 8395. 75| |
COMPACTED AGGREGATE, NO. 73 | | |
0025 311- 06465 34388.300 SYS | 0. 38000 13067. 55| |
PCCP CRACKI NG AND SEATI NG | | |
0028 401- 07322 5408.900 TON | 61. 50000 332647. 35| |
QY QA-HVA, 3, 64, SURFACE, 9.5 mm--SMA | | |
0029 401- 07392 14717.200 TON | 35. 75000 526139. 90| |
QC/ QA-HVA, 3, 64, | NTERMEDI ATE, 19.0 mm | | |
0030 401- 07424 4188.700 TON | 45. 60000 191004. 72| |
Q QA-HVA, 3, 64, BASE, 19.0 mm | | |
0031 401- 07429 2548.300 TON | 41. 00000 104480. 30| |
QA-HVA, 5, 76, | NTERVEDI ATE, C19 nm | | |
0032 406- 05520 49.520 TON | 180. 00000 8913. 60| |
ASPHALT FOR TACK COAT | | |
0033 502- 06627 714.700 SYS | 49. 00000 35020. 30| |
PCCP, 6 IN. | | |
0034 601- 01522 4.000 EACH| 1260. 00000 5040. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0035 601- 01626 1.000 EACH| 1575. 00000 1575. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0036 601- 01839 1.000 EACH| 1785. 00000 1785. 00| |
| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 168 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 868, 892. 26 RQUTE : 27
CALL ORDER : 168 CONTRACT ID: R -26399-B COUNTI ES : RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

MDBI LI ZATI ON AND DEMDBI LI ZATI ON FOR | |
SEEDI NG [ |

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
__________________________________________ o
0037 601- 01846 1.000 EACH| 1785. 00000 1785. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0038 601- 06037 1.000 EACH| 630. 00000 630. 00| |
GUARDRAI L END TREATMENT, | | | |
0039 601- 07023 2.000 EACH| 4830. 00000 9660. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0040 601- 94689 9.000 EACH| 1995. 00000 17955. 00| |
GUARDRAI L END TREATMENT, OS | | |
0041 601-97774 1.000 EACH| 945. 00000 945. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0042 601- 99105 2668. 750 LFT | 9. 40000 25086. 25| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0043 602- 06639 542.000 LFT | 39. 00000 21138. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0044 602- 06729 8.000 EACH| 7. 35000 58. 80| |
BARRI ER DELI NEATOR | | |
0045 606- 07484 24046. 000 LFT | 0. 26000 6251. 96| |
M LLED HVA SHOULDER CORRUGATI ONS | | |
0046 607- 06335 152. 600 LFT | 52. 00000 7935. 20| |
PAVED SI DE DI TCH, A | | |
0047 610- 05527 1130.900 TON | 74.00000 83686. 60| |
HVA FOR APPROACHES | | |
0048 610- 06259 426.800 SYS | 70. 00000 29876. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
I'N. | | |
0049 610- 07486 15.000 TON | 74. 00000 1110. 00| |
HVA FOR APPROACHES, TYPE A | | |
0050 611- 06497 15. 000 EACH| 162. 00000 2430. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0051 611- 06498 3.000 EACH| 204. 00000 612. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0052 611- 95023 3.000 EACH| 162. 00000 486. 00| |
MAI LBOX ASSEMBLY, RESET | | |
0053 616- 02320 1271.000 SYS | 1. 50000 1906. 50| |
GEOTEXTI LES | | |
0054 616- 06405 790.800 TON | 24. 00000 18979. 20| |
RI PRAP, REVETNENT | | |
0055 621- 01004 3.000 EACH| 700. 00000 2100. 00| |
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 168 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 868, 892. 26 RQUTE . 27
CALL ORDER : 168 CONTRACT ID: R -26399-B COUNTI ES : RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |
| M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|
+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
__________________________________________ o
0056 621- 01956 587.800 LBS | 1. 65000 969. 87| |
SEED M XTURE, LEGUME, 1 | | |
0057 621- 02363 2918.000 SYS | 0. 33000 962. 94 |
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |
0058 621- 06545 0.330 TON | 1960. 00000 646. 80| |
FERTI LI ZER | | |
0059 621- 06548 30.200 LBS | 26. 50000 800. 30| |
SEED M XTURE, CV | | |
0060 621- 06559 1738.000 SYS | 0. 55000 955. 90| |
MULCHED SEEDI NG R | | |
0061 621- 06565 6.200 TON | 263. 00000 1630. 60| |
MULCHI NG MATERI AL | | |
0062 621- 06567 13.800 MG | 2. 10000 28. 98| |
VATER | | |
0063 621- 06574 2404.100 SYS | 3. 30000 7933. 53] |
SODDI NG | | |
0064 621- 06575 954.000 SYS | 3. 30000 3148. 20| |
SODDI NG, NURSERY | |
0065 621- 52448 18.000 EACH| 27.00000 486. 00| |
SIGN, DO NOT SPRAY | | |
0066 622- 98200 18. 000 EACH| 27.00000 486. 00| |
SIGN, DO NOT DI STURB | | |
0067 701- 90649 620.000 LFT | 41. 00000 25420. 00| |
PILE, STEEL SHELL, 0.203 IN., 14 IN, | | |
0068 702- 51005 80.800 CYS | 753. 00000 60842. 40| |
CONCRETE, A, SUBSTRUCTURE | |
0069 702-51015 35.800 CYS | 345. 00000 12351. 00| |
CONCRETE, B, FOOTI NGS | |
0070 702-51110 644.000 LBS | 2. 65000 1706. 60| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0071 702- 51863 136.000 EACH| 8. 65000 1176. 40| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0072 703- 51030 16717.000 LBS | 0. 56000 9361. 52| |
REI NFORCI NG STEEL | | |
0073 703-51032 53921. 000 LBS | 0. 62000 33431. 02| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0074 703- 90512 64.000 EACH| 7. 35000 470. 40| |
THREADED BAR SPLI CE | | |
0075 703-97703 392.000 EACH| 6. 60000 2587. 20| |
THREADED BAR SPLI CE, EPOXY COATED | | |
0076 704- 05892 196.900 CYS | 620. 00000 122078. 00| |
|

CONCRETE, QC/ QA, SUPERSTRUCTURE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 868, 892. 26 RQUTE . 27
CALL ORDER : 168 CONTRACT ID: R -26399-B COUNTI ES : RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0077 704-51002 31.400 CYS | 1048. 00000 32907. 20| |
CONCRETE, C, SUPERSTRUCTURE | | |
0078 706- 05732 4.000 EACH| 1288. 00000 5152. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0079 706- 51020 25.900 CYS | 428. 00000 11085. 20| |
CONCRETE, C, RAILING | | |
0080 707- 05982 1174.500 LFT | 61. 00000 71644. 50| |
STRUCTURAL MEMBERS, CONCRETE |-BEAM I, | | [
28 IN. X 12 IN | | |
0081 709-51821 LUMP| 3150. 00000 3150. 00| |
SURFACE SEAL | | |
0082 713- 51820 LUMP| 3850. 00000 3850. 00| |
TEMPORARY SUPPCRT | | [
0083 715-01471 5.000 EACH| 535. 00000 2675. 00| |
Pl PE END SECTI ON, PRECAST CONCRETE, 15 | | |
IN. | | |
0084 715- 01472 3.000 EACH| 590. 00000 1770. 00| |
Pl PE END SECTI ON, PRECAST CONCRETE, 18 | | |
IN. | | |
0085 715- 01765 2.000 EACH| 515. 00000 1030. 00| |
Pl PE END SECTI ON, PRECAST CONCRETE, 12 | | |
I'N. | | |
0086 715- 02628 1.000 EACH| 490. 00000 490. 00| |
SAFETY METAL END SECTION, 6:1, 15 IN. | | |
0087 715- 05048 1304. 000 LFT | 4. 50000 5868. 00| |
PIPE, TYPE 4, CIRCULAR 6 IN. | | |
0088 715- 05053 1234.800 LFT | 16. 00000 19756. 80| |
Pl PE, UNDERDRAI N OUTLET, 6 IN | | |
0089 715- 05169 66.000 LFT | 28. 00000 1848. 00| |
PIPE, TYPE 3, CIRCULAR 15 IN | | |
0090 715- 05173 167.300 LFT | 21. 00000 3513. 30| |
PIPE, TYPE 3, CIRCULAR 24 IN | | |
0091 715- 05203 25784.000 LFT | 1. 45000 37386. 80| |
PIPE, TYPE 4, CIRCULAR 4 IN. | | |
0092 715- 05407 160.000 LFT | 8. 00000 1280. 00| |
PI PE, END BENT DRAIN, 6 IN. | | |
0093 715- 05595 62.300 LFT | 76. 00000 4734. 80| |
Pl PE EXTENSI ON, Cl RCULAR, 15 IN. | | |
0094 715- 05596 9.800 LFT | 120. 00000 1176. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 18 IN. | | |
0095 715- 05597 48.200 LFT | 60. 00000 2892. 00| |
| |

Pl PE EXTENSI ON, Cl RCULAR, 24 I N. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 168 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 868, 892. 26 RQUTE . 27
CALL ORDER : 168 CONTRACT ID: R -26399-B COUNTI ES : RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
__________________________________________ o
0096 715- 05756 114.800 LFT | 114. 00000 13087. 20| |
Pl PE EXTENSI ON, Cl RCULAR, 12 IN. | | |
0097 715- 05889 10. 000 LFT | 95. 00000 950. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 30 IN. | | |
0098 715- 06004 1.000 EACH| 925. 00000 925. 00| |
CONCRETE ANCHOR, 48 I N | | |
0099 715- 06337 6.600 LFT | 165. 00000 1089. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 48 IN. | | |
0100 715- 46000 33.000 EACH| 215. 00000 7095. 00| |
Pl PE END SECTION, 12 IN. | | |
0101 715- 46005 9.000 EACH| 230. 00000 2070. 00| |
PI PE END SECTION, 15 IN. | | |
0102 715- 46020 4.000 EACH 300. 00000 1200. 00| |
Pl PE END SECTION, 24 IN. | | |
0103 715- 46030 2.000 EACH| 425. 00000 850. 00| |
Pl PE END SECTION, 30 IN. | | |
0104 715-91361 4.000 LFT | 60. 00000 240. 00| |
PIPE, PVC, 6 IN. | | |
0105 715- 96389 6.000 EACH| 660. 00000 3960. 00| |
Pl PE END SECTI ON, PRECAST CONCRETE, 24 | | |
IN. | | |
0106 718- 06528 4.000 EACH| 550. 00000 2200. 00| |
QUTLET PROTECTOR, 1 | | |
0107 718- 06529 57.000 EACH| 480. 00000 27360. 00| |
OUTLET PROTECTOR, 2 | | |
0108 718- 52610 1152.400 CYS | 32. 00000 36876. 80| |
AGGREGATE FOR UNDERDRAI NS | | |
0109 801- 01851 LUMP|  24000. 00000 24000. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0110 801- 06203 3268.000 LFT | 0. 55000 1797. 40| |
TEMPORARY PAVENENT MARKING, 4 I N. | | |
0111 801- 06207 12506. 000 LFT | 1. 25000 15632. 50]| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0112 801- 06218 24.000 LFT | 3. 20000 76. 80| |
TEMPORARY TRANSVERSE PAVMENT MARKI NG, | | |
REMOVABLE, 24 IN. | | |
0113 801- 06640 49.000 EACH| 163. 00000 7987. 00| |
CONSTRUCTI ON SI GN, A | | |
0114 801- 06645 4.000 EACH| 42. 00000 168. 00| |
|

CONSTRUCTION SIGN, B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 168 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 868, 892. 26 RQUTE . 27
CALL ORDER : 168 CONTRACT ID: R -26399-B COUNTI ES : RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0115 801- 06710 150. 000 DAY | 12. 60000 1890. 00| |
FLASH NG ARROW S| GN [ [ [
0116 801- 06775 LUMP|  106711. 00000 106711. 00| |
MAI NTAI NI NG TRAFFI C | | |
0117 801- 07215 150. 000 DAY | 42. 00000 6300. 00| [
TEMPORARY CHANGEABLE MESSAGE S| GN [ [ [
0118 801- 97643 864.000 LFT | 5. 00000 4320. 00| |
TEMPORARY BUZZ STRI PS | | |
0119 802- 76055 240.000 LFT | 3. 67000 880. 80| |
SI GN POST, A [ [ [
0120 802- 91122 21.000 EACH| 126. 00000 2646. 00| [
SI GN, GROUND MOUNTED, RESET | | |
0121 804- 06725 21.000 EACH| 25. 25000 530. 25| |
DELI NEATOR WTH PCST, D1, 3 IN. DA | [ [
0122 804- 76425 1.000 EACH| 63. 00000 63. 00| [
MARKER TYPE 3, (W9 R) W TH POST | | |
0123 808- 06703 33261.200 LFT | 0. 27000 8980. 52| |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| [ [
0124 808- 06712 220.000 LFT | 0. 26000 57. 20| [
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0125 808- 06713 1765.000 LFT | 0. 21000 370. 65| |
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0126 808- 06716 1413.000 LFT | 0. 42000 593. 46| [
LI NE, REMOVE | | |
0127 808- 75215 78.700 LFT | 2. 63000 206. 98| |
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | [ [
IN. | | |
0128 808- 75240 3267.700 LFT | 0. 35000 1143. 70| |
LI NE, THERVOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. | | |
0129 808- 75245 3963.300 LFT | 0. 32000 1268. 26| [
LI NE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN. | | |
0130 808- 75996 17.000 EACH| 6. 90000 117. 30| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0131 808- 75998 301.000 EACH| 24. 00000 7224. 00| |
SNOWPLOMBLE RAlI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2, 862, 388. 63 [

------------------------------------------ e
|

CONTRACT TOTALS | $ 2,862, 388.63|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 050. 00 RQUTE : SR 32
CALL ORDER : 170 CONTRACT ID : R -26400-A COUNTI ES : DELAWARE RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/30/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 1002006
SET- ASI DE :

VENDOR RANKI NG

TEMPORARY DI TCH | NLET PROTECTI O\I , FOR
Pl PE CATCH BASI N

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1139301 E & B PAVING |NC. $ 3,522, 694.56 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 4,727,643.00 134. 2053%
[ (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e eeeeeeeeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP|  60000. 00000 60000. 00|  50000. 00000 50000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 16.000 MOS | 1200. 00000 19200. 00| 2400. 00000 38400. 00|
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  187000. 00000 187000. 00|  274800. 00000 274800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 87.000 EACH| 200. 00000 17400. 00| 140. 00000 12180. 00|
HEADWALL, REMOVE [ [ [
0005 202- 02278 1300.000 m | 13. 17000 17121. 00| 20. 00000 26000. 00|
CURB, CONCRETE, REMOVE , CURB ON | | |
STI RRUPS | N PARKER CI TY [ [ [
0006 202-51328 LUMP|  25000. 00000 25000. 00| 5000. 00000 5000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
EXI STING HEADWALL AND W NGWALLS, SOUTH | | |
0007 202-52710 73.200 n2 | 15. 55000 1138. 26| 23. 00000 1683. 60|
S| DEWALK, CONCRETE, REMOVE [ [ [
0008 202- 60820 7280.000 n2 | 2. 00000 14560. 00| 2. 70000 19656. 00|
SURFACE M LLING ASPHALT , 38 mm | | |
| MPROVED APPROACHES [ [ [
0009 202- 60820 88640.000 n2 | 3. 00000 265920. 00| 3. 70000 327968. 00|
SURFACE M LLING ASPHALT , 40 nm TO 170 | | |
nm ( TO CONCRETE) | | |
0010 203- 02000 6500. 000 n8 | 6. 00000 39000. 00| 28. 00000 182000. 00|
EXCAVATI ON,  COVMON [ [ [
0011 203- 02070 5825.000 nB8 | 17. 00000 99025. 00| 25. 00000 145625. 00|
BORROW | | |
0012 205- 06932 650.000 m | 10. 00000 6500. 00| 22. 00000 14300. 00|
TEMPORARY CHECK DAM STRAW BALES [ [ [
0013 205- 06933 1.000 EACH| 90. 00000 90. 00| 95. 00000 95. 00|
| | |
| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 170 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 050. 00 ROUTE : SR 32
CALL ORDER : 170 CONTRACT 1D : R -26400-A COUNTI ES : DELAWARE RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeao-
0014 205- 06937 200.000 m | 6. 16000 1232. 00| 6. 50000 1300. 00|
TEMPORARY S| LT FENCE [ [ [
0015 211- 07454 13.000 n8 | 43. 91000 570. 83| 46. 00000 598. 00|
STRUCTURE BACKFI LL | | |
0016 303- 07449 2790.000 My | 20. 21000 56385. 90| 21. 00000 58590. 00|
COVPACTED AGGREGATE, NO. 73 , SHOULDER | [ [
VEEDGE | | |
0017 303- 60012 9.700 My | 40. 00000 388. 00| 53. 00000 514. 10|
AGGREGATE, 2 , STRUCTURE AT 106+855 [ | |
0018 303- 94433 25.000 n8 | 35. 00000 875. 00| 80. 00000 2000. 00|
AGGREGATE, 12 , STRUCTURE AT 106+855 | [ [
0019 304- 07490 680.000 My | 75. 00000 51000. 00| 110. 00000 74800. 00|
HVA PATCHI NG, TYPE B [ | |
0020 304- 07493 7935.000 My | 57. 00000 452295, 00| 57. 00000 452295, 00|
W DENI NG W TH HMVA, TYPE B [ [ [
0021 401- 06264 LUMP|  10000. 00000 10000.00]  10000. 00000 10000. 00|
PROFI LOGRAPH, HVA [ | |
0022 401- 07321 10935.000 My | 46. 00000 503010. 00| 52. 00000 568620. 00|
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm [ [ [
0023 401- 07390 43024.000 My | 25.00000  1075600. 00| 39.00000  1677936. 00|
QC/ QM- HMA, 2, 64, | NTERVEDI ATE, 19.0 nm | | |
0024 405- 05517 92.400 My | 50. 00000 4620. 00| 300. 00000 27720. 00|
ASPHALT FCR PRI ME COAT [ [ [
0025 406- 05520 56.300 M | 185. 14000 10423. 38| 200. 00000 11260. 00|
ASPHALT FOR TACK COAT [ | |
0026 601- 01701 4.000 EACH 1600. 00000 6400. 00| 1700. 00000 6800. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM [ [ [
CURVED, 2 | | |
0027 601- 06854 4.000 EACH 1700. 00000 6800. 00| 1900. 00000 7600. 00|
GUARDRAI L, W BEAM NESTED | [ [
0028 601- 94689 6.000 EACH| 1900. 00000 11400. 00| 1900. 00000 11400. 00|
GUARDRAI L END TREATMENT, CS | | |
0029 601- 99105 224.900 m | 30. 00000 6747. 00| 35. 00000 7871. 50|
GUARDRAI L, WBEAM 1.905 m SPACI NG [ | |
0030 605- 06120 1300.000 m | 48. 91000 63583. 00| 50. 00000 65000. 00|
CURB, CONCRETE , ON EXI STING STIRRUPS, | [ [
I'N PARKER O TY | | |
0031 606- 07484 16251.200 m | 0. 60000 9750. 72| 0. 80000 13000. 96|
M LLED HVA SHOULDER CORRUGATI ONS [ [ [
0032 610- 07487 2860.000 My | 65. 00000 185900. 00| 90. 00000 257400. 00|
|

HVA FOR APPROACHES, TYPE B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 170 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 050. 00 ROUTE : SR 32
CALL ORDER : 170 CONTRACT 1D : R -26400-A COUNTI ES : DELAWARE RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e eeeeaoo-
0033 611- 06497 96.000 EACH| 110. 00000 10560. 00| 120. 00000 11520. 00|
MAI LBOX ASSEMBLY, SI NGLE [ [ [
0034 611- 95023 22.000 EACH| 260. 00000 5720. 00| 130. 00000 2860. 00|
MAI LBOX ASSEMBLY, RESET | | |
0035 615- 06490 20.000 EACH| 130. 00000 2600. 00| 140. 00000 2800. 00|
RIGHT OF WAY MARKER , UNDI STRI BUTED, [ [ [
REPLACE DEFI Cl ENT MARKE | | |
0036 615- 06527 7.000 EACH| 350. 00000 2450. 00| 520. 00000 3640. 00|
MONUMENT, SECTI ON CORNER | | |
0037 616- 02320 36.000 n2 | 22. 00000 792. 00| 4. 10000 147. 60|
GEOTEXTI LES , STRUCTURE AT 106+855 [ [ [
0038 616- 06405 7.000 My | 60. 00000 420. 00| 100. 00000 700. 00|
RI PRAP, REVETMENT , STRUCTURE AT 106+855] | |
0039 621- 01004 3.000 EACH| 775. 00000 2325. 00| 810. 00000 2430. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0040 621- 02363 2524.000 n2 | 0. 33000 832. 92| 0. 35000 883. 40|
MULCHED SEEDI NG, T, CONVENTIONAL M X | [ [
0041 621- 06559 25240.000 n2 | 0. 39000 9843. 60| 0. 41000 10348. 40|
MULCHED SEEDI NG, R | | |
0042 621- 06560 2524.000 n2 | 0. 62000 1564. 88| 0. 65000 1640. 60|
MULCHED SEEDI NG, U [ [ [
0043 621- 06570 18.000 n8 | 30. 00000 540. 00| 45. 00000 810. 00|
TOP SO L , STRUCTURE AT 106+855 | | |
0044 621- 06574 44.000 n2 | 32. 00000 1408. 00| 34. 00000 1496. 00|
SODDI NG , AT STRUCTURE 106+855 [ [ [
0045 714- 02544 2.000 EACH| 1500. 00000 3000. 00| 9600. 00000 19200. 00|
W NGWALL, PRECAST CONCRETE , STRUCTURE | | |
AT 106+855 | | |
0046 714- 26702 2.700 m | 2667. 00000 7200. 90| 2700. 00000 7290. 00|
CULVERT, PRECAST BOX, REI NFORCED [ [ [
CONCRETE, 1800 mm x 900 mm, STRUCTURE | | |
AT 106+855 | | |
0047 715- 04629 2.000 EACH| 443, 23000 886. 46| 490. 00000 980. 00|
Pl PE END SECTION, MN. AREA 0.38 n2 | [ [
0048 715- 04629 2.000 EACH| 659. 31000 1318. 62| 670. 00000 1340. 00|
Pl PE END SECTION, M N. AREA 0.82 ne | | |
0049 715- 05019 2.050 m | 604. 49000 1239. 20| 570. 00000 1168. 50|
PIPE, TYPE 1, CIRCULAR 900 nm [ [ [
0050 715- 05119 3.800 m | 326. 95000 1242. 41| 250. 00000 950. 00|
| | |

PI PE, TYPE 1, C RCULAR, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 170 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 692, 050. 00 ROUTE : SR 32
CALL ORDER : 170 CONTRACT 1D : R -26400-A COUNTI ES : DELAWARE RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m o e e e e e e et e e e o e e e e e e e e e e e e e e e e e e e e e eeeaoo-
0051 715-05121 1.900 m | 423. 17000 804. 02| 490. 00000 931. 00|
PIPE, TYPE 1, CIRCULAR 450 nm [ [ [
0052 715- 05123 2.500 m | 839. 52000 2098. 80| 910. 00000 2275. 00|
Pl PE, TYPE 1, ClRCULAR, 600 nm | | |
0053 715- 05128 0.750 m | 2642. 40000 1981. 80| 2600. 00000 1950. 00|
PI PE, TYPE 1, CIRCULAR 1200 nm [ [ [
0054 715- 05168 94.500 m | 212. 82000 20111. 49| 320. 00000 30240. 00|
PI PE, TYPE 3, ClRCULAR, 300 nm [ | |
0055 715- 05169 39.200 m | 237. 45000 9308. 04 190. 00000 7448. 00|
PI PE, TYPE 3, CIRCULAR 375 nm [ [ [
0056 715- 05171 3.000 m | 510. 16000 1530. 48| 260. 00000 780. 00|
PI PE, TYPE 3, ClRCULAR, 450 nm | | |
0057 715- 05173 40.000 m | 158. 78000 6351. 20| 130. 00000 5200. 00|
PI PE, TYPE 3, CIRCULAR 600 nm [ [ [
0058 715- 05234 1.200 m | 1049. 02000 1258. 84] 1300. 00000 1560. 00|
Pl PE, TYPE 1, DEFORMED, MN. AREA 0.38 | | |
m | | |
0059 715- 05373 8.000 m | 1216. 19000 9729. 52| 560. 00000 4480. 00|
PI PE, TYPE 3, DEFORMVED, MN. AREA 0.82 | [ [
e | | |
0060 715- 46000 73.000 EACH| 168. 63000 12309. 99| 250. 00000 18250. 00|
Pl PE END SECTI ON, 300 nm | [ [
0061 715- 46005 17.000 EACH| 189. 69000 3224. 73| 260. 00000 4420. 00|
Pl PE END SECTI ON, 375 nm | | |
0062 715- 46010 3.000 EACH| 308. 31000 924. 93| 270. 00000 810. 00|
Pl PE END SECTI ON, 450 nm | [ [
0063 715- 46020 7.000 EACH| 378. 49000 2649. 43| 310. 00000 2170. 00|
Pl PE END SECTI ON, 600 nm | | |
0064 715- 97691 2.000 EACH| 7413. 08000 14826. 16| 5900. 00000 11800. 00|
GRATED BOX END SECTION, I, 3:1, 900 nm | [ [
0065 715- 97695 2.000 EACH| 8198. 08000 16396. 16| 6700. 00000 13400. 00|
GRATED BOX END SECTION, I, 3:1, 1200 nm | | |
0066 720- 44000 9.000 EACH| 319. 16000 2872. 44 500. 00000 4500. 00|
CASTI NG, ADJUST TO GRADE , CURB | NLETS | | |
0067 720- 45275 1.000 EACH| 820. 51000 820. 51| 1500. 00000 1500. 00|
Pl PE CATCH BASIN, 600 nm [ [
0068 801- 06203 1110.000 m 2. 58000 2863. 80| 3. 00000 3330. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | |
0069 801- 06207 58000 2863. 80| 4.00000 4440. 00|

TEMPORARY PAVEMENT MARKI NG, REMOVABLE,

|
|
1110.000 m | 2.
|
100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 06/04/03
PAGE : 170 -5

ENG NEER S ESTI MATE: $ 3, 692, 050. 00 ROUTE : SR 32
CALL ORDER : 170 CONTRACT ID : R -26400- A COUNTI ES : DELAWARE RANDOL PH
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING |NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeao-
0070 801- 06640 50.000 EACH| 100. 00000 5000. 00| 93. 00000 4650. 00|
CONSTRUCTI ON SI GN, A | | |
0071 801- 06710 200.000 DAY | 10. 00000 2000. 00| 13. 00000 2600. 00|
FLASHI NG ARROW SI GN | | |
0072 801- 06775 LUMP|  122500. 00000 122500. 00|  160000. 00000 160000. 00|
MAI NTAI NI NG TRAFFI C | | |
0073 808- 06712 2764.000 m | 0. 15000 414. 60| 0. 16000 442. 24
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0074 808- 06713 22158.000 m | 0. 09000 1994. 22| 0. 09000 1994. 22|
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0075 808- 06714 828.000 m | 0. 15000 124. 20| 0. 16000 132. 48|
LINE, PAINT, SOLID, YELLON 100 nm | | |
0076 808- 75297 4.000 m | 35. 00000 140. 00| 37. 00000 148. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 nm | | |
0077 808- 75996 496. 000 EACH| 4. 67000 2316. 32| 5. 40000 2678. 40|
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0078 808- 75998 496. 000 EACH| 25. 00000 12400. 00| 26. 00000 12896. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 3,522, 694. 56| $ 4,727, 643.00]|
------------------------------------------ e

CONTRACT TOTALS | $ 3,522,694.56| $ 4,727,643.00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 172 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,082, 891. 67 RQUTE . 227
CALL ORDER : 172 CONTRACT ID: R -26401-B COUNTIES : UNION WAYNE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 125 WORK DAYS
CONTRACT DESCRI PTI ON PROJIECT(S) : 5189007
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 3,090, 704. 15 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
SECTI ON 0001  ROAD RECONSTRUCTI ON
| | |
0001 105- 06845 LUMP|  28000. 00000 28000. 00| [
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 16.000 MOS | 1500. 00000 24000. 00| |
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  153000. 00000 153000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00| |
CLEARI NG RIGHT OF WAY , SMALL STRUCT. | [ [
REPLACEMENTS [ [ [
0005 202- 02240 1113.500 n2 | 27. 00000 30064. 50| |
PAVEMENT, REMOVE | | |
0006 202- 02241 492.500 m | 6. 30000 3102. 75| [
GUARDRAI L, REMOVE [ [ [
0007 202- 02265 2.000 EACH| 800. 00000 1600. 00| |
TREE, 1220 mm REMOVE | | |
0008 202- 02270 3.000 EACH| 850. 00000 2550. 00| [
TREE, 1520 nmm REMOVE [ [ [
0009 202- 02271 21.000 EACH| 375. 00000 7875. 00| |
HEADWALL, REMOVE | | |
0010 202- 02278 312.000 m | 15. 00000 4680. 00| [
CURB, CONCRETE, REMOVE [ [ [
0011 202-51328 LUMP|  15000. 00000 15000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
OLD HEADWALLS AND W NGWALLS STRUCTURE | | |
0012 202-51330 LUMP|  19000. 00000 19000. 00| [
PRESENT STRUCTURE, REMOVE , STRUCTURE #1| [ [
0013 202-51330 LUMP|  19000. 00000 19000. 00| |
PRESENT STRUCTURE, REMOVE , STRUCTURE #2| | |
0014 202-51330 LUMP|  19000. 00000 19000. 00| [
|

PRESENT STRUCTURE, REMOVE , STRUCTURE #3| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 172 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,082, 891. 67 RQUTE . 227
CALL ORDER : 172 CONTRACT ID : R -26401-B COUNTIES : UNION WAYNE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0015 202-52710 188.800 n2 | 7.00000 1321. 60| |
SI DEWALK, CONCRETE, REMOVE | | |
0016 202- 60820 12527.000 n2 | 1. 75000 21922. 25] |
SURFACE M LLING, ASPHALT , Onmto 25mm | | |
0017 203- 02000 1000. 000 n8 | 10. 00000 10000. 00| |
EXCAVATI ON,  COMVON | | |
0018 203- 02070 4118.000 18 | 23. 00000 94714. 00| |
BORROW | | |
0019 205- 06932 534.200 m | 22. 50000 12019. 50]| |
TEMPORARY CHECK DAM STRAW BALES | | |
0020 205- 06937 652.000 m | 4.50000 2934. 00| |
TEMPORARY SI LT FENCE | | |
0021 211- 07454 3.000 18 | 15. 00000 45. 00| |
STRUCTURE BACKFI LL , Pl PE UNDER BULLA | | |
ROAD | | |
0022 303- 52308 4732.000 My | 20. 75000 98189. 00| |
COMPACTED AGGREGATE, O, 53 | | |
0023 303- 94433 442.000 n8 | 39. 00000 17238. 00| |
AGGREGATE, 12 | | |
0024 304- 07490 2210.000 My | 105. 00000 232050. 00| |
HVA PATCH NG, TYPE B | | |
0025 304- 07508 11174.000 My | 45. 75000 511210. 50]| |
WDENING WTH QU QA- HVA, 2, 64, BASE, | | |
25 nm | | |
0026 401- 06264 LUMP| 4500. 00000 4500. 00| |
PROFI LOGRAPH, HVA | | |
0027 401-07321 10859.400 My | 43. 75000 475098. 75| |
QU QA-HVA, 2, 64, SURFACE, 9.5 mm | | |
0028 401- 07371 15752.700 My | 38. 20000 601753. 14] |
QA-HVA, 2. 64, | NTERVEDI ATE, 12.5 nm | | |
0029 402- 07441 576.800 My | 49. 00000 28263. 20| |
HVA BASE, TYPE B | | |
0030 405- 05518 23941.600 n2 | 0. 50000 11970. 80| |
ASPHALT FOR PRI ME COAT | | |
0031 406- 05521 186327.200 n2 | 0. 05000 9316. 36| |
ASPHALT FOR TACK COAT | | |
0032 601- 01700 1.000 EACH| 1680. 00000 1680. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0033 601- 06854 2.000 EACH| 1720. 00000 3440. 00| |
| |

GUARDRAI L, W BEAM NESTED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 172 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,082, 891. 67 RQUTE . 227
CALL ORDER : 172 CONTRACT ID : R -26401-B COUNTIES : UNION WAYNE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0034 601- 94689 5.000 EACH| 1940. 00000 9700. 00| |
GUARDRAI L END TREATMENT, CS [ [ [
0035 601- 99105 263.800 m | 30. 00000 7914. 00| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0036 604- 02007 154.100 n2 | 43. 00000 6626. 30| [
SI DEWALK, CONCRETE, RECONSTRUCT [ [ [
0037 605- 06120 1522.000 m | 57. 00000 86754. 00| |
CURB, CONCRETE | | |
0038 606- 07484 5190.000 m | 0. 81000 4203. 90| |
M LLED HVA SHOULDER CORRUGATI ONS [ [ [
0039 610- 07487 575.000 My | 75. 00000 43125. 00| [
HVA FOR APPROACHES, TYPE B | | |
0040 611- 06497 24.000 EACH 171. 00000 4104. 00| |
MAI LBOX ASSEMBLY, Sl NGLE | [ [
0041 611- 95728 114.800 n2 | 74. 00000 8495. 20| [
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mm | | |
0042 615- 06525 6.000 EACH| 400. 00000 2400. 00| [
CASTI NG ADJUSTED TO GRADE, MONUMENT [ [ [
0043 615- 06527 1.000 EACH 445. 00000 445, 00| |
MONUMENT, SECTI ON CORNER | | |
0044 616- 02320 671.000 n2 | 2. 00000 1342. 00| [
GEOTEXTI LES [ [ [
0045 616- 06405 613.900 My | 26. 00000 15961. 40| |
Rl PRAP, REVETMENT | | |
0046 621- 01004 6.000 EACH| 685. 00000 4110. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0047 621- 01660 1943.000 n2 | 0. 40000 777. 20| |
MULCHED SEEDI NG, LEGUME, 2 [ [ [
0048 621- 02363 5811.000 n2 | 0. 32000 1859. 52| [
MULCHED SEEDI NG, T, CONVENTI ONAL M X | | |
0049 621- 06548 1.000 kg | 57. 00000 57. 00| |
SEED M XTURE, CV | | |
0050 621- 06559 58106.000 n2 | 0. 35000 20337. 10| [
MULCHED SEEDI NG, R [ [ [
0051 621- 06560 5811.000 n2 | 0. 40000 2324. 40| |
MULCHED SEEDI NG, U | | |
0052 621- 06570 30.700 n8 | 125. 00000 3837. 50| [
TOP SO L [ [ [
0053 621- 06574 52.000 n2 | 30. 00000 1560. 00| |
| |

SODDI NG |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,082, 891. 67 ROUTE . 227
CALL ORDER : 172 CONTRACT ID : R -26401-B COUNTIES : UNION WAYNE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0054 621- 52448 12.000 EACH| 26. 00000 312. 00| |
SIGN, DO NOT SPRAY , SMALL STRUCTURE | | |
REPLACEMENTS | | |
0055 622- 98200 12.000 EACH| 26. 00000 312. 00| |
SIGN, DO NOT DI STURB , SMALL STRUCT. | | |
REPLACMVENTS | | |
0056 714- 01634 2.000 m | 3900. 00000 7800. 00| |
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 2100 mm x 1200 nm | | |
0057 714- 02544 4.000 EACH| 7500. 00000 30000. 00| |
W NGMLL, PRECAST CONCRETE | | |
0058 714- 26703 17.080 m | 1800. 00000 30744. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 nm x 1200 nm | | |
0059 714- 26724 18.290 m | 3500. 00000 64015. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 mm x 1200 nm | | |
0060 714- 26725 18.290 m | 3800. 00000 69502. 00| |
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 3600 mm x 1800 nm | | |
0061 715- 05119 26.900 m | 225. 00000 6052. 50| |
PIPE, TYPE 1, CRCULAR 375 mm | | |
0062 715- 05121 2.900 m | 250. 00000 725. 00| |
PIPE, TYPE 1, C RCULAR 450 mm | | |
0063 715- 05123 4.300 m | 560. 00000 2408. 00| |
PIPE, TYPE 1, CIRCULAR 600 nm | | |
0064 715-05171 1.200 m | 550. 00000 660. 00| |
PIPE, TYPE 3, CIRCULAR 450 mm | | |
0065 715- 05173 14.100 m | 105. 00000 1480. 50| |
PIPE, TYPE 3, CIRCULAR 600 nm | | |
0066 715- 05243 4.900 m | 475. 00000 2327. 50| |
PIPE, TYPE 1, DEFORMED, MN. AREA 0.95 | | |
e | | |
0067 715- 05252 4.300 m | 775. 00000 3332. 50| |
PIPE, TYPE 1, DEFORMED, MN. AREA 1.90 | | |
e | | |
0068 715- 06054 30.000 m | 45. 00000 1350. 00| |
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, | | |
300 mm | | |
0069 715- 06629 2.000 EACH| 1000. 00000 2000. 00| |
| |

PI PE END SECTION, M N. AREA 0.95 nR



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,082, 891. 67 RQUTE . 227
CALL ORDER : 172 CONTRACT ID : R -26401-B COUNTIES : UNION WAYNE
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o
0070 715- 06847 2.000 EACH| 1750. 00000 3500. 00| |
PI PE END SECTION, MN AREA 1.9 n2 [ [ [
0071 715- 35000 40.000 m | 23. 00000 920. 00| |
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, | | |
150 nm [ [ [
0072 715- 35005 40.000 m | 30. 00000 1200. 00| [
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, | | |
200 mm | | |
0073 715- 35010 40.000 m | 36. 00000 1440. 00| |
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | [ [
250 mm [ [ [
0074 715- 46005 11.000 EACH| 245. 00000 2695. 00| |
Pl PE END SECTI ON, 375 nm | | |
0075 715- 46010 3.000 EACH| 250. 00000 750. 00| [
Pl PE END SECTI ON, 450 nm [ [ [
0076 715- 46020 9.000 EACH| 285. 00000 2565. 00| |
Pl PE END SECTI ON, 600 nm | | |
0077 715- 90325 1.000 EACH 215. 00000 215. 00| [
Pl PE END SECTI ON, 250 nm [ [ [
0078 715-92874 19.600 m | 100. 00000 1960. 00| |
Pl PE ENCASEMENT , SANI TARY SEVER FORCE | | |
MAIN | | |
0079 801- 04308 2.000 EACH| 105. 00000 210. 00| [
ROAD CLOSURE SI GN ASSEMBLY | | |
0080 801- 06203 1135.000 m | 0. 90000 1021. 50| |
TEMPORARY PAVEMENT MARKI NG 100 mm [ [ [
0081 801- 06207 1135.000 m | 4. 75000 5391. 25| [
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm [ | |
0082 801- 06625 19.000 EACH| 100. 00000 1900. 00| [
DETOUR ROUTE MARKER ASSEMBLY [ [ [
0083 801- 06640 44.000 EACH| 173. 00000 7612. 00| |
CONSTRUCTI ON SI GN, A | | |
0084 801- 06710 300.000 DAY | 12. 75000 3825. 00| |
FLASH NG ARROW S| GN [ [ [
0085 801- 06775 LUMP|  111150. 00000 111150. 00| [
MAI NTAI NI NG TRAFFI C | | |
0086 801- 07118 12.000 m | 21. 00000 252. 00| |
BARRI CADE, I11-A [ [ [
0087 801- 07119 4.000 m | 23. 00000 92. 00| [
| |

BARRI CADE, II11-B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 172 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,082, 891. 67 RQUTE . 227
CALL ORDER : 172 CONTRACT ID : R -26401-B COUNTIES : UNION WAYNE
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 |

| M LESTONE CONTRACTORS, L.P. |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o o
0088 802- 76025 1.490 n2 | 227. 00000 338. 23| |
SI GN, SHEET, ENCAPSULATED LENS W TH [ [ [
LEGEND, 2.03 mm TH CKNESS , NO PARKING | | |
ANYTI NE [ | |
0089 802- 76055 17.200 m | 13. 00000 223. 60| [
SI GN POST, A [ [ [
0090 802- 76055 34.000 m | 39. 00000 1326. 00| |
SIGN POST, A, NO PARKI NG SI GNS | | |
0091 802- 96915 LUMP| 158. 00000 158. 00| |
SI GN, RELOCATE [ [ [
0092 804- 06725 30.000 EACH| 19. 00000 570. 00| [
DELI NEATOR W TH POST, D1, 75 nm | | |
0093 808- 06712 2200.000 m | 0. 12000 264. 00| |
LINE, PAINT, BROKEN, YELLOW 100 nm [ [ [
0094 808- 06713 21560.000 m | 0. 10000 2156. 00| [
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0095 808- 06714 9450.000 m | 0. 11000 1039. 50| |
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0096 808- 75297 14.400 m | 13. 00000 187. 20| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm [ | |
0097 808- 75998 750. 000 EACH| 19. 00000 14250. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
SECTI ON TOTALS | $ 3,090, 704. 15| |

------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
|

CONTRACT TOTALS | $ 3,090, 704. 15|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 560, 278. 11 ROUTE : PARK
CALL ORDER : 184 CONTRACT ID : R -26444-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 05/27/04 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 0674502
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1564026 W NGHAM PAVI NG | NC. REJECTED $  432,546.31 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR AWARD $  446,074.22 103. 1275%
3 35-1385672 FORCE CONSTRUCTI ON CO. | NC. $  516,811.79 119. 4812%
| (1) 35-1564026 | (2) 35-1357381 | (3) 35-1385672
| W NGHAM PAVI NG | NC. | O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ s
SECTI ON 0001  PARKI NG AREA RECONSTRUCTI ON
| | |
0001 105- 06845 LUMP|  14950. 00000 14950. 00|  11000. 00000 11000. 00| 9200. 00000 9200. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 MOS | 1500. 00000 13500. 00| 660. 00000 5940. 00| 1642. 00000 14778. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  20593. 00000 20593. 00| 9300. 00000 9300.00|  37000. 00000 37000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  12000. 00000 12000. 00|  11000. 00000 11000. 00|  15147. 00000 15147. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02272 3.400 LFT | 50. 00000 170. 00| 300. 00000 1020. 00| 88. 00000 299. 20
PAVED SI DE DI TCH, REMOVE | |
0006 202- 02286 1.000 EACH| 1770. 00000 1770. 00| 1600. 00000 1600. 00| 8940. 00000 8940. 00
PRESENT STRUCTURE, REMOVE , PIT TO LET | | |
0007 202- 02286 1.000 EACH| 800. 00000 800. 00| 1100. 00000 1100. 00| 2276. 00000 2276. 00
PRESENT STRUCTURE, REMOVE , PLAYGROUND | | |
0008 202- 02286 1.000 EACH| 800. 00000 800. 00| 1100. 00000 1100. 00| 2154. 00000 2154. 00
PRESENT STRUCTURE, REMOVE STONE CULVERT | | |
( CRAGMONT) | | |
0009 202- 03000 LUMP| 600. 00000 600. 00| 550. 00000 550. 00| 1900. 00000 1900. 00
HOUSES AND BUI LDI NGS, REMOVE SHED | | |
RELOCATE NATURE CENTER | | |
0010 202- 52710 4.500 SYS | 20. 00000 90. 00| 12. 00000 54. 00| 161. 00000 724.50
SI DEWALK, CONCRETE, REMOVE | | |
0011 202- 60820 224.000 SYS | 9. 00000 2016. 00| 6. 60000 1478. 40| 7.00000 1568. 00
SURFACE M LLI NG, ASPHALT | | |
0012 202- 96133 30.000 LFT | 6. 00000 180. 00| 25. 00000 750. 00| 52. 00000 1560. 00
Pl PE, REMOVE |

|
0013 203- 02000 1996.000 CYS | 6. 00000 11976. 00| 17. 60000 35129. 60| 25. 00000 49900. 00
EXCAVATI ON,  COMVON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 184 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 560, 278. 11 ROUTE : PARK
CALL ORDER : 184 CONTRACT 1D : R -26444-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1564026 | (2) 35-1357381 | (3) 35-1385672
| W NGHAM PAVI NG | NC, | O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0014 203- 02010 4.000 CYS | 250. 00000 1000. 00| 200. 00000 800. 00| 505. 00000 2020. 00
EXCAVATI ON, ROCK [ [ [
0015 203- 02070 50.000 CYS | 25. 00000 1250. 00| 11. 00000 550. 00| 27. 00000 1350. 00
BORROW |
0016 203- 02080 0.274 MLE|  22000. 00000 6028. 00| 6100. 00000 1671. 40| 8824. 00000 2417.78
LI NEAR GRADI NG [ [
0017 203-91878 150. 000 LFT | 6. 00000 900. 00| 16. 50000 2475. 00| 8. 39000 1258. 50
LI NEAR DI TCH GRADI NG | | |
0018 205- 06931 20.000 TON | 30. 00000 600. 00| 28. 00000 560. 00| 84. 00000 1680. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ [
0019 205- 06932 207.000 LFT | 4. 50000 931. 50| 12. 00000 2484. 00| 3. 00000 621. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0020 205- 06937 944.000 LFT | 1. 80000 1699. 20| 1. 68000 1585. 92| 1. 83000 1727.52
TEMPORARY S| LT FENCE [ [ [
0021 210- 06317 1.700 SFT | 50. 00000 85. 00| 10. 00000 17. 00| 185. 00000 314. 50
PATCH | | |
0022 211- 02060 88.000 CYS | 25. 00000 2200. 00| 16. 50000 1452. 00| 42. 00000 3696. 00
B BORROW FOR STRUCTURE BACKFI LL [ [ [
0023 303-52308 4239.000 TON | 11. 50000 48748. 50| 11. 00000 46629. 00| 14. 00000 59346. 00
COVPACTED AGGREGATE, O 53 | |
0024 305- 05204 3.000 TON | 150. 00000 450. 00| 217. 00000 651. 00| 200. 00000 600. 00
HVA FOR PATCHI NG [ [ [
0025 402- 07433 1792.500 TON | 36. 50000 65426. 25| 39. 06000 70015. 05| 43. 25000 77525. 63
HVA SURFACE, TYPE B | |
0026 402- 07441 2050. 000 TON | 34. 50000 70725. 00| 35. 00000 71750. 00| 38. 50000 78925. 00
HVA BASE, TYPE B [ [ [
0027 406- 05520 3.700 TON | 300. 00000 1110. 00| 217. 00000 802. 90| 200. 00000 740. 00
ASPHALT FOR TACK COAT | | |
0028 603- 01984 2.000 EACH 1344. 00000 2688. 00| 1900. 00000 3800. 00| 2800. 00000 5600. 00
Bl CYCLE GATE | [ [
0029 603- 97461 1000. 000 LFT | 4.00000 4000. 00| 3. 25000 3250. 00| 3. 00000 3000. 00
TEMPORARY FENCE | | |
0030 604- 06070 479.000 SYS | 42. 03000 20132. 37| 28. 60000 13699. 40| 23. 00000 11017. 00
S| DEWALK, CONCRETE | | |
0031 605- 03652 150. 000 LFT | 22. 00000 3300. 00| 22. 00000 3300. 00| 14. 00000 2100. 00
CURB, LI MESTONE REMOVE AND RELOCATE [ [ [
0032 605- 06120 984.000 LFT | 21. 42000 21077. 28| 19. 50000 19188. 00| 11. 80000 11611. 20
CURB, CONCRETE | | |
0033 615- 06496 170. 000 EACH| 43. 00000 7310. 00| 28. 40000 4828. 00| 54. 00000 9180. 00
PARKI NG BARRI ER WHEEL STOP [ [ [
0034 616- 02320 49.000 SYS | 4. 00000 196. 00| 4. 10000 200. 90| 2. 57000 125. 93

GEOTEXTI LES |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 560, 278. 11 ROUTE : PARK
CALL ORDER : 184 CONTRACT ID : R -26444-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1564026 | (2) 35-1357381 | (3) 35-1385672
| W NGHAM PAVI NG | NC, | O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI CN CO. | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0035 616- 03144 LUMP| 4000. 00000 4000. 00| 1650. 00000 1650. 00| 1795. 00000 1795. 00
ROCKS, LARGE REMOVE AND RELCOCATE [ [ [
0036 616- 06451 17.000 TON | 30. 00000 510. 00| 22. 00000 374. 00| 53. 00000 901. 00
Rl PRAP, UNI FORM | | |
0037 621- 01004 1.000 EACH 685. 00000 685. 00| 545. 00000 545. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [
SEEDI NG | | |
0038 621- 02770 231.000 SYS | 2.01000 464. 31| 1. 65000 381. 15| 1. 50000 346. 50
EROS|I ON CONTROL BLANKET | | |
0039 621- 06560 22491.000 SYS | 0. 40000 8996. 40| 0. 30000 6747. 30| 0. 28000 6297. 48
MULCHED SEEDI NG, U [ [ [
0040 621- 06575 358.000 SYS | 3. 75000 1342. 50| 3. 10000 1109. 80| 2. 80000 1002. 40
SODDI NG, NURSERY | |
0041 702- 90915 5.600 CYS | 470. 00000 2632. 00| 440. 00000 2464. 00| 632. 00000 3539. 20
CONCRETE, A FOR Pl PE ANCHORS [ [
0042 714- 02401 195.000 LFT | 46. 00000 8970. 00| 75. 00000 14625. 00| 36. 80000 7176. 00
RETAI NI NG WALL , STONE | | |
0043 714- 02930 2.000 EACH| 600. 00000 1200. 00| 2750. 00000 5500. 00| 946. 00000 1892. 00
HEADWALL , STONE, REMOVE AND RESET [ [ [
0044 715- 01354 20.000 LFT | 25. 00000 500. 00| 550. 00000 11000. 00| 38. 00000 760. 00
CLEAN EXI STI NG PI PE | | |
0045 715- 01432 88.000 LFT | 86. 00000 7568. 00| 78. 00000 6864. 00| 101. 00000 8888. 00
Pl PE, RElI NFORCED CONCRETE, 48 IN [ [ [
0046 715-01471 2.000 EACH| 585. 00000 1170. 00| 920. 00000 1840. 00| 1021. 00000 2042. 00
Pl PE END SECTI ON, PRECAST CONCRETE, 15 | | |
I'N. | | |
0047 715- 01765 5.000 EACH| 560. 00000 2800. 00| 905. 00000 4525. 00| 701. 00000 3505. 00
Pl PE END SECTI ON, PRECAST CONCRETE, 12 | | |
I'N. | | |
0048 715- 04612 163.000 LFT | 32. 00000 5216. 00| 25. 00000 4075. 00| 30. 00000 4890. 00
Pl PE , REI NFORCED CONCRETE, |11, 12 IN | [ [
0049 715- 05203 125.000 LFT | 9. 00000 1125. 00| 25. 00000 3125. 00| 10. 37000 1296. 25
PI PE, TYPE 4, CIRCULAR 4 IN | | |
0050 715- 05708 94.000 LFT | 37. 00000 3478. 00| 30. 00000 2820. 00| 31. 80000 2989. 20
Pl PE, RElI NFORCED CONCRETE, I, DO.3=50, | [ [
15 IN, [ [ [
0051 715- 41065 35.000 LFT | 44. 00000 1540. 00| 50. 00000 1750. 00| 60. 00000 2100. 00
Pl PE, REI NFORCED CONCRETE, [11, 24 IN. | | |
0052 715- 92037 35.000 LFT | 9. 00000 315. 00| 10. 00000 350. 00| 24. 00000 840. 00
PIPE, PVC, 4 IN [ [ [
0053 715- 96389 2.000 EACH| 675. 00000 1350. 00| 1075. 00000 2150. 00| 1086. 00000 2172. 00

PI PE END SECTI ON, PRECAST CONCRETE, 24 | | |
I'N | | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 560, 278. 11 ROUTE : PARK
CALL ORDER : 184 CONTRACT ID : R -26444-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1564026 | (2) 35-1357381 | (3) 35-1385672
| W NGHAM PAVI NG | NC, | O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0054 718- 06531 3.000 EACH| 300. 00000 900. 00| 300. 00000 900. 00| 1124. 00000 3372. 00
OUTLET PROTECTCR, 3 [ [
0055 718- 52610 4.000 CYS | 60. 00000 240. 00| 40. 00000 160. 00| 100. 00000 400. 00
AGGREGATE FOR UNDERDRAI NS | |
0056 720- 07309 9.000 LFT | 60. 00000 540. 00| 200. 00000 1800. 00| 50. 00000 450. 00
TRENCH DRAI N [ [ [
0057 720- 07309 5.000 LFT | 60. 00000 300. 00| 100. 00000 500. 00| 75. 00000 375.00
TRENCH DRAIN , SHALLOW CHANNEL | | |
0058 720- 45275 1.000 EACH| 1400. 00000 1400. 00| 1200. 00000 1200. 00| 250. 00000 250. 00
Pl PE CATCH BASIN, 24 IN. WTH CASTING | [
0059 801- 04308 5.000 EACH| 569. 60000 2848. 00| 545. 00000 2725. 00| 495. 00000 2475. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0060 801- 06640 5.000 EACH| 196. 00000 980. 00| 187. 00000 935. 00| 170. 00000 850. 00
CONSTRUCTI ON SI GN, A | [
0061 801- 06775 LUMP| 4000. 00000 4000. 00| 3000. 00000 3000. 00| 3200. 00000 3200. 00
MAI NTAI NI NG TRAFFI C | | |
0062 801- 07119 120.000 LFT | 14. 38000 1725. 60| 13. 75000 1650. 00| 12. 50000 1500. 00
BARRI CADE, |11-B [ [ [
0063 802- 03896 227.000 EACH| 55. 00000 12485. 00| 90. 10000 20452. 70]| 85. 00000 19295. 00
BOLLARD , WOOD | | |
0064 802- 03896 1.000 EACH| 3420. 00000 3420. 00| 55. 00000 55. 00| 40. 00000 40. 00
BOLLARD , WOOD, REMOVE | [
0065 802- 07060 3.000 EACH 150. 00000 450. 00| 324. 50000 973. 50| 375. 00000 1125. 00
SI GN, SHEET, RELOCATE | | |
0066 802- 99058 8.000 EACH| 220. 00000 1760. 00| 264. 00000 2112. 00| 375. 00000 3000. 00
SHEET SIGN, | NSTALL | [ [
0067 808- 06713 2940.000 LFT | 2. 01000 5909. 40| 1. 93000 5674. 20| 1. 75000 5145. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0068 808- 97222 12.000 EACH| 202. 00000 2424. 00| 192. 50000 2310. 00| 175. 00000 2100. 00

PAVEMENT MESSAGE MARKI NGS, PAI NT, [ | |
HANDI CAP SYMBOL & LI NES | [ |
SECTI ON TOTALS | $ 432, 546. 31| $ 446, 074. 22| $ 516, 811. 79

CONTRACT TOTALS | $ 432, 546. 31| $ 446, 074. 22| $ 516, 811. 79
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 23, 102, 447.78 RQUTE . 27

CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS

LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

CONTRACT TIME : 09/17/05 COWVPLETI ON DATE

CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 2499001
2499001
2499001
OTHERS

SET- ASI DE :

VENDCR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE , PARCEL
NO. 43SA |

TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOW BI D
1 34-4456871 M LLER BROS. CONSTR, INC $ 14, 966, 486. 07 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 15, 210, 188. 39 101. 6283%
3 35-1065659 BROCKS CONSTRUCTI ON $ 15, 248, 853. 64 101. 8866%
4  35-1875662 CRI DER & CRIDER, | NC. $ 18, 236, 135. 60 121. 8464%
5  99-9994787 R ETH RI LEY/ GRADEX I NC. J/V $ 19, 376, 863. 00 129. 4683%
[ (1) 34-4456871 [(2) 35-1139301 [ (3) 35-1065659
| MLLER BRCS. CONSTR, INC. |E & B PAVING |NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ s
SECTI ON 0001  ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES
I I I
0001 105- 06845 LUVP|  221500. 00000 221500. 00|  160000. 00000 160000. 00|  200000. 00000 200000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 27.000 M3 | 3600. 00000 97200. 00| 1800. 00000 48600. 00| 1500. 00000 40500. 00
FIELD OFFI CE, B | | |
0003 108-01614 LUVP|  19100. 00000 19100.00]  12700. 00000 12700.00]  12700. 00000 12700. 00
PARTNERI NG OVERHEAD | | |
0004 110-01001 LUVP|  725000. 00000 725000. 00|  660000. 00000 660000. 00|  762000. 00000 762000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 201-52370 LUVP|  170000. 00000 170000. 00| ~ 298000. 00000 298000. 00|  298000. 00000 298000. 00
CLEARI NG RI GHT OF WAY | | |
0006 202- 03000 LUVP|  15000. 00000 15000. 00|  16421. 98000 16421.98  16500. 00000 16500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 10 I I I
0007 202- 03000 LUVP|  15000. 00000 15000. 00]  10096. 39000 10096. 39|  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 21 I I I
0008 202- 03000 LUVP|  15000. 00000 15000. 00]  10096. 39000 10096. 39  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 29 I I I
0009 202- 03000 LUVP|  15000. 00000 15000. 00|  11240. 64000 11240. 64|  11250. 00000 11250. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 32 I I I
0010 202- 03000 LUVP|  15000. 00000 15000. 00| 896. 59000 896. 59 900. 00000 900. 00
I I
I I
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ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMVB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 34-4456871 | (2) 35-1139301 | (3) 35-1065659
| MLLER BRCS. CONSTR, INC. |E & B PAVING |NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeeao-
0011 202- 60820 6590.000 n2 | 1. 26000 8303. 40| 2. 44000 16079. 60| 1. 26000 8303. 40
SURFACE M LLI NG, ASPHALT | | |
0012 202- 74080 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 650. 00000 650. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | | |
REMOVE | | |
0013 202- 78515 LUMP| 2800. 00000 2800. 00| 2800. 00000 2800. 00| 1500. 00000 1500. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0014 202- 99626 1. 000 EACH| 400. 00000 400. 00| 400. 00000 400. 00| 350. 00000 350. 00
FOUNDATI ON FOR SI GNI NG, REMOVE | |
0015 203- 02000 224200.000 n8 | 8.80000  1972960. 00| 5.64000  1264488. 00| 5. 64000 1264488. 00
EXCAVATI ON,  COMVON | | |
0016 203- 02070 214600.000 18 | 0. 75000 160950. 00| 4.94000  1060124. 00| 4. 94000 1060124. 00
BORROW | |
0017 205- 06930 2.400 My | 60. 00000 144. 00| 146. 29000 351. 10| 146. 29000 351. 10
SPLASHPAD, RI PRAP | | |
0018 205- 06931 1091.000 My | 23. 00000 25093. 00| 26. 70000 29129. 70| 26. 70000 29129. 70
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0019 205- 06932 641.000 m | 13. 50000 8653. 50| 20. 60000 13204. 60| 20. 60000 13204. 60
TEMPORARY CHECK DAM STRAW BALES | | |
0020 205- 06933 39.000 EACH| 80. 00000 3120. 00| 50. 00000 1950. 00| 50. 00000 1950. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 205- 06936 2027.000 My | 11. 00000 22297. 00| 30. 00000 60810. 00| 11. 00000 22297. 00
TEMPORARY SEDI MENT TRAP | | |
0022 205- 06937 2185.000 m | 10. 50000 22942. 50| 4. 40000 9614. 00| 4. 40000 9614. 00
TEMPORARY SI LT FENCE | | |
0023 205- 06938 30.000 m | 18. 00000 540. 00| 76. 24000 2287. 20| 76. 24000 2287. 20
TEMPORARY SLOPE DRAI N | | |
0024 207- 07498 53620.000 n2 | 3. 50000 187670. 00| 4. 40000 235928. 00| 4. 40000 235928. 00
SUBGRADE TREATMENT, TYPE A | | |
0025 207- 07500 7250.000 n2 | 3. 50000 25375. 00| 5. 48000 39730. 00| 5. 48000 39730. 00
SUBGRADE TREATMENT, TYPE C | | |
0026 207- 07502 4305.000 n2 | 2. 45000 10547. 25| 4. 43000 19071. 15]| 4. 43000 19071. 15
SUBGRADE TREATMENT, TYPE D | | |
0027 207- 07503 1750.000 n2 | 3. 00000 5250. 00| 2. 49000 4357. 50| 2. 49000 4357. 50
SUBGRADE TREATMENT, TYPE E | | |
0028 211- 07454 15828.000 n8 | 25. 80000 408362. 40| 31. 31000 495574. 68 31. 31000 495574. 68
STRUCTURE BACKFI LL | | |
0029 301- 07448 40907.000 My | 14. 25000 582924. 75| 12. 00000 490884. 00| 14. 33000 586197. 31
COMPACTED AGGREGATE, NO. 53, BASE | | |
0030 303-01180 4125.000 My | 16. 50000 68062. 50| 12. 00000 49500. 00| 16. 64000 68640. 00
|

COWPACTED AGGREGATE, NO. 53 |
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ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT 1D : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 34- 4456871 | (2) 35-1139301 | (3) 35-1065659
| M LLER BRCS. CONSTR, INC. |E & B PAVING I|NC. | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0031 303- 04075 269.000 My | 16. 50000 4438. 50| 24. 41000 6566. 29| 16. 64000 4476. 16
COVPACTED AGGREGATE, O 73 [ [ [
0032 304- 07490 144.000 My | 55. 39000 7976. 16 55. 52000 7994. 88 55. 39000 7976. 16
HVA PATCHI NG, TYPE B | |
0033 401- 05467 28720.000 m | 0. 25000 7180. 00| 0. 39000 11200. 80| 0. 25000 7180. 00
M LLED HVA CORRUGATI ONS [ [
0034 401- 06264 LUMP| 4000. 00000 4000. 00| 5950. 84000 5950. 84| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA | | |
0035 401- 07327 602.000 My | 41. 06000 24718. 12| 50. 00000 30100. 00| 41. 06000 24718. 12
QC/ QM- HMA, 2, 70, SURFACE, 9.5 m--SMA | [ [
0036 401- 07328 19808.000 My | 33. 90000 671491. 20| 38. 00000 752704. 00| 33. 90000 671491. 20
QC/ QM- HMA, 3, 70, SURFACE, 9.5 mm --SMA | | |
0037 401- 07334 1214.000 My | 37. 59000 45634. 26| 50. 00000 60700. 00| 37.59000 45634. 26
QC/ QM- HMA, 3, 76, SURFACE, 9.5 mm [ [ [
0038 401- 07397 1017.000 My | 30. 70000 31221. 90| 37. 00000 37629. 00| 30. 70000 31221. 90
QC/ QA-HMA, 2, 70, | NTERVEDI ATE, 19.0 nm | | |
0039 401- 07398 25693.000 My | 24. 80000 637186. 40| 27. 00000 693711. 00| 24. 80000 637186. 40
QA-HMA, 3, 70, | NTERMVEDI ATE, 19.0 nm | [ [
0040 401- 07403 2051.000 My | 31. 42000 64442, 42| 46. 00000 94346. 00| 31. 42000 64442, 42
QC/ QA-HMA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0041 401- 07407 4022.000 My | 24. 25000 97533. 50| 27.70000 111409. 40| 24. 25000 97533. 50
QU QM- HMA, 2, 64, BASE, 25.0 nm [ [ [
0042 401- 07424 105376. 000 My | 26.46000  2788248. 96| 24.00000  2529024. 00| 26. 46000 2788248. 96
QC/ QM- HMA, 3, 64, BASE, 19.0 nm | |
0043 401- 07429 39469.000 My | 27.12000  1070399. 28| 33.00000  1302477. 00| 27.12000 1070399. 28
QC/ QM- HMA, 5, 76, | NTERVEDI ATE, C19.0 mj [ [
0044 402- 07432 425.000 My | 35. 27000 14989. 75| 52. 16000 22168. 00| 35. 27000 14989. 75
HVA SURFACE, TYPE A | |
0045 402- 07433 900.000 My | 49. 60000 44640. 00| 45. 00000 40500. 00| 49. 60000 44640. 00
HVA SURFACE, TYPE B [ [ [
0046 402- 07435 1564.000 My | 28. 66000 44824, 24| 36. 14000 56522. 96| 28. 66000 44824, 24
HVA | NTERVEDI ATE, TYPE A | | |
0047 402- 07438 1521.000 My | 49. 60000 75441. 60| 45. 00000 68445. 00| 49. 60000 75441. 60
HVA | NTERVEDI ATE, TYPE B | |
0048 402- 07440 1027.000 My | 28. 94000 29721. 38| 33. 45000 34353. 15 28. 94000 29721. 38
HVA BASE, TYPE A [ [ [
0049 402- 07441 5038.000 My | 49. 60000 249884. 80| 45. 00000 226710. 00| 49. 60000 249884. 80
HVA BASE, TYPE B | |
0050 404- 05511 5702.000 n2 | 0. 99000 5644. 98] 2. 03000 11575. 06| 0. 99000 5644. 98
SEAL COAT, 2 [ [ [
0051 405- 05517 146.000 My | 330. 69000 48280. 74 304. 17000 44408. 82| 330. 69000 48280. 74
|

ASPHALT FOR PRI ME COAT | |
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ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMVB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 34-4456871 | (2) 35-1139301 | (3) 35-1065659
| MLLER BRCS. CONSTR, INC. |E & B PAVING |NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0052 406- 05520 213.000 My | 1. 10000 234. 30| 160. 00000 34080. 00| 1. 10000 234. 30
ASPHALT FOR TACK COAT | | |
0053 601- 01626 3.000 EACH| 1400. 00000 4200. 00| 1400. 00000 4200. 00| 1400. 00000 4200. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0054 601- 01740 1.000 EACH| 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0055 601- 02625 1.000 EACH| 1400. 00000 1400. 00| 1400. 00000 1400. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2, MODI FI ED | | |
0056 601- 05071 1.000 EACH| 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0057 601- 06037 3.000 EACH| 500. 00000 1500. 00| 500. 00000 1500. 00| 500. 00000 1500. 00
GUARDRAI L END TREATMENT, | | | |
0058 601- 06854 9.000 EACH| 1700. 00000 15300. 00| 1700. 00000 15300. 00| 1700. 00000 15300. 00
GUARDRAI L, W BEAM NESTED | | |
0059 601- 94689 19. 000 EACH| 1900. 00000 36100. 00| 1900. 00000 36100. 00| 1900. 00000 36100. 00
GUARDRAI L END TREATMENT, OS | | |
0060 601- 97774 3.000 EACH| 900. 00000 2700. 00| 900. 00000 2700. 00| 900. 00000 2700. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0061 601-99105 1543.100 m | 29. 30000 45212. 83| 29. 30000 45212. 83| 29. 30000 45212. 83
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0062 602- 06646 230.000 m | 54. 94000 12636. 20| 40. 26000 9259. 80| 54. 94000 12636. 20
TEMPORARY CONCRETE BARRI ER | | |
0063 603- 06040 14378.000 m | 10. 90000 156720. 20| 10. 90000 156720. 20| 10. 50000 150969. 00
FENCE, FARM FI ELD, 1190 mm | |
0064 603- 06045 1915.000 m | 24. 90000 47683. 50| 24. 90000 47683. 50| 22. 45000 42991. 75
FENCE, CHAIN LINK, 1220 nm | | |
0065 610- 07486 1070.000 My | 48. 94000 52365. 80| 61. 44000 65740. 80| 48. 94000 52365. 80
HVA FOR APPROACHES, TYPE A | |
0067 611- 06497 28.000 EACH| 110. 00000 3080. 00| 110. 00000 3080. 00| 110. 00000 3080. 00
MAI LBOX ASSEMBLY, SINGLE | |
0068 611- 06498 2.000 EACH| 150. 00000 300. 00| 150. 00000 300. 00| 150. 00000 300. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0069 615- 06490 82.000 EACH| 100. 00000 8200. 00| 100. 00000 8200. 00| 100. 00000 8200. 00
RI GHT OF WAY MARKER | | |
0070 615- 06505 24.000 EACH| 350. 00000 8400. 00| 350. 00000 8400. 00| 350. 00000 8400. 00

MONUMENT, B | | |
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CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 3600 mm x 2400 mm

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMVB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 34-4456871 | (2) 35-1139301 | (3) 35-1065659
| MLLER BROS. CONSTR, INC. |E & B PAVING |NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaoo-
0071 615- 06510 28.000 EACH| 200. 00000 5600. 00| 200. 00000 5600. 00| 200. 00000 5600. 00
MONUMENT, C | | |
0072 615- 06527 10. 000 EACH| 200. 00000 2000. 00| 200. 00000 2000. 00| 200. 00000 2000. 00
MONUMVENT, SECTI ON CORNER | | |
0073 616- 02320 2158.000 n2 | 1. 86000 4013. 88| 2. 36000 5092. 88| 2. 36000 5092. 88
GEOTEXTI LES | | |
0074 616- 06406 2071.000 n2 | 16. 25000 33653. 75| 25. 46000 52727. 66| 25. 46000 52727. 66
R PRAP, REVETNENT | | [
0075 617- 04488 315.000 n2 | 4. 89000 1540. 35| 6. 24000 1965. 60| 6. 24000 1965. 60
GEOGRI D, SUBGRADE | | |
0076 621- 01004 20.000 EACH| 775. 00000 15500. 00| 775. 00000 15500. 00| 775. 00000 15500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0077 621- 04258 1720.000 kg | 81. 00000 139320. 00| 81. 00000 139320. 00| 81. 00000 139320. 00
SEED M XTURE W | | |
0078 621- 06545 61.000 My | 233. 00000 14213. 00| 233. 00000 14213. 00| 233. 00000 14213. 00
FERTI LI ZER | | [
0079 621- 06553 6860.000 kg | 7. 98000 54742. 80| 7. 98000 54742. 80| 7. 98000 54742. 80
SEED M XTURE, R | | |
0080 621- 06565 305.000 My | 335. 00000 102175. 00| 335. 00000 102175. 00| 335. 00000 102175. 00
MULCHI NG MATERI AL | | |
0081 621- 06567 1578.000 KL | 0. 55000 867. 90| 0. 55000 867. 90| 0. 55000 867. 90
VATER | | |
0082 621- 06575 87585.000 n2 | 2. 94000 257499. 90| 2. 94000 257499. 90| 2. 94000 257499. 90
SODDI NG, NURSERY | |
0083 622- 52436 16. 000 EACH| 25. 00000 400. 00| 25. 00000 400. 00| 25. 00000 400. 00
SIGN, DO NOT MOW OR SPRAY | | |
0084 622-91786 400. 000 EACH| 9. 50000 3800. 00| 9. 50000 3800. 00| 9. 50000 3800. 00
SEEDLI NG | | |
0085 702-51015 185.000 n8 | 340. 00000 62900. 00| 500. 00000 92500. 00| 500. 00000 92500. 00
CONCRETE, B, FOOTI NGS | |
0086 703-51030 15406.000 kg | 1. 20000 18487. 20| 1. 00000 15406. 00| 1. 00000 15406. 00
REI NFORCI NG STEEL | | |
0087 714- 26709 73.000 m | 1189. 72000 86849. 56| 1583. 61000 115603. 53| 1583. 61000 115603. 53
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1500 nm | | |
0088 714- 26714 64.000 m | 1512. 49000 96799. 36] 1687. 46000 107997. 44| 1687. 46000 107997. 44
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 2400 nm x 2400 nm | | |
0089 714- 26726 57.500 m | 2995. 03000 172214. 23| 2892. 02000 166291. 15| 2892. 02000 166291. 15
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 190 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 34- 4456871 | (2) 35-1139301 | (3) 35-1065659
| M LLER BRCS. CONSTR, INC. |E & B PAVING I|NC. | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0090 714- 99348 41.500 m | 614. 68000 25509. 22| 895. 50000 37163. 25 895. 50000 37163. 25
CULVERT, PRECAST BOX, REI NFORCED [ [ [
CONCRETE, 1500 mm x 900 nm | | |
0091 715- 02246 1.000 EACH 1070. 00000 1070. 00| 1053. 57000 1053. 57| 1053. 57000 1053. 57
Pl PE END SECTI ON, 1200 nm | [
0092 715- 02397 1.000 EACH| 1435. 00000 1435. 00| 1441. 47000 1441. 47| 1441. 47000 1441. 47
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0093 715- 03475 18.000 EACH| 565. 00000 10170. 00| 285. 89000 5146. 02| 285. 89000 5146. 02
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0094 715- 03476 8.000 EACH| 770. 00000 6160. 00| 454, 44000 3635. 52| 454, 44000 3635. 52
SAFETY METAL END SECTION, 4:1, 600 mm | [ [
0095 715- 03584 5.000 EACH| 665. 00000 3325. 00| 472. 28000 2361. 40| 472. 28000 2361. 40
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0096 715- 04611 6.000 EACH| 550. 00000 3300. 00| 249. 14000 1494. 84 249. 14000 1494. 84
SAFETY METAL END SECTION, 4:1, 300 mm | [ [
0098 715- 04798 1.000 EACH 725. 00000 725. 00| 711. 57000 711. 57| 711. 57000 711.57
SAFETY METAL END SECTION, 4:1, 525 nmm | | |
0099 715- 04830 2.000 EACH| 3370. 00000 6740. 00| 2791. 31000 5582. 62| 2791. 31000 5582. 62
GRATED BOX END SECTION 11, 4:1, 525 nm | [
0100 715- 05019 116.000 m | 213. 00000 24708. 00| 112. 21000 13016. 36| 112. 21000 13016. 36
Pl PE, TYPE 1, ClRCULAR, 900 nm | | |
0102 715- 05048 27044.000 m | 9. 10000 246100. 40| 6. 56000 177408. 64| 6. 56000 177408. 64
PI PE, TYPE 4, CIRCULAR, 150 nm [ [ [
0103 715- 05052 75.000 m | 52. 00000 3900. 00| 43. 76000 3282. 00| 43. 76000 3282. 00
Pl PE, TYPE 4, CRCULAR, 300 nm | | |
0104 715- 05053 3167.000 m | 45. 00000 142515. 00| 30. 00000 95010. 00| 30. 00000 95010. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm [ [ [
0105 715- 05115 269.000 m | 73. 00000 19637. 00| 23. 31000 6270. 39| 23. 31000 6270. 39
PI PE, TYPE 1, ClRCULAR, 150 nm | | |
0106 715- 05116 270.000 m | 128. 00000 34560. 00| 27.30000 7371. 00| 27.30000 7371. 00
PIPE, TYPE 1, CIRCULAR 200 nm [ [ [
0107 715- 05117 236.000 m | 133. 00000 31388. 00| 31. 81000 7507. 16] 31. 81000 7507. 16
PI PE, TYPE 1, ClRCULAR, 250 nm [ | |
0108 715- 05119 511.000 m | 140. 07000 71575. 77| 64. 99000 33209. 89 64. 99000 332009. 89
PIPE, TYPE 1, CIRCULAR 375 nm [ [ [
0109 715- 05122 14.000 m | 232. 00000 3248. 00| 64. 38000 901. 32| 64. 38000 901. 32
PI PE, TYPE 1, ClRCULAR, 525 nm | | |
0110 715- 05123 38.000 m | 240. 00000 9120. 00| 85. 25000 3239. 50| 85. 25000 3239. 50
PIPE, TYPE 1, CIRCULAR 600 nm [ [ [
0111 715- 05128 140.000 m | 242. 00000 33880. 00| 272. 17000 38103. 80| 272. 17000 38103. 80
|

PI PE, TYPE 1, Cl RCULAR 1200 mm | |
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ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMVB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 34-4456871 | (2) 35-1139301 | (3) 35-1065659
| MLLER BRCS. CONSTR, INC. |E & B PAVING |NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e eeeao-
0112 715- 05146 27.000 m | 62. 00000 1674. 00| 22. 43000 605. 61| 22. 43000 605. 61
PIPE, TYPE 2, CIRCULAR 150 mm | | |
0113 715- 05149 37.000 m | 112. 00000 4144. 00| 39. 54000 1462. 98| 39. 54000 1462. 98
PIPE, TYPE 2, CIRCULAR 300 mm | | |
0114 715- 05151 526.000 m | 156. 00000 82056. 00| 60. 21000 31670. 46| 60. 21000 31670. 46
PIPE, TYPE 2, CIRCULAR 375 nm | | |
0115 715- 05152 8.000 m | 147. 00000 1176. 00| 59. 84000 478. 72| 59. 84000 478. 72
PIPE, TYPE 2, CI RCULAR 450 mm | | |
0116 715- 05154 462.000 m | 157. 00000 72534. 00| 141. 64000 65437. 68 141. 64000 65437. 68
PIPE, TYPE 2, CIRCULAR 600 nm | | |
0117 715- 05161 241.000 m | 257. 00000 61937. 00| 262. 01000 63144. 41 262. 01000 63144. 41
PIPE, TYPE 2, C RCULAR 1200 mm | | |
0118 715- 05168 71.000 m | 186. 00000 13206. 00| 71. 46000 5073. 66| 71. 46000 5073. 66
PIPE, TYPE 3, CIRCULAR 300 nm | | |
0119 715- 05169 247.000 m | 107. 00000 26429. 00| 65. 18000 16099. 46| 65. 18000 16099. 46
PIPE, TYPE 3, CRCULAR 375 mm | | |
0120 715- 05171 59.000 m | 112. 00000 6608. 00| 81. 49000 4807. 91| 81. 49000 4807. 91
PIPE, TYPE 3, CIRCULAR 450 nm | | |
0121 715- 05172 7.000 m | 127. 43000 892. 01 123. 66000 865. 62| 123. 66000 865. 62
PIPE, TYPE 3, CRCULAR 525 mm | | |
0122 715- 05173 104.000 m | 125. 00000 13000. 00| 117. 00000 12168. 00| 117. 00000 12168. 00
PIPE, TYPE 3, CIRCULAR 600 nm | | |
0123 715- 05177 12.000 m | 167. 00000 2004. 00| 134. 73000 1616. 76| 134. 73000 1616. 76
PIPE, TYPE 3, CIRCULAR 900 nm | | |
0124 715- 05203 221.000 m | 97. 00000 21437. 00| 19. 53000 4316. 13| 19. 53000 4316. 13
PIPE, TYPE 4, CIRCULAR 100 nm | | |
0132 715- 06004 4.000 EACH| 640. 00000 2560. 00| 2392. 83000 9571. 32| 2392. 83000 9571. 32
CONCRETE ANCHOR, 1200 mm | |
0133 715- 06177 2.000 EACH| 2550. 00000 5100. 00| 2142. 85000 4285. 70| 2142. 85000 4285. 70
SAFETY METAL END SECTION, 6:1, 0.83 n2 | | |
0135 715- 06821 5.000 EACH| 1050. 00000 5250. 00| 619. 37000 3096. 85| 619. 37000 3096. 85
SAFETY METAL END SECTION, 4:1, M N. | | |
AREA 0.27 | | |
0136 715- 06822 1.000 EACH| 1430. 00000 1430. 00| 1137. 85000 1137. 85| 1137. 85000 1137. 85
SAFETY METAL END SECTION, 4:1, MN. | | |
AREA 0.42 e | | |
0138 715- 07252 29.000 EACH| 1630. 00000 47270. 00| 1777. 85000 51557. 65| 1777. 85000 51557. 65
SAFETY METAL END SECTION, 4:1, M N. | | |
AREA 0.83 ne | |

|
0139 715- 07613 956.000 m | 46. 00000 43976. 00| 25. 12000 24014. 72| 25. 12000 24014. 72
Pl PE, TYPE 1, ClRCULAR, 100 nm | | |
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ENG NEER S ESTI MATE: $ 23,102, 447.78 RQUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- AS| DE :
| (1) 34-4456871 | (2) 35-1139301 | (3) 35-1065659
| MLLER BROS. CONSTR., INC. |E & B PAVING |NC | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T I N N T e e e T e .
0141 715-26730 2.000 EACH| 3370. 00000 6740. 00| 3010. 36000 6020. 72| 3010. 36000 6020. 72
GRATED BOX END SECTION, I, 4:1, 600 mm | | |
0142 715- 26754 2.000 EACH| 8630. 00000 17260. 00| 6125. 36000 12250. 72| 6125. 36000 12250. 72
GRATED BOX END SECTION, I, 6:1, 1225 | | |
mm x 825 mm | | |
0143 715- 26814 1.000 EACH 5160. 00000 5160. 00| 3415. 36000 3415. 36| 3415. 36000 3415. 36
GRATED BOX END SECTION, I, 3:1, 1050 nmm | | |
X 725 mm | | |
0144 715- 44240 111.000 nB8 | 590. 00000 65490. 00| 475. 00000 52725. 00| 475. 00000 52725. 00
CONCRETE, A, STRUCTURES | | |
0145 715- 46000 8.000 EACH 415. 00000 3320. 00| 137. 14000 1097. 12| 137. 14000 1097. 12
PI PE END SECTI ON, 300 mm | | |
0146 715- 46005 36.000 EACH| 415. 00000 14940. 00| 114. 28000 4114. 08| 114. 28000 4114.08
PI PE END SECTI ON, 375 mm | | |
0147 715-46010 6. 000 EACH| 444. 00000 2664. 00| 162. 14000 972. 84| 162. 14000 972.84
PI PE END SECTI ON, 450 mm | | |
0148 715- 46015 1.000 EACH 473. 00000 473. 00| 266. 28000 266. 28| 266. 28000 266. 28
PI PE END SECTI ON, 525 mm | | |
0149 715-46020 8.000 EACH 361. 00000 2888. 00| 273. 28000 2186. 24| 273. 28000 2186. 24
PI PE END SECTI ON, 600 mm | | |
0150 715-46040 2.000 EACH| 685. 00000 1370. 00| 618. 57000 1237. 14| 618. 57000 1237. 14
PI PE END SECTI ON, 900 mm | | |
0151 715-97559 4.000 EACH 3240. 00000 12960. 00| 3080. 36000 12321. 44| 3080. 36000 12321. 44
GRATED BOX END SECTION, II, 10:1, 300 mm | |
0153 715-97686 10. 000 EACH 3880. 00000 38800. 00| 3650. 36000 36503. 60| 3650. 36000 36503. 60
GRATED BOX END SECTION, I, 10:1, 375 mmj | |
0154 715-97691 1.000 EACH 4595. 00000 4595. 00| 4230. 36000 4230. 36| 4230. 36000 4230. 36
GRATED BOX END SECTION, I, 3:1, 900 mnm | | |
0156 715-98020 5.000 EACH 656. 00000 3280. 00| 261. 28000 1306. 40| 261. 28000 1306. 40
PI PE END SECTION, 700 mm X 500 nm | | |
0157 715-98974 4.000 EACH 7975. 00000 31900. 00| 5850. 36000 23401. 44| 5850. 36000 23401. 44
GRATED BOX END SECTION, I, 6:1, 900 nmm | | |
0158 715-98976 2.000 EACH| 4345. 00000 8690. 00| 2660. 36000 5320. 72| 2660. 36000 5320. 72
GRATED BOX END SECTION, IIl, 6:1, 600 mm | | |
0159 718-06529 171.000 EACH 425. 00000 72675. 00| 450. 00000 76950. 00| 450. 00000 76950. 00
OUTLET PROTECTOR, 2 | | |
0160 718-06532 3000.000 m | 3. 00000 9000. 00| 3. 00000 9000. 00| 3. 00000 9000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0161 718-52610 5411.000 nB8 | 25. 00000 135275. 00| 44.00000 238084. 00| 44.00000 238084. 00
AGGREGATE FOR UNDERDRAI NS | | |
0162 718-99153 48959.000 n2 | 0. 36000 17625. 24| 0. 75000 36719. 25| 0. 75000 36719. 25
I

GEOTEXTI LES FOR UNDERDRAI N | |
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TEMPORARY TRANSVERSE PAVEMENT MARKI NG,
600 mMm

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMVB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 34-4456871 | (2) 35-1139301 | (3) 35-1065659
| MLLER BROS. CONSTR, INC. |E & B PAVING |NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeaoo-
0163 720- 44000 4.000 EACH| 460. 00000 1840. 00| 297. 37000 1189. 48| 297. 37000 1189. 48
CASTING, ADJUST TO GRADE | | |
0164 720- 45005 1.000 EACH| 1027. 00000 1027. 00| 1124. 35000 1124. 35| 1124. 35000 1124. 35
I NLET, A2 | | |
0165 720- 45035 3.000 EACH| 1000. 00000 3000. 00| 1003. 60000 3010. 80| 1003. 60000 3010. 80
INLET, F7 | | |
0166 720- 45065 16.000 EACH| 2620. 00000 41920. 00| 2452. 60000 39241. 60| 2452. 60000 39241. 60
I NLET, NI12 | | |
0167 720- 45275 5.000 EACH| 795. 00000 3975. 00| 893. 07000 4465. 35| 893. 07000 4465. 35
Pl PE CATCH BASIN, 600 nm | | |
0168 720- 45410 10. 000 EACH| 1830. 00000 18300. 00| 1458. 13000 14581. 30| 1458. 13000 14581. 30
MANHOLE, C4 | | |
0169 720- 45510 6.000 EACH| 3040. 00000 18240. 00| 2497. 63000 14985. 78] 2497. 63000 14985. 78
MANHOLE, C4, MODI FI ED | | |
0170 720- 90984 1.000 EACH| 1830. 00000 1830. 00| 1641. 88000 1641. 88| 1641. 88000 1641. 88
MANHOLE, C2 | | |
0171 720- 93501 2.000 EACH| 4570. 00000 9140. 00| 7954. 07000 15908. 14| 7954. 07000 15908. 14
MANHOLE, L4 | | |
0172 720- 95422 1.000 EACH| 2500. 00000 2500. 00| 2084. 42000 2084. 42| 2084. 42000 2084. 42
MANHOLE, J4 | | |
0173 723- 06660 91.000 n2 | 520. 64000 47378. 24| 364. 22000 33144. 02| 364. 22000 33144. 02
W NGMALL | | |
0174 723-07123 39.200 m | 3193. 44000 125182. 85| 3263. 11000 127913. 91| 3263. 11000 127913. 91
STRUCTURE, PRECAST THREE- SI DED, 6100 mm | |
X 4100 mm | | |
0175 723-07124 32.900 m | 2127. 50000 69994. 75| 2099. 73000 69081. 12 2099. 73000 69081. 12
STRUCTURE, PRECAST THREE- SI DED, 3660 mm | |
X 1830 mm | | |
0176 801- 01504 11.000 EACH| 100. 00000 1100. 00| 120. 00000 1320. 00| 100. 00000 1100. 00
TEMPORARY PAVENENT MESSAGE MARKI NG, | | |
LANE | NDI CATI ON' ARROW | | |
0177 801- 04308 21.000 EACH| 455. 00000 9555. 00| 425. 00000 8925. 00| 455. 00000 9555. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0178 801- 06203 69012.000 m | 0. 15000 10351. 80| 0. 28000 19323. 36] 0. 15000 10351. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0179 801- 06207 2796.000 m | 3. 28000 9170. 88| 3. 04000 8499. 84| 3. 28000 9170. 88
TEMPORARY PAVENENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0180 801- 06216 197.000 m | 6. 60000 1300. 20| 7. 50000 1477. 50| 6. 60000 1300. 20
|
|
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SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 34- 4456871 | (2) 35-1139301 | (3) 35-1065659
| M LLER BRCS. CONSTR, INC. |E & B PAVING I|NC. | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0181 801- 06577 72.000 m | 17. 55000 1263. 60| 15. 81000 1138. 32| 17. 55000 1263. 60
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
600 mm | | |
0182 801- 06586 620.000 m | 0. 01000 6. 20| 2. 50000 1550. 00| 0. 01000 6. 20
TEMPORARY PAVEMENT MARKI NG, 200 mm [ [ [
0183 801- 06625 44.000 EACH| 170. 00000 7480. 00| 175. 00000 7700. 00| 170. 00000 7480. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0184 801- 06640 139. 000 EACH| 295. 00000 41005. 00| 285. 00000 39615. 00| 295. 00000 41005. 00
CONSTRUCTI ON SI GN, A | |
0185 801- 06645 11.000 EACH| 50. 00000 550. 00| 75. 00000 825. 00| 50. 00000 550. 00
CONSTRUCTI ON SI GN, B [ [ [
0186 801- 06710 180. 000 DAY | 25. 00000 4500. 00| 22. 00000 3960. 00| 25. 00000 4500. 00
FLASH NG ARROW SI GN | | |
0187 801- 06775 LUMP|  88000. 00000 88000. 00|  90600. 00000 90600. 00|  187375. 00000 187375. 00
MAI NTAI NI NG TRAFFI C [ [
0188 801- 07118 93.000 m | 45. 00000 4185. 00| 63. 00000 5859. 00| 42. 00000 3906. 00
BARRI CADE, I11-A | | |
0189 801- 07119 201.000 m | 55. 00000 11055. 00| 63. 00000 12663. 00| 55. 00000 11055. 00
BARRI CADE, |11-B [ [ [
0190 801-53072 LUMP|  104000. 00000 104000. 00|  95000. 00000 95000. 00|  67330. 00000 67330. 00
TEMPORARY TRAFFI C SI GNAL W TH CAMERA | | |
DETECTI ON [ [ [
0191 802- 05694 2.000 EACH| 3000. 00000 6000. 00| 3000. 00000 6000. 00| 2750. 00000 5500. 00
OVERHEAD S| GN STRUCTURE FOUNDATI ON FOR | |
TRI - CHORD | | |
0192 802- 05694 1.000 EACH  17000. 00000 17000.00]  17000. 00000 17000.00]  19200. 00000 19200. 00
OVERHEAD S| GN STRUCTURE TRI CHORD [ [ [
0193 802- 05701 450.000 m | 25. 00000 11250. 00| 25. 00000 11250. 00| 22. 60000 10170. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE [ [ [
0194 802- 05702 118.000 m | 31. 00000 3658. 00| 31. 00000 3658. 00| 15. 10000 1781. 80
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | |
BASE | | |
0195 802- 05706 7.100 m | 37. 00000 262. 70| 37. 00000 262. 70| 32. 80000 232. 88
SI GN POST, SQUARE, 3, UNREI NFORCED [ [ [
ANCHOR [ [
0196 802- 76015 2.400 n2 | 170. 00000 408. 00| 170. 00000 408. 00| 257. 10000 617. 04
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0197 802- 76025 35.000 n2 | 120. 00000 4200. 00| 120. 00000 4200. 00| 110. 30000 3860. 50
|
|
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ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMVB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 34-4456871 | (2) 35-1139301 | (3) 35-1065659
| MLLER BRCS. CONSTR, INC. |E & B PAVING |NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m o e e e e e e et e e e e e e e e e e e e e e e e et e e e e e e e eeeeaoo-
0198 802- 76035 111.500 n2 | 130. 00000 14495, 00| 130. 00000 14495, 00| 111. 60000 12443. 40
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0199 802- 76045 6.500 n2 | 140. 00000 910. 00| 140. 00000 910. 00| 151. 10000 982. 15
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |
0200 803- 02310 466.000 kg | 2. 10000 978. 60| 2. 10000 978. 60| 4. 00000 1864. 00
REI NFORCI NG STEEL, S| GN FOUNDATI ON | | |
0201 803- 06031 14.000 n8 | 475. 00000 6650. 00| 475. 00000 6650. 00| 510. 00000 7140. 00
SI GN FOUNDATI ONS, CONCRETE | | |
0202 803- 76125 3.000 EACH| 3900. 00000 11700. 00| 3900. 00000 11700. 00| 6800. 00000 20400. 00
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |
0203 804- 06771 385.000 EACH| 16. 00000 6160. 00| 20. 90000 8046. 50| 20. 00000 7700. 00
DELI NEATOR POST, FLEXI BLE | | |
0204 805- 01842 14.000 EACH| 550. 00000 7700. 00| 550. 00000 7700. 00| 680. 00000 9520. 00
HANDHOLE, SI GNAL | | |
0205 805- 06592 704.000 m | 26. 00000 18304. 00| 26. 00000 18304. 00| 23. 60000 16614. 40
CONDUI T, STEEL, GALVANI ZED, 50nm | | |
0206 805- 78106 1.000 EACH| 7900. 00000 7900. 00| 7900. 00000 7900. 00| 8780. 00000 8780. 00

CONTROLLER AND CABI NET, MASTER MENU | |
DRI VEN, 8 PHASE | | |

0207 805- 78205 8.000 EACH| 541. 00000 4328. 00| 541. 00000 4328. 00| 510. 00000 4080. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [ [
AMVBER GREEN | |

0208 805- 78230 2.000 EACH 880. 00000 1760. 00| 880. 00000 1760. 00| 910. 00000 1820. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [ [
AVBER GREEN, AMBER ARROW GREEN ARROW | [ [

0209 805- 78415 2.000 EACH| 1200. 00000 2400. 00| 1200. 00000 2400. 00| 1400. 00000 2800. 00
SPAN, CATENARY, AND TETHER | | |

0210 805- 78420 4.000 EACH| 200. 00000 800. 00| 200. 00000 800. 00| 220. 00000 880. 00
DI SCONNECT HANGER | | |

0211 805- 78445 1.000 EACH| 475. 00000 475. 00| 475. 00000 475. 00| 400. 00000 400. 00
SI GNAL SERVI CE | | |

0212 805- 78467 17.000 m | 4. 50000 76. 50| 4. 50000 76. 50| 4.10000 69. 70
SI GNAL CABLE, 3C 8GA. | | |

0213 805- 78470 1000.000 m | 0. 70000 700. 00| 0. 70000 700. 00| 0. 30000 300. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |

0214 805- 78485 343.000 m | 2. 50000 857. 50| 2. 50000 857. 50| 2. 60000 891. 80
SI GNAL CABLE, 5C 14GA. | | |

0215 805- 78490 135.000 m | 2. 95000 398. 25 2. 95000 398. 25 2. 80000 378. 00

|

S| GNAL CABLE, 7C 14GA | |
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TRANSVERSE MARKI NGS, THERMOPLASTI C,
SOLI D, YELLOW CROSSHATCH LI NE, 600 nmm

ENG NEER S ESTI MATE: $ 23,102, 447.78 RQUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- AS| DE :
| (1) 34-4456871 | (2) 35-1139301 | (3) 35-1065659
| MLLER BROS. CONSTR., INC. |E & B PAVING |NC | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R T I e N e e Ty e e e e ..
0216 805- 78510 2000.000 m | 2. 30000 4600. 00| 2. 30000 4600. 00| 2. 50000 5000. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0217 805- 78785 10. 000 EACH 450. 00000 4500. 00| 450. 00000 4500. 00| 370. 00000 3700. 00
SI GNAL DETECTOR HOUSI NG | | |
0218 805- 78795 310.000 m | 22. 00000 6820. 00| 22. 00000 6820. 00| 24.00000 7440. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0219 805- 78906 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1850. 00000 7400. 00
SI GNAL SUPPORT FOUNDATI ON, 915 mm X 915 | | |
mm X 3.7m | | |
0220 805- 78925 1.000 EACH 540. 00000 540. 00| 540. 00000 540. 00| 550. 00000 550. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0221 805-81060 4.000 EACH 2800. 00000 11200. 00| 2800. 00000 11200. 00| 2800. 00000 11200. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0222 805-92504 10. 000 EACH 220. 00000 2200. 00| 220. 00000 2200. 00| 300. 00000 3000. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0223 808- 06701 2217.000 m | 0. 76000 1684. 92| 0. 76000 1684. 92| 0. 76000 1684. 92
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | |
100mMm | | |
0224 808-06703 23349.000 m | 0. 76000 17745. 24| 0. 76000 17745. 24| 0. 76000 17745. 24
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0225 808- 06705 276.000 m | 3. 00000 828. 00| 3. 00000 828. 00| 3. 00000 828. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
nm | | |
0226 808-06716 1860.000 m | 0. 98000 1822. 80| 1. 60000 2976. 00| 3. 40000 6324. 00
LI NE, REMOVE | | |
0227 808- 75215 1235.000 m | 4. 50000 5557. 50| 4. 50000 5557. 50| 4. 50000 5557. 50
LI NE, THERMOPLASTIC, SOLID, WH TE, 300 | | |
m I I I
0228 808- 75240 583.000 m | 0. 76000 443. 08| 0. 76000 443. 08| 0. 76000 443. 08
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0229 808- 75245 17132.000 m | 0. 76000 13020. 32| 0. 76000 13020. 32| 0. 76000 13020. 32
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0230 808- 75272 28.000 m | 9. 00000 252. 00| 9. 00000 252. 00| 9. 00000 252. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LI NE, 600 nm | | |
0231 808- 75278 82.000 m | 4.50000 369. 00| 4.50000 369. 00| 4.50000 369. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 300 mm | | |
0232 808- 75290 299.000 m | 9. 00000 2691. 00| 9. 00000 2691. 00| 9. 00000 2691. 00
I
|
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ENG NEER S ESTIMATE: $ 23, 102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE
| (1) 34-4456871 | (2) 35-1139301 | (3) 35-1065659
| MLLER BRGS. CONSTR, INC. |E & B PAVING INC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0233 808- 75297 197.000 m 9. 00000 1773. 00| 9. 00000 1773. 00| 9. 00000 1773.00

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600 nm | | |
0234 808- 75320 84.000 EACH| 46. 00000 3864. 00| 46. 00000 3864. 00| 46. 00000 3864. 00
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, LANE | NDI CATI ON ARROVN | [ [
0235 808- 75325 65.000 EACH| 65. 00000 4225. 00| 65. 00000 4225. 00| 65. 00000 4225. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) | | |

PI PE, TYPE 1, DEFOCRMED, M N. AREA 1.37
n

0236 808- 75996 50.000 EACH| 2. 80000 140. 00| 3. 47000 173. 50]| 2. 80000 140. 00
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |

0237 808- 75998 1200. 000 EACH| 19. 75000 23700. 00| 19. 75000 23700. 00| 18. 00000 21600. 00
SNOAPLOWABLE RAI SED PAVENMENT MARKER | | |

0238 808- 92027 2335.000 m | 3. 00000 7005. 00| 3. 00000 7005. 00| 3. 00000 7005. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |

0239 621- 06557 2035.000 kg | 3. 95000 8038. 25| 3. 96000 8058. 60| 3. 96000 8058. 60
SEED M XTURE, T | | |

0240 611- 03392 5.000 EACH  14300. 00000 71500. 00|  24050. 81000 120254. 05|  26000. 00000 130000. 00
TEMPORARY CROSSOVER, A MODI FI ED | | |

0241 715- 04629 7.000 EACH| 1115. 00000 7805. 00| 743. 57000 5204. 99| 743. 57000 5204. 99
Pl PE END SECTION, 1240 mm X 840 nm | | |

0242 715- 04224 1.000 EACH| 1800. 00000 1800. 00| 454. 44000 454. 44 454. 44000 454. 44
SAFETY METAL END SECTION, 4:1, 0.15 n2 | | |

0243 715- 05228 36.000 m | 250. 00000 9000. 00| 92. 83000 3341. 88| 92. 83000 3341. 88
PIPE, TYPE 1, DEFORMED, MN. AREA 0.15 | | |
e | | |

0244 715- 05365 47.000 m | 305. 00000 14335. 00| 95. 67000 4496. 49| 95. 67000 4496. 49
PIPE, TYPE 3, DEFORMED, MN. AREA 0.27 | | |
e | | |

0245 715- 05368 12.000 m | 550. 00000 6600. 00| 110. 19000 1322. 28| 110. 19000 1322. 28
PIPE, TYPE 3, DEFORMED, M N. AREA 0.42 | | |
e | | |

0246 715- 05238 179.000 m | 151. 00000 27029. 00| 148. 45000 26572. 55| 148. 45000 26572. 55
PIPE, TYPE 1, DEFORMED, MN. AREA 0.60 | | |
e | | |

0247 715- 05242 78.000 m | 184. 00000 14352. 00| 156. 71000 12223. 38| 156. 71000 12223. 38
PIPE, TYPE 1, DEFORMED, MN. AREA 0.83 | | |
e | | |

0248 715- 05246 60.000 m | 275. 00000 16500. 00| 275. 55000 16533. 00| 275. 55000 16533. 00

|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 06/04/03
PAGE : 190 -14

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 34- 4456871 | (2) 35-1139301 | (3) 35-1065659
| M LLER BRCS. CONSTR, INC. |E & B PAVING I|NC. | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0249 715- 05374 225.000 m | 203. 00000 45675. 00| 168. 83000 37986. 75 168. 83000 37986. 75
PI PE, TYPE 3, DEFORMVED, MN. AREA 0.83 | [ [
e | | |
0250 715- 05840 2.000 EACH| 1030. 00000 2060. 00| 4273. 17000 8546. 34| 4273. 17000 8546. 34
CONCRETE ANCHOR, M N. AREA 1.37 n® | [
0251 715- 46095 5.000 EACH| 885. 00000 4425. 00| 618. 57000 3092. 85| 618. 57000 3092. 85
Pl PE END SECTION, M N. AREA .60 n® | | |
0252 105- 06904 4.000 EACH 175. 00000 700. 00| 100. 00000 400. 00| 100. 00000 400. 00
PHONE( SUPERVI SOR) | | |
0253 105- 06906 100. 000 MOS | 75. 00000 7500. 00| 100. 00000 10000. 00| 50. 00000 5000. 00
CELLULAR SERVI CE( SUPERVI SOR) [ [ [
0254 202- 02241 1100.000 m | 9. 30000 10230. 00| 9. 30000 10230. 00| 9. 30000 10230. 00
GUARDRAI L, REMOVE | | |
0255 715- 05118 219.000 m | 74. 00000 16206. 00| 64. 48000 14121. 12| 64. 48000 14121. 12
PI PE, TYPE 1, CIRCULAR 300 nm [ [ [
0256 715- 05125 14.000 m | 120. 00000 1680. 00| 177. 17000 2480. 38 177. 17000 2480. 38
PI PE, TYPE 1, CIRCULAR, 750 nm | | |
0257 715- 97607 1.000 EACH| 890. 00000 890. 00| 359. 28000 359. 28| 359. 28000 359. 28
Pl PE END SECTION, M N AREA .42 n2 [ [ [
SECTI ON TOTALS | $ 14, 966, 486. 07| $ 15, 210, 188. 39 $ 15, 248, 853. 64
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e me e e eeeeaoo-
CONTRACT TOTALS | $ 14, 966, 486. 07| $ 15, 210, 188. 39 $ 15, 248, 853. 64




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT 1D : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ o

SECTI ON 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

| |
0001 105-06845 LUWP|  200000. 00000 200000. 00] 190000. 00000 190000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 27.000 NOS | 2000. 00000 54000. 00| 3000. 00000 81000. 00|
FIELD OFFI CE, B [ [ [
0003 108- 01614 LUMP|  10000. 00000 10000.00]  10500. 00000 10500. 00|
PARTNERI NG OVERHEAD | | |
0004 110- 01001 LUMP|  900000. 00000 900000. 00| 1316000. 00000 1316000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0005 201-52370 LUMP|  500000. 00000 500000. 00]  675000. 00000 675000. 00|
CLEARI NG RI GHT OF WAY | | |
0006 202- 03000 LUMP|  15000. 00000 15000. 00| 9000. 00000 9000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 10 | | |
0007 202- 03000 LUMP|  15000. 00000 15000. 00| 9000. 00000 9000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 21 | | |
0008 202- 03000 LUMP|  15000. 00000 15000. 00| 9000. 00000 9000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 29 | | |
0009 202- 03000 LUMP|  15000. 00000 15000. 00| 9000. 00000 9000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 32 | | |
0010 202- 03000 LUMP|  15000. 00000 15000. 00| 2200. 00000 2200. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 43SA [ [ [
0011 202- 60820 6590.000 n2 | 2. 00000 13180. 00| 2. 25000 14827. 50|
SURFACE M LLING ASPHALT | | |
0012 202- 74080 1.000 EACH 700. 00000 700. 00| 675. 00000 675. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER, [ [ [
REMOVE | | |
0013 202- 78515 LUMP| 1700. 00000 1700. 00| 1600. 00000 1600. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0014 202- 99626 1.000 EACH 800. 00000 800. 00| 370. 00000 370. 00|
FOUNDATI ON FOR S| GNI NG, REMOVE [ [ [
0015 203- 02000 224200.000 n8 | 15.00000  3363000. 00| 6. 48000 1452816. 00|
EXCAVATI ON,  COVMON [ | |
0016 203- 02070 214600.000 n8 | 7. 00000 1502200. 00| 5. 30000 1137380. 00|
BORROW [ [ [
0017 205- 06930 2.400 My | 100. 00000 240. 00| 40. 00000 96. 00|
|

SPLASHPAD, RI PRAP
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0018 205- 06931 1091.000 My | 26. 00000 28366. 00| 20. 00000 21820. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ [
0019 205- 06932 641.000 m | 21. 00000 13461. 00| 21. 00000 13461. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0020 205- 06933 39.000 EACH| 50. 00000 1950. 00| 53. 00000 2067. 00|
TEMPORARY DI TCH | NLET PROTECTI ON [ [ [
0021 205- 06936 2027.000 My | 25. 00000 50675. 00| 10. 00000 20270. 00|
TEMPORARY SEDI MENT TRAP | | |
0022 205- 06937 2185.000 m | 4. 50000 9832. 50| 4. 60000 10051. 00|
TEMPORARY S| LT FENCE [ [ [
0023 205- 06938 30.000 m | 50. 00000 1500. 00| 50. 00000 1500. 00|
TEMPORARY SLOPE DRAI N | | |
0024 207- 07498 53620.000 n2 | 4. 00000 214480. 00| 3. 70000 198394. 00|
SUBGRADE TREATMENT, TYPE A [ [ [
0025 207- 07500 7250.000 n2 | 4.00000 29000. 00| 3. 70000 26825. 00|
SUBGRADE TREATMENT, TYPE C | | |
0026 207- 07502 4305.000 n2 | 3. 00000 12915. 00| 2. 60000 11193. 00|
SUBGRADE TREATMENT, TYPE D [ [ [
0027 207- 07503 1750.000 n2 | 2. 00000 3500. 00| 5. 90000 10325. 00|
SUBGRADE TREATMENT, TYPE E | | |
0028 211- 07454 15828.000 n8 | 28. 00000 443184. 00| 20. 30000 321308. 40|
STRUCTURE BACKFI LL [ [ [
0029 301- 07448 40907.000 My | 17. 00000 695419. 00| 17. 00000 695419. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0030 303- 01180 4125.000 My | 17. 00000 70125. 00| 19. 00000 78375. 00|
COVPACTED AGGREGATE, NO. 53 [ [ [
0031 303- 04075 269.000 My | 17. 00000 4573. 00| 39. 00000 10491. 00|
COVPACTED AGGREGATE, O 73 | | |
0032 304- 07490 144.000 My | 56. 00000 8064. 00| 78. 00000 11232. 00|
HVA PATCHI NG, TYPE B [ [ [
0033 401- 05467 28720.000 m | 0. 30000 8616. 00| 0. 60000 17232. 00|
M LLED HVA CORRUGATI ONS | | |
0034 401- 06264 LUMP| 5000. 00000 5000.00|  10000. 00000 10000. 00|
PROFI LOGRAPH, HVA [ | |
0035 401- 07327 602.000 My | 42. 00000 25284. 00| 70. 00000 42140. 00|
QC/ QM- HMA, 2, 70, SURFACE, 9.5 m--SMA | [ [
0036 401- 07328 19808.000 My | 34. 00000 673472. 00| 51.00000  1010208. 00|
QC/ QM- HMA, 3, 70, SURFACE, 9.5 mm--SMA | | |
0037 401- 07334 1214.000 My | 38. 00000 46132. 00| 56. 00000 67984. 00|
QA-HMA, 3, 76, SURFACE, 9.5 mm [ [ [
0038 401- 07397 1017.000 My | 31. 00000 31527. 00| 52. 00000 52884. 00|
|

QC/ QA-HMA, 2, 70, | NTERMVEDI ATE, 19.0 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT 1D : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e me e e eeeeaoo-
0039 401- 07398 25693.000 My | 25. 00000 642325. 00| 40.00000  1027720. 00|
QC/ QM- HMA, 3, 70, | NTERVEDI ATE, 19.0 nm | [ [
0040 401- 07403 2051.000 My | 32. 00000 65632. 00| 46. 00000 94346. 00|
QC/ QA-HMA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0041 401- 07407 4022.000 My | 25. 00000 100550. 00| 36. 00000 144792. 00|
QA-HMA, 2, 64, BASE, 25.0 nm [ [ [
0042 401- 07424 105376.000 My | 27.00000  2845152. 00| 37.25000  3925256. 00|
QC/ QA-HMA, 3, 64, BASE, 19.0 nm | | |
0043 401- 07429 39469.000 My | 28.00000  1105132. 00| 36.00000  1420884. 00|
QC/ QM- HMA, 5, 76, | NTERVEDI ATE, C19.0 mj [ [
0044 402- 07432 425.000 My | 36. 00000 15300. 00| 54. 00000 22950. 00|
HVA SURFACE, TYPE A | | |
0045 402- 07433 900.000 My | 50. 00000 45000. 00| 56. 00000 50400. 00|
HVA SURFACE, TYPE B [ [ [
0046 402- 07435 1564.000 My | 30. 00000 46920. 00| 40. 00000 62560. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0047 402- 07438 1521.000 My | 50. 00000 76050. 00| 45. 00000 68445. 00|
HVA | NTERVEDI ATE, TYPE B [ [ [
0048 402- 07440 1027.000 My | 30. 00000 30810. 00| 43. 00000 44161. 00|
HVA BASE, TYPE A | | |
0049 402- 07441 5038.000 My | 50. 00000 251900. 00| 38. 00000 191444. 00|
HVA BASE, TYPE B [ [ [
0050 404- 05511 5702.000 n2 | 1. 00000 5702. 00| 2. 00000 11404. 00|
SEAL COAT, 2 | | |
0051 405- 05517 146.000 My | 350. 00000 51100. 00| 365. 00000 53290. 00|
ASPHALT FCR PRI ME COAT [ [ [
0052 406- 05520 213.000 My | 1. 20000 255. 60| 200. 00000 42600. 00|
ASPHALT FOR TACK COAT | | |
0053 601- 01626 3.000 EACH| 1400. 00000 4200. 00| 1450. 00000 4350. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 2 [ [ [
0054 601- 01740 1.000 EACH 1800. 00000 1800. 00| 1900. 00000 1900. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0055 601- 02625 1.000 EACH 1400. 00000 1400. 00| 1500. 00000 1500. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM [ [ [
CURVED, 2, MODI FI ED | | |
0056 601- 05071 1.000 EACH 1800. 00000 1800. 00| 1900. 00000 1900. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 7 [ [ [
0057 601- 06037 3.000 EACH| 500. 00000 1500. 00| 530. 00000 1590. 00|
|

GUARDRAI L END TREATMENT, | | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0058 601- 06854 9.000 EACH| 1700. 00000 15300. 00| 1800. 00000 16200. 00
GUARDRAI L, W BEAM NESTED [ [ [
0059 601- 94689 19.000 EACH| 1900. 00000 36100. 00| 2000. 00000 38000. 00
GUARDRAI L END TREATMENT, CS | | |
0060 601- 97774 3.000 EACH| 900. 00000 2700. 00| 950. 00000 2850. 00
GUARDRAI L END TREATMENT, OS, SPARE [ [ [
PARTS PACKAGE | |
0061 601- 99105 1543.100 m | 30. 00000 46293. 00| 31. 00000 47836. 10
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0062 602- 06646 230.000 m | 55. 00000 12650. 00| 135. 00000 31050. 00
TEMPORARY CONCRETE BARRI ER [ [ [
0063 603- 06040 14378.000 m | 11. 00000 158158. 00| 11. 60000 166784. 80
FENCE, FARM FIELD, 1190 mm | |
0064 603- 06045 1915.000 m | 23. 00000 44045. 00| 26. 50000 50747. 50
FENCE, CHAIN LINK, 1220 mm [ [ [
0065 610- 07486 1070.000 My | 55. 00000 58850. 00| 76. 00000 81320. 00
HVA FOR APPROACHES, TYPE A | |
0067 611- 06497 28.000 EACH| 110. 00000 3080. 00| 115. 00000 3220. 00
MAI LBOX ASSEMBLY, SI NGLE [ [
0068 611- 06498 2.000 EACH| 150. 00000 300. 00| 160. 00000 320. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0069 615- 06490 82.000 EACH| 100. 00000 8200. 00| 105. 00000 8610. 00
RIGHT OF WAY MARKER [ [ [
0070 615- 06505 24.000 EACH 350. 00000 8400. 00| 375. 00000 9000. 00
MONUMENT, B | | |
0071 615- 06510 28.000 EACH| 200. 00000 5600. 00| 210. 00000 5880. 00
MONUVENT, C [ [ [
0072 615- 06527 10. 000 EACH| 200. 00000 2000. 00| 210. 00000 2100. 00
MONUMENT, SECTI ON CORNER | | |
0073 616- 02320 2158.000 n2 | 1. 50000 3237. 00| 1. 70000 3668. 60
GEOTEXTI LES [ [ [
0074 616- 06406 2071.000 n2 | 19. 00000 39349. 00| 26. 00000 53846. 00
Rl PRAP, REVETMENT [ | |
0075 617- 04488 315.000 n2 | 4. 00000 1260. 00| 5. 15000 1622. 25
GEOGRI D, SUBGRADE [ [ [
0076 621- 01004 20.000 EACH| 800. 00000 16000. 00| 775. 00000 15500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG [ | |
0077 621- 04258 1720.000 kg | 81. 00000 139320. 00| 85. 00000 146200. 00
SEED M XTURE W [ [ [
0078 621- 06545 61.000 My | 233. 00000 14213. 00| 250. 00000 15250. 00
|

FERTI LI ZER | |
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ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMVB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER, |NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e e e e eeeeao-
0079 621- 06553 6860.000 kg | 8. 00000 54880. 00| 8. 50000 58310. 00|
SEED M XTURE, R | | |
0080 621- 06565 305.000 My | 335. 00000 102175. 00| 350. 00000 106750. 00|
MULCHI NG MATERI AL | | |
0081 621- 06567 1578.000 KL | 0. 60000 946. 80| 1. 00000 1578. 00|
VATER | | |
0082 621- 06575 87585.000 n2 | 3. 00000 262755. 00| 3. 00000 262755. 00|
SODDI NG, NURSERY | | |
0083 622- 52436 16. 000 EACH| 25. 00000 400. 00| 25. 00000 400. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0084 622- 91786 400. 000 EACH| 10. 00000 4000. 00| 10. 25000 4100. 00|
SEEDLI NG | | |
0085 702- 51015 185.000 n8 | 340. 00000 62900. 00| 870. 00000 160950. 00|
CONCRETE, B, FOOTI NGS | | |
0086 703-51030 15406.000 kg | 1. 25000 19257. 50| 1. 25000 19257. 50|
REI NFORCI NG STEEL | | |
0087 714- 26709 73.000 m | 1200. 00000 87600. 00| 1240. 00000 90520. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1500 nm | | |
0088 714- 26714 64.000 m | 1400. 00000 89600. 00| 1470. 00000 94080. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 2400 nm | | |
0089 714- 26726 57.500 m | 2500. 00000 143750. 00| 2608. 00000 149960. 00|
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 3600 mm x 2400 nm | | |
0090 714- 99348 41.500 m | 900. 00000 37350. 00| 788. 00000 32702. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 mm x 900 mm | | |
0091 715- 02246 1.000 EACH| 1200. 00000 1200. 00| 1600. 00000 1600. 00|
Pl PE END SECTI ON, 1200 mm | | |
0092 715- 02397 1.000 EACH| 1700. 00000 1700. 00| 1400. 00000 1400. 00|
SAFETY METAL END SECTION, 4:1, 900 nm | | |
0093 715- 03475 18. 000 EACH| 253. 00000 4554. 00| 500. 00000 9000. 00|
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0094 715- 03476 8.000 EACH| 600. 00000 4800. 00| 750. 00000 6000. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0095 715- 03584 5.000 EACH| 530. 00000 2650. 00| 600. 00000 3000. 00|
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0096 715- 04611 6.000 EACH| 300. 00000 1800. 00| 900. 00000 5400. 00|
SAFETY METAL END SECTION, 4:1, 300 nm | | |
0098 715- 04798 1.000 EACH| 600. 00000 600. 00| 750. 00000 750. 00|

SAFETY METAL END SECTION, 4:1, 525 mm | | |
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ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0099 715- 04830 2.000 EACH| 3500. 00000 7000. 00| 7500. 00000 15000. 00|
GRATED BOX END SECTION 11, 4:1, 525 nm | [ [
0100 715- 05019 116.000 m | 135. 00000 15660. 00| 185. 00000 21460. 00|
Pl PE, TYPE 1, CIRCULAR, 900 nm | | |
0102 715- 05048 27044.000 m | 11. 00000 297484. 00| 7. 95000 214999. 80|
PI PE, TYPE 4, CIRCULAR, 150 nm [ [ [
0103 715- 05052 75.000 m | 37. 00000 2775. 00| 88. 00000 6600. 00|
Pl PE, TYPE 4, CRCULAR, 300 nm | | |
0104 715- 05053 3167.000 m | 21. 00000 66507. 00| 35. 00000 110845. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm [ [ [
0105 715- 05115 269.000 m | 48. 00000 12912. 00| 70. 00000 18830. 00|
PI PE, TYPE 1, ClRCULAR, 150 nm | | |
0106 715- 05116 270.000 m | 50. 00000 13500. 00| 75. 00000 20250. 00|
PIPE, TYPE 1, CIRCULAR 200 nm [ [ [
0107 715- 05117 236.000 m | 62. 00000 14632. 00| 78. 00000 18408. 00|
PI PE, TYPE 1, CRCULAR, 250 nm | | |
0108 715- 05119 511.000 m | 81. 00000 41391. 00| 97. 00000 49567. 00|
PIPE, TYPE 1, CIRCULAR 375 nm [ [ [
0109 715- 05122 14.000 m | 102. 00000 1428. 00| 160. 00000 2240. 00|
Pl PE, TYPE 1, CIRCULAR, 525 nm | | |
0110 715- 05123 38.000 m | 108. 00000 4104. 00| 133. 00000 5054. 00|
PIPE, TYPE 1, CIRCULAR 600 nm [ [ [
0111 715- 05128 140.000 m | 165. 00000 23100. 00| 240. 00000 33600. 00|
Pl PE, TYPE 1, ClRCULAR 1200 nm | | |
0112 715- 05146 27.000 m | 37. 00000 999. 00| 87. 00000 2349. 00|
PI PE, TYPE 2, CIRCULAR 150 nm [ [ [
0113 715- 05149 37.000 m | 62. 00000 2294. 00| 88. 00000 3256. 00|
PI PE, TYPE 2, CIRCULAR, 300 nm | | |
0114 715- 05151 526.000 m | 76. 00000 39976. 00| 97. 00000 51022. 00|
PI PE, TYPE 2, CIRCULAR 375 nm [ [ [
0115 715- 05152 8.000 m | 102. 00000 816. 00| 150. 00000 1200. 00|
PI PE, TYPE 2, ClRCULAR, 450 nm | | |
0116 715- 05154 462.000 m | 103. 00000 47586. 00| 122. 00000 56364. 00|
Pl PE, TYPE 2, ClRCULAR, 600 nm | | |
0117 715- 05161 241.000 m | 165. 00000 39765. 00| 240. 00000 57840. 00|
PI PE, TYPE 2, CIRCULAR 1200 nm [ [ [
0118 715- 05168 71.000 m | 70. 00000 4970. 00| 88. 00000 6248. 00|
PI PE, TYPE 3, ClRCULAR, 300 nm | | |
0119 715- 05169 247.000 m | 78. 00000 19266. 00| 97. 00000 23959. 00|
PI PE, TYPE 3, CIRCULAR 375 nm [ [ [
0120 715-05171 59.000 m | 81. 00000 4779. 00| 106. 00000 6254. 00|
|

PI PE, TYPE 3, Cl RCULAR, 450 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 23,102, 447.78 RQUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- AS| DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER, | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ B T I N e T T I e e e N T
0121 715-05172 7.000 m | 102. 00000 714. 00| 200. 00000 1400. 00|
PI PE, TYPE 3, CIRCULAR, 525 mm | | |
0122 715-05173 104.000 m | 106. 00000 11024. 00| 122. 00000 12688. 00|
PI PE, TYPE 3, CI RCULAR, 600 mm | | |
0123 715-05177 12.000 m | 162. 00000 1944. 00| 255. 00000 3060. 00|
PI PE, TYPE 3, CIRCULAR, 900 mm | | |
0124 715-05203 221.000 m | 29. 00000 6409. 00| 72. 00000 15912. 00|
PI PE, TYPE 4, CI RCULAR, 100 mm | | |
0132 715-06004 4.000 | 1000. 00000 4000. 00| 1085. 00000 4340. 00|
CONCRETE ANCHOR, 1200 nm | | |
0133 715-06177 2.000 EACH| 2400. 00000 4800. 00| 2080. 00000 4160. 00|
SAFETY METAL END SECTION, 6:1, 0.83 n2 | | |
0135 715-06821 5.000 EACH 665. 00000 3325. 00| 985. 00000 4925. 00|
SAFETY METAL END SECTION, 4:1, MN | | |
AREA 0.27 n2 | | |
0136 715-06822 1.000 EACH 665. 00000 665. 00| 1500. 00000 1500. 00|
SAFETY METAL END SECTION, 4:1, MN | | |
AREA 0.42 n2 | | |
0138 715-07252 29.000 EACH 1800. 00000 52200. 00| 1680. 00000 48720. 00|
SAFETY METAL END SECTION, 4:1, MN | | |
AREA 0.83 n2 | | |
0139 715-07613 956.000 m | 14. 00000 13384. 00| 45. 00000 43020. 00|
PIPE, TYPE 1, CIRCULAR, 100 mm | | |
0141 715-26730 2.000 EACH| 4000. 00000 8000. 00| 4180. 00000 8360. 00|
GRATED BOX END SECTION, IIl, 4:1, 600 nmm | | |
0142 715- 26754 2.000 EACH| 9000. 00000 18000. 00| 7970. 00000 15940. 00|
GRATED BOX END SECTION, I, 6:1, 1225 | | |
mm x 825 mm | | |
0143 715- 26814 1.000 EACH 6000. 00000 6000. 00| 6980. 00000 6980. 00|
GRATED BOX END SECTION, I, 3:1, 1050 mm | | |
X 725 mm | | |
0144 715- 44240 111.000 nB8 | 600. 00000 66600. 00| 1550. 00000 172050. 00|
CONCRETE, A, STRUCTURES | | |
0145 715- 46000 8.000 EACH 235. 00000 1880. 00| 280. 00000 2240. 00|
PI PE END SECTI ON, 300 mm | | |
0146 715- 46005 36. 000 EACH| 245. 00000 8820. 00| 295. 00000 10620. 00|

PI PE END SECTI ON, 375 | [ |

0147 715- 46010 6.000 EACH| 262. 00000 1572. 00| 350. 00000 2100. 00|
Pl PE END SECTI ON, 450 | | |
0148 715- 46015 1.000 EACH| 475. 00000 475. 00| 500. 00000 500. 00|

3 3 3

PI PE END SECTI ON, 525 | [ |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0149 715- 46020 8.000 EACH| 300. 00000 2400. 00| 575. 00000 4600. 00|
Pl PE END SECTI ON, 600 nm [ [ [
0150 715- 46040 2.000 EACH| 500. 00000 1000. 00| 900. 00000 1800. 00|
Pl PE END SECTI ON, 900 nm | | |
0151 715- 97559 4.000 EACH 3200. 00000 12800. 00| 3600. 00000 14400. 00|
GRATED BOX END SECTION, |1, 10:1, 300 mmj [ [
0153 715- 97686 10.000 EACH| 4200. 00000 42000. 00| 4500. 00000 45000. 00|
GRATED BOX END SECTION, |1, 10:1, 375 mmj | |
0154 715- 97691 1.000 EACH| 5300. 00000 5300. 00| 3900. 00000 3900. 00|
GRATED BOX END SECTION, I, 3:1, 900 nm | [ [
0156 715- 98020 5.000 EACH| 305. 00000 1525. 00| 450. 00000 2250. 00|
Pl PE END SECTI ON, 700 nm X 500 mm | | |
0157 715- 98974 4.000 EACH 8000. 00000 32000. 00| 7600. 00000 30400. 00|
GRATED BOX END SECTION, |1, 6:1, 900 nm | [ [
0158 715- 98976 2.000 EACH| 5000. 00000 10000. 00| 5300. 00000 10600. 00|
GRATED BOX END SECTION, I1, 6:1, 600 nm | | |
0159 718- 06529 171.000 EACH| 360. 00000 61560. 00| 470. 00000 80370. 00|
OUTLET PROTECTCR, 2 | [ [
0160 718- 06532 3000.000 m | 3. 00000 9000. 00| 1. 00000 3000. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0161 718-52610 5411.000 n8 | 28. 00000 151508. 00| 25. 70000 139062. 70|
AGGREGATE FOR UNDERDRAI NS [ [ [
0162 718- 99153 48959. 000 n2 | 1. 00000 48959. 00| 0. 80000 39167. 20|
GEOTEXTI LES FOR UNDERDRAI N | | |
0163 720- 44000 4.000 EACH 356. 00000 1424. 00| 650. 00000 2600. 00|
CASTI NG, ADJUST TO GRADE | [ [
0164 720- 45005 1.000 EACH| 850. 00000 850. 00| 2145. 00000 2145. 00|
I NLET, A2 | | |
0165 720- 45035 3.000 EACH| 1100. 00000 3300. 00| 1930. 00000 5790. 00|
I NLET, F7 | [ [
0166 720- 45065 16. 000 EACH| 2250. 00000 36000. 00| 1825. 00000 29200. 00|
I NLET, NI12 | | |
0167 720- 45275 5.000 EACH| 1400. 00000 7000. 00| 1030. 00000 5150. 00|
Pl PE CATCH BASIN, 600 nm | | |
0168 720- 45410 10. 000 EACH| 1200. 00000 12000. 00| 1700. 00000 17000. 00|
MANHOLE, C4 [ [ [
0169 720- 45510 6.000 EACH| 1300. 00000 7800. 00| 2200. 00000 13200. 00|
MANHOLE, C4, MODI FI ED | | |
0170 720- 90984 1.000 EACH 1300. 00000 1300. 00| 2260. 00000 2260. 00|
MANHOLE, C2 [ [ [
0171 720- 93501 2.000 EACH| 5000. 00000 10000. 00| 5200. 00000 10400. 00|

MANHOLE, L4 [ | |
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ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0172 720- 95422 1.000 EACH| 2200. 00000 2200. 00| 6000. 00000 6000. 00|
MANHOLE, J4 [ [ [
0173 723- 06660 91.000 P2 420. 00000 38220. 00| 320. 00000 29120. 00|
W NGWALL | |
0174 723-07123 39.200 m 3200. 00000 125440. 00| 4665. 00000 182868. 00|
STRUCTURE, PRECAST THREE- S| DED, 6100 nm [ [
X 4100 nm | |
0175 723- 07124 32.900 m 2000. 00000 65800. 00| 3800. 00000 125020. 00|
STRUCTURE, PRECAST THREE- S| DED, 3660 nm | |
X 1830 nm [ [
0176 801- 01504 11.000 EACH 108. 00000 1188. 00| 46. 00000 506. 00|

TEMPORARY PAVEMENT MESSAGE MARKI NG
LANE | NDI CATI ON  ARROW

| |
500. 00000 10500. 00| 450. 00000 9450. 00

|

|

|

I

|

|

|

|

|

0177 801- 04308 21.000 EACH|
ROAD CLOSURE S| GN ASSEMBLY | | |
0178 801- 06203 69012.000 m | 0. 15000 10351. 80| 0. 30000 20703. 60|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0179 801- 06207 2796. 000 | 3. 30000 9226. 80| 2. 70000 7549. 20|
TEMPORARY PAVENENT MARKI NG, REND\/ABLE | | |
100 nm | | |
0180 801- 06216 197.000 m | 7. 00000 1379. 00| 8. 00000 1576. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
600 nm | | |
0181 801- 06577 72.000 m | 18. 00000 1296. 00| 16. 50000 1188. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
600 nm | | |
0182 801- 06586 620.000 m | 0. 01000 6. 20| 2. 65000 1643. 00|
TEMPORARY PAVEMENT MARKI NG, 200 mm | | |
0183 801- 06625 44.000 EACH| 200. 00000 8800. 00| 180. 00000 7920. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0184 801- 06640 139.000 EACH| 300. 00000 41700. 00| 285. 00000 39615. 00|
CONSTRUCTI ON SI GN, A | | |
0185 801- 06645 11.000 EACH| 55. 00000 605. 00| 80. 00000 880. 00|
CONSTRUCTI ON SI GN, B | | |
0186 801- 06710 180.000 DAY | 26. 00000 4680. 00| 26. 00000 4680. 00|
FLASHI NG ARROW SI GN | | |
0187 801- 06775 LUMP|  125000. 00000 125000. 00|  210000. 00000 210000. 00|
MAI NTAI NI NG TRAFFI C | | |
0188 801-07118 93.000 m | 45. 00000 4185. 00| 67. 00000 6231. 00|
BARRI CADE, |11-A | | |
0189 801-07119 201.000 m | 60. 00000 12060. 00| 67. 00000 13467. 00|

|

BARRI CADE, [I11-B
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ENG NEER S ESTIMATE: $ 23, 102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMVB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER, |NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0190 801- 53072 LUMP|  70000. 00000 70000. 00|  72000. 00000 72000. 00|
TEMPORARY TRAFFIC SI GNAL W TH CAMERA | | |
DETECTI ON | | |
0191 802- 05694 2.000 EACH| 3000. 00000 6000. 00| 3000. 00000 6000. 00|
OVERHEAD S| GN STRUCTURE FOUNDATI ON FOR | | |
TRI - CHORD | | |
0192 802- 05694 1.000 EACH  20000. 00000 20000. 00|  20500. 00000 20500. 00|
OVERHEAD S| GN STRUCTURE TRI CHORD | | |
0193 802- 05701 450.000 m | 23. 00000 10350. 00| 24. 00000 10800. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | |
0194 802- 05702 118.000 m 20. 00000 2360. 00| 16. 00000 1888. 00|
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | |
BASE | |
0195 802- 05706 7.100 m 33. 00000 234. 30| 35. 00000 248. 50|
SI GN POST, SQUARE, 3, UNREI NFORCED | |
ANCHOR | |
0196 802- 76015 2.400 ne 260. 00000 624. 00| 270. 00000 648. 00|
0197 802- 76025 35.000 nP 112. 00000 3920. 00| 115. 00000 4025. 00|

SI GN, SHEET, ENCAPSULATED LENS W TH

I

I

I

I

I

I

|

SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |

|

LEGEND, 2.03 mm THI CKNESS |
I

I

I

I

I

I

I

I

I

I

0198 802- 76035 111.500 ne 112. 00000 12488. 00| 118. 00000 13157. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm TH CKNESS | |

0199 802- 76045 6.500 ne 112. 00000 728. 00| 160. 00000 1040. 00|
SIGN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 mm THI CKNESS | |

0200 803- 02310 466.000 kg 4. 00000 1864. 00| 4. 25000 1980. 50|
REI NFORCI NG STEEL, S| GN FOUNDATI ON | |

0201 803- 06031 14.000 n8 510. 00000 7140. 00| 540. 00000 7560. 00|
SI GN FOUNDATI ONS, CONCRETE | |

0202 803- 76125 3.000 EACH| 7000. 00000 21000. 00| 7200. 00000 21600. 00|
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |

0203 804- 06771 385.000 EACH| 16. 00000 6160. 00| 21. 00000 8085. 00|
DELI NEATOR POST, FLEXI BLE | | |

0204 805- 01842 14.000 EACH| 700. 00000 9800. 00| 720. 00000 10080. 00|
HANDHOLE, SI GNAL | | |

0205 805- 06592 704.000 m | 25. 00000 17600. 00| 25. 00000 17600. 00|
CONDUI T, STEEL, GALVANI ZED, 50nm | | |

0206 805- 78106 1.000 EACH| 9000. 00000 9000. 00| 9300. 00000 9300. 00|

CONTROLLER AND CABI NET, MASTER, NMENU | | I
DRI VEN, 8 PHASE | | [
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ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT 1D : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0207 805- 78205 8.000 EACH| 515. 00000 4120. 00| 540. 00000 4320. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [ [
AMVBER GREEN | | |
0208 805- 78230 2.000 EACH 925. 00000 1850. 00| 960. 00000 1920. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [ [
AVBER GREEN, AMBER ARROW GREEN ARROW | [ [

0209 805- 78415 2.000 EACH| 1500. 00000 3000. 00| 1500. 00000 3000. 00|
SPAN, CATENARY, AND TETHER | | |
0210 805- 78420 4.000 EACH 230. 00000 920. 00| 230. 00000 920. 00|
DI SCONNECT HANGER | | |
0211 805- 78445 1.000 EACH 400. 00000 400. 00| 425. 00000 425. 00|
SI GNAL SERVI CE | | |
0212 805- 78467 17.000 m | 5. 00000 85. 00| 4. 25000 72. 25|
SI GNAL CABLE, 3C 8GA | | |
0213 805- 78470 1000.000 m | 0. 30000 300. 00| 0. 30000 300. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0214 805- 78485 343.000 m | 2.70000 926. 10| 2. 75000 943. 25|
SI GNAL CABLE, 5C 14GA | | |
0215 805- 78490 135.000 m | 2.90000 391. 50| 2. 85000 384. 75|
SI GNAL CABLE, 7C 14GA | | |
0216 805- 78510 2000.000 m | 2. 60000 5200. 00| 2. 65000 5300. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0217 805- 78785 10. 000 | 400. 00000 4000. 00| 390. 00000 3900. 00|
SI GNAL DETECTOR HOUSI NG | | |
0218 805- 78795 310.000 m | 25. 00000 7750. 00| 25. 00000 7750. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0219 805- 78906 4.000 EACH 2000. 00000 8000. 00| 2000. 00000 8000. 00|
SI GNAL SUPPORT FOUNDATI ON, 915 mm X 915 | | |
mm X 3.7m | | |
0220 805- 78925 1.000 EACH 600. 00000 600. 00| 585. 00000 585. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0221 805-81060 4.000 EACH 3000. 00000 12000. 00| 2900. 00000 11600. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0222 805-92504 10. 000 EACH 300. 00000 3000. 00| 320. 00000 3200. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0223 808-06701 2217.000 m | 1. 00000 2217. 00| 0. 80000 1773. 60|
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | |
100mM | | |
0224 808-06703 23349.000 m | 1. 00000 23349. 00| 0. 80000 18679. 20|
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0225 808- 06705 276.000 m | 3. 00000 828. 00| 3. 20000 883. 20|

LI NE, THERVMOPLASTIC, SOLID, WH TE, 200 | | |
mm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMVB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER, |NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0226 808- 06716 1860.000 m 1. 00000 1860. 00| 4.80000 8928. 00|
LI NE, REMOVE | |
0227 808- 75215 1235.000 m 4. 75000 5866. 25| 4. 80000 5928. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 300 | |
mn | |
0228 808- 75240 583.000 m 0. 80000 466. 40| 0. 80000 466. 40|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm | |
0229 808- 75245 17132.000 m 0. 80000 13705. 60| 0. 80000 13705. 60|
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mm | |
0230 808- 75272 28.000 m 9. 25000 259. 00| 9. 50000 266. 00|

I
I
I
I
|
I
I
I
I
TRANSVERSE MARKI NGS, THERVOPLASTI C, |
SOLI D, WHI TE, CROSSHATCH LINE, 600 nm | | |

I

I

I

I

I

I

I

I

I

I

|

0231 808- 75278 82.000 m 5. 00000 410. 00| 4.80000 393. 60|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
SOLI D, YELLOW CROSSHATCH LINE, 300 mm | |

0232 808- 75290 299.000 m 9. 00000 2691. 00| 9. 50000 2840. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLOW CROSSHATCH LINE, 600 mm | |

0233 808- 75297 197.000 m 9. 25000 1822. 25| 9. 50000 1871. 50|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 600 nm | |

0234 808- 75320 84. 000 50. 00000 4200. 00| 49. 00000 4116. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |

0235 808- 75325 65.000 EACH 65. 00000 4225. 00| 69. 00000 4485. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD (ONLY) | |

0236 808- 75996 50. 000 EACH| 5. 00000 250. 00| 6. 50000 325. 00|
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |

0237 808- 75998 1200. 000 EACH| 20. 00000 24000. 00| 23. 00000 27600. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |

0238 808- 92027 2335.000 m | 4. 40000 10274. 00| 3. 20000 7472. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |

0239 621- 06557 2035.000 kg | 4. 00000 8140. 00| 4. 20000 8547. 00|
SEED M XTURE, T | | |

0240 611- 03392 5.000 EACH  25000.00000 125000. 00|  11000. 00000 55000. 00|

|

TEMPORARY CROSSOVER, A MODI FI ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 190 -27
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23, 102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0241 715- 04629 7.000 EACH| 2000. 00000 14000. 00| 3800. 00000 26600. 00|
Pl PE END SECTI ON, 1240 nm X 840 nm [ [ [
0242 715- 04224 1.000 EACH 1400. 00000 1400. 00| 1100. 00000 1100. 00|
SAFETY METAL END SECTION, 4:1, 0.15 n2 | | |
0243 715- 05228 36.000 m | 107. 00000 3852. 00| 139. 00000 5004. 00|
PI PE, TYPE 1, DEFORMED, MN. AREA 0.15 | [ [
e | | |
0244 715- 05365 47.000 m | 120. 00000 5640. 00| 198. 00000 9306. 00|
Pl PE, TYPE 3, DEFORMED, MN. AREA 0.27 | | |
e | | |
0245 715- 05368 12.000 m | 160. 00000 1920. 00| 300. 00000 3600. 00|
Pl PE, TYPE 3, DEFORMED, MN. AREA 0.42 | | |
e | | |
0246 715- 05238 179.000 m | 165. 00000 29535. 00| 308. 00000 55132. 00|
PI PE, TYPE 1, DEFORMED, MN. AREA 0.60 | [ [
e | | |
0247 715- 05242 78.000 m | 190. 00000 14820. 00| 350. 00000 27300. 00|
PI PE, TYPE 1, DEFORMED, MN. AREA 0.83 | [ [
e | | |
0248 715- 05246 60.000 m | 250. 00000 15000. 00| 595. 00000 35700. 00|
Pl PE, TYPE 1, DEFORMED, MN. AREA 1.37 | | |
m | | |
0249 715- 05374 225.000 m | 205. 00000 46125. 00| 350. 00000 78750. 00|
Pl PE, TYPE 3, DEFORMED, MN. AREA 0.83 | | |
e | | |
0250 715- 05840 2.000 EACH| 1000. 00000 2000. 00| 1300. 00000 2600. 00|
CONCRETE ANCHOR, M N. AREA 1.37 n® [ [ [
0251 715- 46095 5.000 EACH| 670. 00000 3350. 00| 2200. 00000 11000. 00|
Pl PE END SECTION, M N. AREA .60 ne | | |
0252 105- 06904 4.000 EACH 200. 00000 800. 00| 160. 00000 640. 00|
PHONE( SUPERVI SOR) [ [ [
0253 105- 06906 100. 000 MCS | 75. 00000 7500. 00| 160. 00000 16000. 00|
CELLULAR SERVI CE( SUPERVI SOR) [ | |
0254 202- 02241 1100.000 m | 10. 00000 11000. 00| 9. 50000 10450. 00|
GUARDRAI L, REMOVE [ [ [
0255 715- 05118 219.000 m | 72. 00000 15768. 00| 88. 00000 19272. 00|
PI PE, TYPE 1, CIRCULAR, 300 nm | | |
0256 715- 05125 14.000 m | 131. 00000 1834. 00| 255. 00000 3570. 00|
PIPE, TYPE 1, CIRCULAR 750 nm [ [ [
0257 715- 97607 1.000 EACH| 700. 00000 700. 00| 2200. 00000 2200. 00|
|

PI PE END SECTION, M N. AREA .42 nR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 190 -28
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 23,102, 447. 78 ROUTE : 27
CALL ORDER : 190 CONTRACT ID : R -26449-A COUNTI ES : ADAMS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1875662 | (5) 99-9994787
| CRIDER & CRIDER | NC. | RIETH RI LEY/ GRADEX | NC. J/V|
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
SECTI ON TOTALS | $ 18, 236, 135. 60| $ 19, 376, 863. 00|
------------------------------------------ s

CONTRACT TOTALS | $ 18, 236, 135. 60| $ 19, 376, 863. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 194 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 894, 818. 08 ROUTE : 70
CALL ORDER : 194 CONTRACT ID: R -26459-B COUNTI ES : CLAY
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/17/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 0701093
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,988, 492. 32 100. 0000%
| (1) 35-2126716 [ [
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-

SECTI ON 0001  ASPHALT RESURFACE, BRI DGE DECK PATCHI NG AND BRI DGE
APPROACH REHABI LI TATI ON

|
0001 105-06845 LUWP| 4682. 03000 4682. 03|

|

CONSTRUCTI ON ENG| NEERI NG | | |
0002 105- 07039 6.000 MOS | 1476. 30000 8857. 80| |
FIELD OFFICE, B | | |
0003 110- 01001 LUMP|  105820. 00000 105820. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 1111.000 SYS | 32. 55000 36163. 05| |
PAVEMENT, REMOVE | | |
0005 202- 60820 153250. 000 SYS | 0. 79000 121067. 50| |
SURFACE M LLI NG, ASPHALT | | |
0006 202- 93741 18.000 EACH| 136. 50000 2457. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0007 205- 06933 4.000 EACH| 63. 00000 252. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0008 208- 51500 LUMP|  18900. 00000 18900. 00| |
RESHAPE SPILL SLOPES | | |
0009 301- 07448 301.000 TON | 78. 75000 23703. 75 |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0010 304- 07491 215.460 TON | 250. 58000 53989. 97| |
HVA PATCHI NG, TYPE C | | |
0011 401- 07337 12660. 000 TON | 52. 77000 668068. 20| |
QC QA-HVA, 5, 76, SURFACE, 9.5 mm SMA | | |
0012 406- 05520 38.560 TON | 214. 90000 8286. 54| |
ASPHALT FOR TACK COAT | | |
0013 601- 03464 2.000 EACH| 47. 25000 94. 50| |
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON [ | |
0014 601- 06233 4.000 EACH| 8476. 78000 33907. 12| |
|

| MPACT ATTENUATOR, ED, WL, TL-3 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 04/ 03
PAGE : 194 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 894, 818. 08 ROUTE : 70
CALL ORDER : 194 CONTRACT ID : R -26459-B COUNTI ES : CLAY
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-2126716 [
| WABASH VALLEY ASPHALT CO. |_|_| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e et e e e e e e e e e e et e e e e e e e eeeoaoo-
0015 601- 94689 10. 000 EACH| 2651. 25000 26512. 50| |
GUARDRAI L END TREATMENT, OS | | |
0016 601- 94690 4.000 EACH 4432. 64000 17730. 56| |
GUARDRAI L END TREATMENT, MBS | |
0017 601-99105 500.000 LFT | 11. 81000 5905. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0018 602- 06639 1600. 000 LFT | 43. 58000 69728. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 602- 06646 700.000 LFT | 58. 80000 41160. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0020 605- 06105 151.100 LFT | 58. 80000 8884. 68| |
CURB, | NTEGRAL, CONCRETE, MODI FI ED | | |
0021 605- 92578 3.800 SYS | 493. 50000 1875. 30| |
CURB WALK, CONCRETE | | |
0022 608- 04395 209.000 TON | 58. 56000 12239. 04 |
AGGREGATE FOR SHOULDER DRAI NS | |
0023 610- 06257 891. 000 SYS | 108. 15000 96361. 65| |
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
IN. | | |
0024 610- 07488 144.000 TON | 102. 16000 14711. 04| |
HVA FOR APPROACHES, TYPE C | | |
0025 616- 02320 474.000 SYS | 5. 25000 2488. 50| |
GEOTEXTI LES | | |
0026 616- 06405 320.000 TON | 36. 75000 11760. 00| |
R PRAP, REVETNENT | | |
0027 621- 01004 1.000 EACH| 498. 75000 498. 75| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 5400. 000 SYS | 0. 40000 2160. 00| |
MULCHED SEEDI NG R | | |
0029 703- 51030 21246. 000 LBS | 1. 16000 24645, 36| |
REI NFORCI NG STEEL | | |
0030 703- 90512 112.000 EACH| 52. 50000 5880. 00| |
THREADED BAR SPLI CE | | |
0031 715- 05048 191.000 LFT | 19. 68000 3758. 88| |
PIPE, TYPE 4, CIRCULAR 6 IN. | | |
0032 715- 05053 975.000 LFT | 37. 60000 36660. 00| |
Pl PE, UNDERDRAI N OUTLET, 6 IN | | |
0033 715- 05219 9.000 LFT | 205. 94000 1853. 46| |
PIPE, TYPE 5, CIRCULAR 18 IN | | |
0034 715- 26764 1.000 EACH| 8097. 43000 8097. 43| |
GRATED BOX END SECTION, I1, 10:1, 18 IN.| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 194 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 894, 818. 08 RQUTE : 70
CALL ORDER : 194 CONTRACT ID: R -26459-B COUNTI ES : CLAY
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

| (1) 35-2126716
| WABASH VALLEY ASPHALT CQ |_|_|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

LI NE, THERMOPLASTIC, SOLID, YELLOW 4
I'N.

|
|
| UNIT PRICE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0035 718- 06531 39.000 EACH| 590. 06000 23012. 34| |
OUTLET PROTECTCR, 3 [ [
0036 718-52610 109. 000 CYS | 25. 48000 2777. 32| |
AGGREGATE FOR UNDERDRAI NS |
0037 722-97116 1040. 000 SFT | 58. 80000 61152. 00| [
BRI DGE DECK OVERLAY PATCHI NG [ [ [
0038 801- 01093 4.000 EACH| 525. 00000 2100. 00| |
TEMPORARY WORKS| TE SPEED LIM T SIGN | | |
ASSEMBLY | |
0039 801- 06203 5304. 000 LFT | 0. 03000 159. 12| [
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0040 801- 06207 19892.000 LFT | 1. 07000 21284. 44| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0041 801- 06640 38.000 EACH| 77. 00000 2926. 00| [
CONSTRUCTI ON SI GN, A | |
0042 801- 06645 4.000 EACH 55. 00000 220. 00| |
CONSTRUCTI ON SI GN, B | [ [
0043 801- 06710 120.000 DAY | 13. 20000 1584. 00| [
FLASH NG ARROW S| GN | | |
0044 801- 06775 LUMP|  330539. 80000 330539. 80| |
MAI NTAI NI NG TRAFFI C [ [
0045 802- 03821 12.000 EACH| 137. 50000 1650. 00| [
SI GN, SHEET W TH LEGEND | | |
0046 805- 05905 1.000 EACH  13091. 40000 13091. 40| |
ATR STATION- 4 LANE | [
0047 808- 03631 584.000 LFT | 1. 81000 1057. 04 [
LINE, EPOXY, SOLID, WH TE, 4 IN | | |
0048 808- 03632 584.000 LFT | 1. 81000 1057. 04 |
LINE, EPOXY, SOLID, YELLOW 4 IN [ [ [
0049 808- 06702 13671.000 LFT | 0. 33000 4511. 43| [
LI NE, THERVOPLASTIC, BROKEN, VHI TE, 5 | | |
IN. | | |
0050 808- 06703 52579. 000 LFT | 0. 26000 13670. 54| |
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| [ [
0051 808- 06716 6110. 000 LFT | 0. 28000 1710. 80| [
LI NE, REMOVE | |
0052 808- 74811 146.000 LFT | 2. 25000 328. 50| |
LINE, EPOXY, BROKEN, WH TE, 5 IN [ [ [
0053 808- 75245 52579.000 LFT | 0. 26000 13670. 54 [
| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 194 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 894, 818. 08 RQUTE : 70
CALL ORDER : 194 CONTRACT ID: R -26459-B COUNTI ES : CLAY
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

| (1) 35-2126716
| WABASH VALLEY ASPHALT CQ |_|_|

LINE NO/ |TEM CODE / ALT [ [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

|
|
| UNIT PRICE AVOUNT
------------------------------------------ o m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeeoo-
0054 808- 75996 624.000 EACH| 8. 35000 5210. 40| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [
0055 801- 09133 2.000 EACH| 3150. 00000 6300. 00| |
TEMPORARY CHANGEABLE MESSAGE S| GN | |
0056 105- 06657 6.000 MNOS | 220. 00000 1320. 00| |
PHONE, CELLULAR [ [ [
SECTI ON TOTALS | $ 1,988,492 32
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
|

CONTRACT TOTALS | $ 1,988,492 32|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 06/04/03
PAGE : 200 -1

ENG NEER S ESTI MATE: NONE BELOW RQUTE
CALL ORDER : 200 CONTRACT ID : R -26471-A COUNTI ES
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON URBAN PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG
RANK VENDOR NO. / NAME

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $

2  31-4351261 SHELLY & SANDS, | NC. $

3  35-1151771 CALUMET ASPHALT PAVI NG CO. | NC. $

4  35-0918397 RI ETH RI LEY CONSTRUCTI ON $

5 35-1139301 E & B PAVING |INC $

69, 70, 465
HAM LTON HANCOCK
MARI ON
TOTAL % OVER

BI D LOWN BI D
459, 249. 00 100. 0000%
469, 270. 20 102. 1820%
481,553. 71 104. 8567%
499, 400. 00 108. 7427%
507, 000. 00 110. 3976%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 263, 776. 98 ROUTE : PARK
CALL ORDER : 210 CONTRACT ID : R -26613-A COUNTI ES : OVEN
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 11/01/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 674C507
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $  209,447.87 100. 0000%
2 35-1875662 CRIDER & CRIDER, | NC. $  247,342.71 118. 0927%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 299, 976.66 143. 2225%
| (1) 35-1357381 | (2) 35-1875662 | (3) 35-0999231
| O MARA, DAVE CONTRACTOR | CRIDER & CRIDER | NC. | HUNT PAVI NG COVMPANY, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ s
SECTI ON 0001  RECONSTRUCTI ON AND RESURFACI NG OF PARK ROADS AND PARKI NG
AREAS
| | |
0001 105- 06845 LUMP| 5000. 00000 5000. 00| 9500. 00000 9500. 00|  14274. 39000 14274. 39
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07039 4.000 MCS | 1000. 00000 4000. 00| 2600. 00000 10400. 00| 2600. 00000 10400. 00
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP| 7000. 00000 7000. 00|  12400. 00000 12400.00]  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201- 52370 LUMP|  14000. 00000 14000. 00| 9500. 00000 9500. 00|  26339. 44000 26339. 44
CLEARI NG RI GHT OF WAY | | |
0005 202- 02278 342.000 LFT | 4.00000 1368. 00| 5. 75000 1966. 50| 4.00000 1368. 00
CURB, CONCRETE, REMOVE [ [ [
0006 203- 02000 439.500 CYS | 15. 50000 6812. 25] 32. 00000 14064. 00| 72. 94000 32057. 13
EXCAVATI ON,  COVMON | | |
0007 203- 02070 1436.000 CYS | 13. 00000 18668. 00| 8. 50000 12206. 00| 15. 00000 21540. 00
BORROW [ [ [
0008 205- 06933 6.000 EACH| 70. 00000 420. 00| 80. 00000 480. 00| 82. 99000 497. 94
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0009 205- 06937 435.000 LFT | 1. 75000 761. 25| 2. 40000 1044. 00| 1. 94000 843. 90
TEMPORARY S| LT FENCE [ [ [
0010 211- 07454 90.000 CYS | 38. 00000 3420. 00| 33. 50000 3015. 00| 34. 56000 3110. 40
STRUCTURE BACKFI LL | | |
0011 303-52308 1089. 400 TON | 13. 50000 14706. 90| 14. 00000 15251. 60| 22. 08000 24053. 95
COVPACTED AGGREGATE, O 53 [ [ [
0014 405- 05517 5.700 TON | 300. 00000 1710. 00| 390. 00000 2223. 00| 235. 02000 1339. 61
ASPHALT FOR PRI ME COAT | | |
0015 406- 05520 1.600 TON | 180. 00000 288. 00| 500. 00000 800. 00| 374. 87000 599. 79
ASPHALT FCR TACK COAT [ [ [

0016 604-06070 100. 000 SYS | 35. 00000 3500. 00| 32. 25000 3225. 00| 33. 43000 3343. 00
SI DEWALK, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 210 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 263, 776. 98 ROUTE : PARK
CALL ORDER : 210 CONTRACT ID : R -26613-A COUNTI ES : OVEN
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1875662 | (3) 35-0999231
| O MARA, DAVE CONTRACTOR | CRIDER & CRIDER | NC. | HUNT PAVI NG COVPANY, | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0017 605- 06120 375.000 LFT | 18. 00000 6750. 00| 18. 50000 6937. 50| 21. 17000 7938. 75
CURB, CONCRETE [ [ [
0018 605- 06140 1062. 600 LFT | 15. 00000 15939. 00| 14. 00000 14876. 40| 13. 02000 13835. 05
CURB AND GUTTER, CONCRETE | | |
0019 605- 94811 3.000 EACH| 400. 00000 1200. 00| 765. 00000 2295. 00| 296. 19000 888. 57
CURB TURNOUT [ [ [
0020 615- 06496 27.000 EACH| 42. 00000 1134. 00| 35. 00000 945. 00| 57. 92000 1563. 84
PARKI NG BARRI ER | | |
0021 616- 02320 42.000 SYS | 3. 00000 126. 00| 5. 20000 218. 40| 4. 38000 183. 96
GEOTEXTI LES [ [ [
0022 616- 06405 21.000 TON | 35. 00000 735. 00| 45. 00000 945. 00| 36. 29000 762. 09
Rl PRAP, REVETMENT | | |
0023 621- 03868 2331.300 SYS | 0. 62000 1445. 41| 1. 65000 3846. 65| 1. 72000 4009. 84
MULCHED SEEDI NG, B [ [ [
0024 621- 06575 680. 000 SYS | 3. 50000 2380. 00| 4. 10000 2788. 00| 4. 32000 2937. 60
SODDI NG,  NURSERY | |
0025 715- 05118 52.000 LFT | 42. 00000 2184. 00| 30. 00000 1560. 00| 22. 44000 1166. 88
PIPE, TYPE 1, CIRCULAR 12 IN. [ [ [
0026 715- 05119 44.000 LFT | 47.50000 2090. 00| 36. 50000 1606. 00| 27. 35000 1203. 40
Pl PE, TYPE 1, CIRCULAR 15 IN. | | |
0027 715- 05121 45.000 LFT | 50. 00000 2250. 00| 37. 00000 1665. 00| 27.90000 1255. 50
PI PE, TYPE 1, CIRCULAR 18 IN. [ [ [
0028 715- 05149 391.000 LFT | 40. 00000 15640. 00| 23. 00000 8993. 00| 25. 44000 9947. 04
Pl PE, TYPE 2, CIRCULAR 12 IN. | | |
0029 715- 05152 52.000 LFT | 50. 00000 2600. 00| 37. 00000 1924. 00| 27. 35000 1422. 20
PI PE, TYPE 2, CIRCULAR 18 IN. [ [ [
0030 715- 46000 3.000 EACH 270. 00000 810. 00| 340. 00000 1020. 00| 113. 65000 340. 95
Pl PE END SECTION, 12 IN. | | |
0031 715- 46005 2.000 EACH 335. 00000 670. 00| 375. 00000 750. 00| 142. 07000 284. 14
Pl PE END SECTION, 15 IN. | [ [
0032 715- 46010 3.000 EACH 390. 00000 1170. 00| 425. 00000 1275. 00| 170. 48000 511. 44
Pl PE END SECTION, 18 IN. | | |
0033 720- 45030 1.000 EACH 1400. 00000 1400. 00| 850. 00000 850. 00| 878. 67000 878. 67
I NLET, E7 | | |
0034 720- 45045 5.000 EACH| 1400. 00000 7000. 00| 1300. 00000 6500. 00| 1111. 66000 5558. 30
I NLET, J10 [ [ [
0035 801- 06775 LUMP| 2500. 00000 2500. 00| 9500. 00000 9500. 00| 4206. 28000 4206. 28
MAI NTAI NI NG TRAFFI C | | |
0036 802- 76045 12.500 SFT | 20. 00000 250. 00| 30. 00000 375. 00| 22. 13000 276. 63

SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. THI CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 210 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 263, 776. 98 ROUTE : PARK
CALL ORDER : 210 CONTRACT ID : R -26613-A COUNTI ES : OVEN
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1875662 | (3) 35-0999231
| O MARA, DAVE CONTRACTOR | CRIDER & CRIDER | NC. | HUNT PAVI NG COVPANY, | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0037 802- 76055 19.000 LFT 4. 00000 76. 00| 29. 00000 551. 00| 16. 60000 315. 40
SI GN POST, A [ [
0038 802- 99058 2.000 EACH 17. 50000 35. 00| 53. 00000 106. 00| 55. 33000 110. 66
SHEET SIGN, | NSTALL | |
0039 808- 06706 22.000 LFT 22. 00000 484. 00| 10. 50000 231. 00| 11. 07000 243.54
LINE, THERMOPLASTIC, SOLID, W TE, 24 [ [
I'N. | |
0040 808- 06713 3882.000 LFT 0. 28000 1086. 96| 0. 38000 1475. 16 0. 39000 1513. 98
LINE, PAINT, SOLID, WHTE, 4 IN | |
0041 808- 75056 300.000 LFT 0. 45000 135. 00| 1. 05000 315. 00| 1. 08000 324.00

|
|
|
|
|
|
I
|
TRANSVERSE MARKI NGS, PAINT, SOLID, [ [ [
WH TE, CROSSHATCH LINE, 8 IN. | | |
|
|
|
|
|
|
|
|

0042 808- 97222 2.000 EACH 25. 00000 50. 00| 142. 00000 284. 00| 149. 38000 298. 76
PAVEMENT MESSAGE MARKI NGS, PAI NT, [ [
HANDI CAP SYMBOL [ [
0043 402- 07433 541.900 TON 42. 00000 22759. 80| 57. 00000 30888. 30| 67. 85000 36767. 92
HVA SURFACE, TYPE B | |
0044 402- 07438 1011.400 TON 34. 50000 34893. 30| 48. 00000 48547. 20| 45. 94000 46463. 72
HVA | NTERVEDI ATE, TYPE B [ [
SECTI ON TOTALS $ 209, 447. 87| $  247,342.71] $ 299, 976.66
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeao-

CONTRACT TOTALS | $ 209, 447. 87| $ 247, 342. 71| $ 299, 976. 66
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TABULATI ON OF BI DS

DATE
PAGE :

06/ 04/ 03
230 -1

ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 09/18/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : J070005
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-0997978 PHEND & BROWN, | NC. $ 3,716,098.77 100. 0000%
2 35-1139301 E & B PAVING, I|NC. $ 3,816, 554. 87 102. 7032%
3 35-1984043 GEl GER EXCAVATI NG, | NC. $ 3,895, 661. 60 104. 8320%
4 35-1065659 BROCKS CONSTRUCTI ON $ 3,904, 226.94 105. 0625%
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1984043
| PHEND & BROWN, | NC. |E & B PAVING, |NC. | GEI GER EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  ROAD CONSTRUCTI ON
| | |
0001 105- 06845 LUMP|  50000. 00000 50000. 00|  50000. 00000 50000. 00|  72000. 00000 72000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07039 18.000 MOS | 1160. 00000 20880. 00| 1500. 00000 27000. 00| 650. 00000 11700. 00
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  183000. 00000 183000. 00|  189000. 00000 189000. 00|  194050. 00000 194050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201- 01015 LUMP|  150000. 00000 150000. 00]  67000. 00000 67000.00]  75000. 00000 75000. 00
CLEARI NG AND GRUBBI NG | | |
0005 202- 02928 1.000 EACH| 85. 00000 85. 00| 453, 58000 453, 58] 200. 00000 200. 00
CATCH BASI N, REMOVE [ [
0006 202- 91385 1.000 EACH| 85. 00000 85. 00| 453. 58000 453, 58| 200. 00000 200. 00
| NLET, REMOVE | | |
0007 202- 96133 212.000 m | 10. 00000 2120. 00| 60. 29000 12781. 48| 53. 00000 11236. 00
Pl PE, REMOVE [ [ [
0008 203- 02000 30955. 000 n8 | 12. 75000 394676. 25| 13. 54000 419130. 70| 8. 50000 263117. 50
EXCAVATI ON,  COVMON | | |
0009 203- 02070 7890.000 nB8 | 18. 00000 142020. 00| 1. 00000 7890. 00| 5. 50000 43395. 00
BORROW [ [ [
0010 205- 02224 4970.000 m | 4. 10000 20377. 00| 4. 10000 20377. 00| 4. 00000 19880. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0011 205- 02234 12.000 EACH| 60. 00000 720. 00| 60. 00000 720. 00| 60. 00000 720. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
CULVERT Pl| PE PROTECTI ON | | |
0012 205- 02236 17.000 EACH| 60. 00000 1020. 00| 60. 00000 1020. 00| 60. 00000 1020. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
| |

DROP | NLET PROTECTI ON
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ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1984043
| PHEND & BROWN, | NC. |E & B PAVING, |NC. | GEI GER EXCAVATI NG, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0013 205- 06931 185.000 My | 60. 00000 11100. 00| 26. 24000 4854. 40| 23. 00000 4255. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ [
0014 207- 06499 30162.000 n2 | 3. 40000 102550. 80| 4. 73000 142666. 26| 3. 50000 105567. 00
SUBGRADE TREATNMENT | | |
0015 211- 07454 6983.500 nB8 | 14. 00000 97769. 00| 15. 28000 106707. 88| 26. 00000 181571. 00
STRUCTURE BACKFI LL [ [ [
0016 303- 01180 629.000 My | 40. 00000 25160. 00| 14. 05000 8837. 45| 34. 00000 21386. 00
COVPACTED AGGREGATE, NO. 53 | | |
0017 401- 07334 4082.000 My | 36. 00000 146952. 00| 37. 00000 151034. 00| 37. 00000 151034. 00
QC/ QM- HMA, 3, 76, SURFACE, 9.5 mm [ [ [
0018 401- 07403 6576.000 My | 25. 00000 164400. 00| 28. 00000 184128. 00| 31. 00000 203856. 00
QC/ QA-HMA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0019 401- 07408 23738.000 My | 25. 00000 593450. 00| 24. 00000 569712. 00| 27. 00000 640926. 00
QU QM- HMA, 3, 64, BASE, 25.0 nm [ [ [
0020 401- 07429 7285.000 My | 28. 00000 203980. 00| 30. 00000 218550. 00| 35. 00000 254975. 00
QC/ QA-HMA, 5, 76, | NTERVEDI ATE, Cl19.0 mmj | |
0021 402- 07440 1072.000 My | 26. 00000 27872. 00| 26. 00000 27872. 00| 33. 00000 35376. 00
HVA BASE, TYPE A [ [ [
0022 402- 07451 121.000 My | 30. 00000 3630. 00| 36. 00000 4356. 00| 41. 00000 4961. 00
HVA, TYPE B, WEDGE AND LEVEL | |
0023 406- 05520 53.510 My | 100. 00000 5351. 00| 165. 00000 8829. 15| 56. 00000 2996. 56
ASPHALT FCR TACK COAT [ [ [
0024 604- 06069 41.700 n2 | 56. 00000 2335, 20| 54. 21000 2260. 56| 43. 00000 1793. 10
CURB RAMP, CONCRETE | | |
0025 604- 91531 4867.200 n2 | 21. 20000 103184. 64| 29. 29000 142560. 29| 34. 00000 165484. 80
SI DEWALK, CONCRETE, 100 nm [ [
0026 605- 06140 8138.000 m | 24. 15000 196532. 70| 23. 22000 188964. 36| 27. 00000 219726. 00
CURB AND GUTTER, CONCRETE | | |
0027 605- 94811 2.000 EACH| 593. 00000 1186. 00| 339. 52000 679. 04| 410. 00000 820. 00
CURB TURNOUT | [ [
0028 610- 07486 30.800 My | 44. 00000 1355. 20| 43. 23000 1331. 48] 53. 00000 1632. 40
HVA FOR APPROACHES, TYPE A | |
0029 611- 05330 1570.300 n2 | 32. 66000 51286. 00| 37. 67000 59153. 20| 49. 00000 76944. 70
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm [ [ [
0030 616- 02320 6891.000 n2 | 2. 00000 13782. 00| 1. 75000 12059. 25| 2. 50000 17227. 50
GEOTEXTI LES | | |
0031 621- 01004 3.000 EACH| 850. 00000 2550. 00| 850. 00000 2550. 00| 900. 00000 2700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0032 621- 06545 4.700 My | 583. 00000 2740. 10 583. 00000 2740. 10| 600. 00000 2820. 00
|

FERTI LI ZER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
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PI PE, TYPE 2, DEFCRMVED, M N. AREA 0. 68
n

ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
SET- AS| DE
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1984043
| PHEND & BROWN, | NC. |E & B PAVING, |NC. | GEI GER EXCAVATI NG, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0033 621- 06554 865.000 kg | 7. 05000 6098. 25 7. 05000 6098. 25 7. 50000 6487. 50
SEED M XTURE, U [ [ [
0034 621- 06565 23.600 My | 445. 00000 10502. 00| 445. 00000 10502. 00| 470. 00000 11092. 00
MULCH NG MATERI AL | | |
0035 621- 06567 1000.000 KL | 0. 55000 550. 00| 0. 55000 550. 00| 0. 55000 550. 00
WATER [ [ [
0036 621- 06574 11251.400 n2 | 3. 12000 35104. 37 3. 12000 35104. 37 3. 30000 37129. 62
SODDI NG | | |
0037 715- 05048 6932.000 m | 7. 00000 48524. 00| 6. 50000 45058. 00| 7. 00000 48524. 00
PI PE, TYPE 4, CIRCULAR 150 nm [ [ [
0038 715- 05053 31.500 m | 30. 00000 945. 00| 52. 73000 1661. 00| 63. 00000 1984. 50
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0039 715- 05123 18.000 m | 121. 00000 2178. 00| 116. 45000 2096. 10| 138. 00000 2484. 00
PIPE, TYPE 1, CIRCULAR 600 nm [ [ [
0040 715- 05149 1216.000 m | 71. 00000 86336. 00| 80. 89000 98362. 24| 78. 00000 94848. 00
PI PE, TYPE 2, ClRCULAR, 300 nm | | |
0041 715- 05151 103.400 m | 80. 00000 8272. 00| 89. 81000 9286. 35] 93. 00000 9616. 20
PIPE, TYPE 2, CIRCULAR 375 nm [ [ [
0042 715- 05152 59.600 m | 95. 00000 5662. 00| 92. 28000 5499. 89| 122. 00000 7271. 20
Pl PE, TYPE 2, ClRCULAR, 450 nm | | |
0043 715- 05154 255.400 m | 103. 00000 26306. 20| 112. 18000 28650. 77| 138. 00000 35245. 20
PI PE, TYPE 2, CIRCULAR, 600 nm [ [ [
0044 715- 05156 756.800 m | 112. 00000 84761. 60| 157. 36000 119090. 05| 167. 00000 126385. 60
PI PE, TYPE 2, ClRCULAR, 750 nm | | |
0045 715- 05159 198.500 m | 224. 00000 44464. 00| 258. 61000 51334. 09| 300. 00000 59550. 00
PI PE, TYPE 2, CIRCULAR 1050 nm [ [ [
0046 715- 05169 77.600 m | 74. 00000 5742. 40| 76. 15000 5909. 24| 103. 00000 7992. 80
PI PE, TYPE 3, ClRCULAR, 375 nm | | |
0047 715-05171 19.500 m | 91. 00000 1774. 50| 80. 45000 1568. 78] 115. 00000 2242.50
PI PE, TYPE 3, CIRCULAR 450 nm [ [ [
0048 715- 05173 9.000 m | 139. 00000 1251. 00| 105. 79000 952. 11| 137. 00000 1233. 00
PI PE, TYPE 3, ClRCULAR, 600 nm | | |
0049 715- 05177 20.000 m | 226. 00000 4520. 00| 188. 27000 3765. 40| 265. 00000 5300. 00
PI PE, TYPE 3, ClRCULAR, 900 nm | | |
0050 715- 05335 117.100 m | 193. 00000 22600. 30| 222. 44000 26047. 72| 213. 00000 24942. 30
PI PE, TYPE 2, DEFORMED, MN. AREA 0.47 | [ [
e | | |
0051 715- 05336 115.800 m | 266. 00000 30802. 80| 303. 76000 35175. 41| 290. 00000 33582. 00
PI PE, TYPE 2, DEFORMED, MN. AREA 0.59 | [ [
e | | |
0052 715- 05338 30.700 m | 270. 00000 8289. 00| 327. 11000 10042. 28| 290. 00000 8903. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 230 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
SET- AS| DE
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1984043
| PHEND & BROWN, | NC. |E & B PAVING, |NC. | GEI GER EXCAVATI NG, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0053 715- 05342 41.200 m | 332. 00000 13678. 40| 396. 90000 16352. 28| 410. 00000 16892. 00
PI PE, TYPE 2, DEFORVED, MN. AREA 0.95 | [ [
g | | |
0054 715- 05344 342.600 m | 375. 00000 128475. 00| 527. 62000 180762. 61| 420. 00000 143892. 00
PI PE, TYPE 2, DEFORVED, MN. AREA 1.20 | [ [
e | | |
0055 715- 07536 1.000 EACH| 1427. 00000 1427. 00| 1880. 38000 1880. 38 430. 00000 430. 00
CONCRETE ANCHOR, M N. AREA 1.20 n® | |
0056 715- 46000 24.000 EACH 211. 00000 5064. 00| 163. 77000 3930. 48| 630. 00000 15120. 00
Pl PE END SECTI ON, 300 nm | [
0057 715- 46005 12.000 EACH| 264. 00000 3168. 00| 168. 55000 2022. 60| 580. 00000 6960. 00
Pl PE END SECTI ON, 375 nm | |
0058 715- 46010 5.000 EACH| 533. 00000 2665. 00| 196. 00000 980. 00| 630. 00000 3150. 00
Pl PE END SECTI ON, 450 nm | [
0059 715- 46020 5.000 EACH| 606. 00000 3030. 00| 228. 23000 1141. 15| 900. 00000 4500. 00
Pl PE END SECTI ON, 600 nm | |
0060 715- 46040 2.000 EACH| 1164. 00000 2328. 00| 536. 42000 1072. 84 1200. 00000 2400. 00
Pl PE END SECTI ON, 900 nm | [
0061 718- 06528 2.000 EACH| 541. 00000 1082. 00| 648. 03000 1296. 06| 400. 00000 800. 00
OUTLET PROTECTCR, 1 | |
0062 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 3. 50000 3500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ [ [
0063 718-52610 1331.000 n8 | 25. 00000 33275. 00| 44. 44000 59149. 64| 27. 00000 35937. 00
AGGREGATE FOR UNDERDRAI NS | |
0064 718- 99153 6101.000 n2 | 1. 26000 7687. 26| 1. 06000 6467. 06| 0. 30000 1830. 30
GEOTEXTI LES FOR UNDERDRAI N [ [ [
0065 720- 44000 9.000 EACH| 320. 00000 2880. 00| 321. 58000 2894. 22| 200. 00000 1800. 00
CASTI NG, ADJUST TO GRADE | | |
0066 720- 45030 11.000 EACH| 829. 00000 9119. 00| 934. 89000 10283. 79| 800. 00000 8800. 00
I NLET, E7 | [ [
0067 720- 45035 1.000 EACH| 829. 00000 829. 00| 938. 56000 938. 56| 800. 00000 800. 00
I NLET, F7 | | |
0068 720- 45045 56.000 EACH| 1160. 00000 64960. 00| 1147. 43000 64256. 08| 1000. 00000 56000. 00
I NLET, J10 | | |
0069 720- 45055 37.000 EACH| 1160. 00000 42920. 00| 1147. 43000 42454, 91| 1300. 00000 48100. 00
I NLET, MLO [ [ [
0070 720- 45070 1.000 EACH| 1685. 00000 1685. 00| 1914. 41000 1914. 41| 1500. 00000 1500. 00
I NLET, P12A | | |
0071 720- 45410 8.000 EACH| 1410. 00000 11280. 00| 1538. 99000 12311. 92| 1300. 00000 10400. 00
MANHOLE, C4 [ [
0072 720- 45415 18.000 EACH| 2495. 00000 44910. 00| 2928. 72000 52716. 96| 2120. 00000 38160. 00

MANHCLE, D4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 230 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
SET- AS| DE
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1984043
| PHEND & BROWN, | NC. |E & B PAVING, |NC. | GEI GER EXCAVATI NG, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0073 720- 45416 2.000 EACH| 5415. 00000 10830. 00| 7773. 56000 15547. 12| 8000. 00000 16000. 00
MANHOLE, E4 [ [ [
0074 720- 45515 10. 000 EACH| 3325. 00000 33250. 00| 5889. 22000 58892. 20| 5500. 00000 55000. 00
MANHOLE, D4, MODI Fl ED | | |
0075 720- 45520 4.000 EACH 8160. 00000 32640. 00| 9320. 93000 37283. 72| 6500. 00000 26000. 00
MANHOLE, E4, MODI Fl ED [ [ [
0076 720- 45525 1.000 EACH| 5920. 00000 5920.00|  13862. 40000 13862.40|  10000. 00000 10000. 00
MANHOLE, F4, MODI Fl ED | | |
0077 720-98174 6.000 EACH| 1965. 00000 11790. 00| 1600. 99000 9605. 94 1500. 00000 9000. 00
I NLET, B15 | [ [
0078 720- 98555 7.000 EACH| 1965. 00000 13755. 00| 1600. 99000 11206. 93| 1500. 00000 10500. 00
I NLET, C15 | | |
0079 801- 04308 18.000 EACH| 4. 50000 81. 00| 4. 50000 81. 00| 5. 00000 90. 00
ROAD CLOSURE S| GN ASSEMBLY | [
0080 801- 06625 50.000 EACH| 50. 00000 2500. 00| 175. 00000 8750. 00| 190. 00000 9500. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0081 801- 06640 59.000 EACH| 59. 00000 3481. 00| 2. 00000 118. 00| 2. 00000 118. 00
CONSTRUCTI ON SI GN, A | [
0082 801- 06775 LUMP|  40000. 00000 40000. 00|  41400. 00000 41400.00|  21900. 00000 21900. 00
MAI NTAI NI NG TRAFFI C | | |
0083 801- 07118 146.000 m | 3. 00000 438. 00| 3. 00000 438. 00| 3. 00000 438. 00
BARRI CADE, I11-A [ [ [
0084 802- 05701 122.200 m | 38. 20000 4668. 04| 38. 20000 4668. 04| 40. 00000 4888. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | |
0085 802- 76025 7.020 n2 78. 50000 551. 07| 78. 50000 551. 07| 83. 00000 582. 66

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

I
|
|
I
|
I
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, LANE | NDI CATI ON ARROW

0086 802- 76035 18.696 2 81. 65000 1526. 53| 81. 65000 1526. 53| 86. 00000 1607. 86
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | |
0087 808- 06703 2152.000 m 0. 80000 1721. 60| 0. 80000 1721. 60| 0. 80000 1721. 60
0088 808- 75245 11712.000 m | 0. 80000 9369. 60| 0. 80000 9369. 60| 0. 85000 9955. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mm | | |
0089 808- 75297 145.100 m | 9. 60000 1392. 96| 9. 60000 1392. 96| 10. 00000 1451. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 600 nm | | |
0090 808- 75320 14.000 EACH| 62. 00000 868. 00| 62. 00000 868. 00| 66. 00000 924. 00
|
|
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ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1984043
| PHEND & BROWN, | NC. |E & B PAVING |NC. | GEl GER EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao-
0091 808- 75325 12.000 EACH| 85. 00000 1020. 00| 85. 00000 1020. 00| 90. 00000 1080. 00

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) |

I I
SECTI ON TOTALS | $ 3,716,098.77| $ 3,816, 554.87| $ 3,895,661.60

CONTRACT TOTALS | $ 3,716,098. 77| $ 3,816,554. 87| $ 3,895,661.60
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ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1065659
| BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT

SECTI ON 0001 ROAD CONSTRUCTI ON

|
0001 105-06845 LUWP| 50000. 00000 50000. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
PERI METER PROTECTI ON

0011 205-02234 12.000 EACH
TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
CULVERT PI PE PROTECTI ON | |

0012 205-02236 17.000 EACH 60. 00000 1020. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
DROP | NLET PROTECTI ON

60. 00000 720. 00|

CONSTRUCTI ON ENG| NEERI NG | |
0002 105- 07039 18.000 MOS | 1500. 00000 27000. 00|
FIELD OFFICE, B | |
0003 110- 01001 LUMP|  195000. 00000 195000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 01015 LUMP|  80000. 00000 80000. 00|
CLEARI NG AND GRUBBI NG | |
0005 202- 02928 1.000 EACH| 300. 00000 300. 00|
CATCH BASI N, REMOVE | |
0006 202- 91385 1.000 EACH| 300. 00000 300. 00|
I NLET, REMOVE | |
0007 202- 96133 212.000 m | 32. 00000 6784. 00|
Pl PE, REMOVE | |
0008 203- 02000 30955.000 n8 | 12. 15000 376103. 25|
EXCAVATI ON,  COMVON | |
0009 203- 02070 7890.000 n8 | 0. 01000 78. 90|
BORROW | |
0010 205- 02224 4970.000 m | 4.10000 20377. 00|

|

I

|

|
0013 205- 06931 185.000 My | 32. 50000 6012. 50|
TEMPORARY CHECK DAM REVETMENT RI PRAP | [
0014 207- 06499 30162.000 n2 | 3. 40000 102550. 80|
SUBGRADE TREATNMENT | |
0015 211- 07454 6983.500 n8 | 15. 00000 104752. 50|
STRUCTURE BACKFI LL [ [
0016 303- 01180 629.000 My | 33. 07000 20801. 03]
COVPACTED AGGREGATE, NO. 53 | |
0017 401- 07334 4082.000 My | 36. 65000 149605. 30|
QC/ QM- HMA, 3, 76, SURFACE, 9.5 mm [ [
0018 401- 07403 6576.000 M | 30. 04000 197543. 04|

|

QC/ QA-HMA, 3, 76, | NTERVEDI ATE, 19.0 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 230 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1065659 |
| BROOKS CONSTRUCTI ON [
LINE NO/ |TEM CODE / ALT [ [
[

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

__________________________________________ o
0019 401- 07408 23738.000 My | 26. 18000 621460. 84] |
QU QM- HMA, 3, 64, BASE, 25.0 nm [ [ [
0020 401- 07429 7285.000 My | 34. 34000 250166. 90| |
QC/ QA-HMA, 5, 76, | NTERVEDI ATE, Cl19.0 mmj | |
0021 402- 07440 1072.000 My | 31. 69000 33971. 68 [
HVA BASE, TYPE A [ [ [
0022 402- 07451 121.000 My | 39. 46000 4774. 66| |
HVA, TYPE B, WEDGE AND LEVEL [ | |
0023 406- 05520 53.510 My | 1. 10000 58. 86| |
ASPHALT FCR TACK COAT [ [ [
0024 604- 06069 41.700 n2 | 48. 30000 2014. 11| [
CURB RAMP, CONCRETE | | |
0025 604- 91531 4867.200 2 | 29. 55000 143825. 76| |
SI DEWALK, CONCRETE, 100 nm [ [ [
0026 605- 06140 8138.000 m | 24. 30000 197753. 40| [
CURB AND GUTTER, CONCRETE | | |
0027 605- 94811 2.000 EACH| 385. 00000 770. 00| |
CURB TURNOUT | [ [
0028 610- 07486 30.800 My | 50. 38000 1551. 70| [
HVA FOR APPROACHES, TYPE A | | |
0029 611- 05330 1570.300 n2 | 44. 00000 69093. 20| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [ [
150 nm [ [ [
0030 616- 02320 6891.000 n2 | 3. 39000 23360. 49| |
GEOTEXTI LES [ | |
0031 621- 01004 3.000 EACH| 850. 00000 2550. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0032 621- 06545 4.700 My | 583. 00000 2740. 10 |
FERTI LI ZER [ [ [
0033 621- 06554 865.000 kg | 7. 05000 6098. 25 [
SEED M XTURE, U | | |
0034 621- 06565 23.600 My | 445, 00000 10502. 00| |
MULCHI NG MATERI AL [ | |
0035 621- 06567 1000.000 KL | 0. 55000 550. 00| [
WATER [ [ [
0036 621- 06574 11251.400 n2 | 3. 12000 35104. 37 |
SODDI NG [ | |
0037 715- 05048 6932.000 m | 12. 00000 83184. 00| [
PI PE, TYPE 4, CIRCULAR, 150 nm [ [ [
0038 715- 05053 31.500 m | 60. 00000 1890. 00| |
| |

Pl PE, UNDERDRAI N QUTLET, 150 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 230 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1065659 [
| BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
+

|
|
| UNIT PRICE AMOUNT

__________________________________________ o
0039 715- 05123 18.000 m | 140. 00000 2520. 00| |
PIPE, TYPE 1, CIRCULAR 600 nm [ [ [
0040 715- 05149 1216.000 m | 85. 00000 103360. 00| |
Pl PE, TYPE 2, ClRCULAR, 300 nm | | |
0041 715- 05151 103.400 m | 90. 00000 9306. 00| [
PI PE, TYPE 2, CIRCULAR 375 nm [ [ [
0042 715- 05152 59.600 m | 100. 00000 5960. 00| |
PI PE, TYPE 2, ClRCULAR, 450 nm | | |
0043 715- 05154 255.400 m | 110. 00000 28094. 00| |
PI PE, TYPE 2, CIRCULAR 600 nm [ [ [
0044 715- 05156 756.800 m | 140. 00000 105952. 00| [
PI PE, TYPE 2, ClRCULAR, 750 nm | | |
0045 715- 05159 198.500 m | 240. 00000 47640. 00| |
PI PE, TYPE 2, CIRCULAR 1050 nm [ [ [
0046 715- 05169 77.600 m | 90. 00000 6984. 00| [
PI PE, TYPE 3, ClRCULAR, 375 nm | | |
0047 715-05171 19.500 m | 110. 00000 2145. 00| |
PI PE, TYPE 3, CIRCULAR 450 nm [ [ [
0048 715- 05173 9.000 m | 135. 00000 1215. 00| [
PI PE, TYPE 3, ClRCULAR, 600 nm | | |
0049 715- 05177 20.000 m | 190. 00000 3800. 00| |
PI PE, TYPE 3, CIRCULAR 900 nm [ [ [
0050 715- 05335 117.100 m | 190. 00000 22249. 00| [
Pl PE, TYPE 2, DEFORMED, MN. AREA 0.47 | | |
e | | |
0051 715- 05336 115.800 m | 290. 00000 33582. 00| [
PI PE, TYPE 2, DEFORMED, MN. AREA 0.59 | [ [
e | | |
0052 715- 05338 30.700 m | 300. 00000 9210. 00| |
PI PE, TYPE 2, DEFORMED, MN. AREA 0.68 | [ [
e | | |
0053 715- 05342 41.200 m | 390. 00000 16068. 00| |
Pl PE, TYPE 2, DEFORMED, MN. AREA 0.95 | | |
g | | |
0054 715- 05344 342.600 m | 490. 00000 167874. 00| [
PI PE, TYPE 2, DEFORMVED, MN. AREA 1.20 | [ [
e | | |
0055 715- 07536 1.000 EACH 2000. 00000 2000. 00| |
CONCRETE ANCHOR, M N. AREA 1.20 n® | [ [
0056 715- 46000 24.000 EACH| 160. 00000 3840. 00| [
| |

PI PE END SECTI ON, 300 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
PAGE : 230 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1065659 [
| BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
+

0057 715-46005 12.000 EACH 170. 00000 2040. 00|
PI PE END SECTION, 375 mm | |
0058 715-46010 5.000 EACH 200. 00000 1000. 00|
PI PE END SECTI ON, 450 mm | |
0059 715-46020 5.000 EACH 240. 00000 1200. 00|
PI PE END SECTI ON, 600 mm | |
mm

|
|
|
[

+
|
I
|
|
0060 715- 46040 2.000 EACH| 400. 00000 800. 00| |
Pl PE END SECTI ON, 900 | | |
0061 718- 06528 2.000 EACH| 1400. 00000 2800. 00| |
QUTLET PROTECTOR, 1 | | |
0062 718- 06532 1000.000 m | 3. 00000 3000. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0063 718- 52610 1331.000 n8 | 35. 00000 46585. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0064 718- 99153 6101.000 n2 | 1. 50000 9151. 50| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0065 720- 44000 9.000 EACH| 200. 00000 1800. 00| |
CASTING, ADJUST TO GRADE | | |
0066 720- 45030 11.000 EACH| 1400. 00000 15400. 00| |
I NLET, E7 | | |
0067 720- 45035 1.000 EACH| 1400. 00000 1400. 00| |
INLET, F7 | | |
0068 720- 45045 56.000 EACH| 1900. 00000 106400. 00| |
I NLET, J10 | | |
0069 720- 45055 37.000 EACH| 1900. 00000 70300. 00| |
I NLET, MLO | | |
0070 720- 45070 1.000 EACH| 1900. 00000 1900. 00| |
I NLET, PI12A | | |
0071 720- 45410 8.000 EACH| 1900. 00000 15200. 00| |
MANHOLE, C4 | | |
0072 720- 45415 18.000 EACH| 2900. 00000 52200. 00| |
MANHOLE, D4 | | |
0073 720- 45416 2.000 EACH| 6900. 00000 13800. 00| |
MANHOLE, E4 | | |
0074 720- 45515 10. 000 EACH| 4900. 00000 49000. 00| |
MANHOLE, D4, MODI FI ED | | |
0075 720- 45520 4.000 EACH| 7000. 00000 28000. 00| |
MANHOLE, E4, MODI FI ED | | |
0076 720- 45525 1.000 EACH| 8000. 00000 8000. 00| |
MANHOLE, F4, MODI FI ED | | |
0077 720- 98174 6.000 EACH| 2000. 00000 12000. 00| |
|

I NLET, B15 [ [
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 032, 000. 00 ROUTE : AUBURN DR ( AUBURN)
CALL ORDER : 230 CONTRACT ID : R -26664-A COUNTI ES : DEKALB
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (4) 35-1065659 [ [
| BROOKS CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeao-
0078 720- 98555 7.000 EACH| 2000. 00000 14000. 00| |
I NLET, C15 | | |
0079 801- 04308 18.000 EACH| 1. 00000 18. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0080 801- 06625 50.000 EACH| 145. 00000 7250. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0081 801- 06640 59.000 EACH| 1. 00000 59. 00| |
CONSTRUCTI ON SI GN, A | | |
0082 801- 06775 LUMP|  17200. 00000 17200. 00| |
MAI NTAI NI NG TRAFFI C | | |
0083 801-07118 146.000 m | 3. 00000 438. 00| |
BARRI CADE, |11-A | | |
0084 802- 05701 122.200 m | 38. 20000 4668. 04 |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0085 802- 76025 7.020 n2 | 78. 50000 551. 07| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm THI CKNESS | | |
0086 802- 76035 18.696 n2 | 81. 65000 1526. 53| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0087 808- 06703 2152.000 m | 0. 80000 1721. 60| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | |
0088 808- 75245 11712.000 m | 0. 80000 9369. 60| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0089 808- 75297 145.100 m | 9. 60000 1392. 96| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 nm | | |
0090 808- 75320 14.000 EACH| 62. 00000 868. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |
0091 808- 75325 12.000 EACH| 85. 00000 1020. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 3,904, 226. 94 |
4

CONTRACT TOTALS |

$ 3,904, 226. 94|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 250
LETTI NG DATE : 05/20/03 10: 00 AM
CONTRACT DESCRI PTI ON

SET- ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

LAKE

DATE : 06/04/03
PAGE : 250 -1

RANK VENDOR NO. / NAME
1 35-1035700 BUCKO CONSTRUCTI ON
2 35-1120685 WALSH & KELLY, | NC.

3 35-0918397 RI ETH RI LEY CONSTRUCTI ON

ROUTE :
CONTRACT 1D : R -26852-A COUNTI ES :
DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 45 WORK DAYS
URBAN PROJECT( S)
$
$
$

573, 950. 46
585, 260. 19
639, 447. 76

100. 0000%
101. 9705%
111. 4116%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 06/04/03
PAGE : 260 -1

ENG NEER S ESTI MATE: $ 780, 169. 74 ROUTE : |-465
CALL ORDER : 260 CONTRACT ID : R -26934-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/17/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 46540KA
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1815287 DENNEY EXCAVATI NG | NC. $  132,297.00 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 181, 615.60 137. 2786%
| (1) 35-1815287 | (2) 35-1817574 |
| DENNEY EXCAVATI NG | NC. | YARDBERRY LANDSCAPE |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS
| | |
0001 110-01001 LUNP| 1000. 00000 1000. 00| 6000. 00000 6000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUVP| 4200. 00000 4200. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 12 I I I
0003 202- 03000 LUNP| 4200. 00000 4200. 00| 4500. 00000 4500. 00|
HOUSES AND BUI LDI NGS, REMWVE , PARCEL | | |
NO. 18 | | |
0004 202- 03000 LUNP| 4200. 00000 4200. 00| 4800. 00000 4800. 00|
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 2 | | |
0005 202- 03000 LUWP| 4200. 00000 4200. 00| 4500. 00000 4500. 00|
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 21 I I I
0006 202- 03000 LUVP| 4200. 00000 4200. 00| 4500. 00000 4500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 24 I I I
0007 202- 03000 LUNP| 4200. 00000 4200. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOWVE , PARCEL | | |
NO. 25 | | |
0008 202- 03000 LUNP| 4200. 00000 4200. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 27 I I I
0009 202- 03000 LUNP| 4200. 00000 4200. 00| 4500. 00000 4500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 35 I I I
0010 202- 03000 LUNP| 4200. 00000 4200. 00| 4500. 00000 4500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
| |

NO. 38



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/04/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 780, 169. 74 ROUTE : |-465
CALL ORDER : 260 CONTRACT ID : R -26934-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1815287 | (2) 35-1817574 |
| DENNEY EXCAVATI NG | NC. | YARDBERRY LANDSCAPE [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0011 202- 03000 LUMP| 4200. 00000 4200. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 46 | | |
0012 202- 03000 LUMP| 4200. 00000 4200. 00| 4500. 00000 4500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO. 47 | | |
0013 202- 03000 LUMP| 4200. 00000 4200. 00| 4500. 00000 4500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 | | |
0014 621- 06560 11616.000 SYS | 0. 50000 5808. 00| 0. 60000 6969. 60|
MULCHED SEEDI NG, U [ [ [
0015 202- 01347 12.000 EACH| 750. 00000 9000. 00| 1093. 00000 13116. 00|
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE [ [ [
0016 202- 01404 3000. 000 GAL | 1. 25000 3750. 00| 1. 70000 5100. 00|
LI QU DS AND SLUDGE, REMOVE AND Di SPOSE | | |
0017 202- 01405 350.000 CYS | 55. 00000 19250. 00| 66. 00000 23100. 00|
CONTAM NATED SO L, REMOVE AND DI SPOSE | [ [
0018 202- 01406 12.000 EACH| 150. 00000 1800. 00| 195. 00000 2340. 00|
SAVPLI NG AND TESTI NG ANALYSI S | | |
0019 202- 03729 1560. 000 LFT | 13. 00000 20280. 00| 22. 00000 34320. 00|
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | [ [
REMOVE [ [ [
0020 603- 06065 3490.000 LFT | 4. 10000 14309. 00| 8. 00000 27920. 00|
FENCE, CHAIN LINK, RESET | | |
0021 603- 96521 1.000 EACH 500. 00000 500. 00| 250. 00000 250. 00|
FENCE GATE, CHAIN LINK, RESET [ [ [
0022 202-52710 15500. 000 SYS | 0. 40000 6200. 00| 0. 40000 6200. 00|
S| DEWALK, CONCRETE, REMOVE [ | |
SECTI ON TOTALS | $  132,297.00 $ 181, 615. 60
------------------------------------------ e

CONTRACT TOTALS | $ 132, 297. 00| $ 181, 615. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 009, 999. 98 RQUTE : SR 75
CALL ORDER : 270 CONTRACT I D : RS-25965-A COUNTI ES : CLI NTON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/24/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : 431200B
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,403, 153. 89 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,610,799.19 114. 7984%
3 35-0524595 MOHR CONSTRUCTI ON CO $ 1,696,457.15 120. 9031%
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0524595
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION | MOHR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 6225. 00000 6225.00|  10779. 17000 10779. 17| 5200. 00000 5200. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07038 8.000 MS | 1831. 47000 14651. 76| 1891. 72000 15133. 76| 2100. 00000 16800. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP|  70157. 68000 70157.68|  66082. 09000 66082.09]  80000. 00000 80000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 02260 1.000 EACH| 1201. 36000 1201. 36 4624. 08000 4624. 08| 900. 00000 900. 00
TREE, 30 IN., REMOVE | | |
0005 202- 02264 1.000 EACH| 1538. 74000 1538. 74 4624. 08000 4624. 08| 950. 00000 950. 00
TREE, 42 IN., REMOVE | [ [
0006 202- 02271 2.000 EACH| 321. 51000 643. 02| 2381. 19000 4762. 38| 275. 00000 550. 00
HEADWALL, REMOVE | | |
0007 202- 60820 117716.000 SYS | 0. 43000 50617. 88| 0. 17000 20011. 72| 0. 24000 28251. 84
SURFACE M LLING ASPHALT [ [ [
0008 202- 91922 2.000 EACH| 654. 34000 1308. 68| 760. 51000 1521. 02| 500. 00000 1000. 00
STUMP, REMOVE | | |
0009 203- 02080 0.630 MLE|  13062. 65000 8229.47|  16016. 62000 10090. 47|  10000. 00000 6300. 00
LI NEAR GRADI NG | [ [
0010 301- 07448 6491. 000 TON | 12. 26000 79579. 66| 13. 18000 85551. 38| 21. 00000 136311. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0011 303- 07449 1714.000 TON | 15. 76000 27012. 64| 20. 34000 34862. 76| 21. 60000 37022. 40
COVPACTED AGGREGATE, NO. 73 | | |
0012 304- 07490 159.300 TON | 123. 80000 19721. 34| 158. 32000 25220. 38| 73. 75000 11748. 38
HVA PATCHI NG, TYPE B [ [ [
0013 304- 07508 6491. 000 TON | 39. 49000 256329. 59| 46. 05000 298910. 55| 44. 75000 290472. 25
WDEN NG WTH QU QA- HVA, 2, 64, BASE, | | |
25 mm | | |
0014 401- 06264 LUMP| 2683. 14000 2683. 14 6261. 83000 6261. 83 5995. 00000 5995. 00

PROFI LOGRAPH, HVA | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 009, 999. 98 ROUTE : SR 75
CALL ORDER : 270 CONTRACT 1D : RS- 25965- A COUNTI ES : CLI NTON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0524595
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION | MOHR CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e eeeoooo-
0015 401- 07321 11261.000 TON | 30. 38000 342109. 18] 32. 92000 370712. 12| 37. 90000 426791. 90
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm [ [ [
0016 401- 07356 10667.000 TON | 27.91000 297715. 97| 31. 74000 338570. 58] 36. 40000 388278. 80
QC/ QM- HMA, 2, 64, |NTERVEDIATE, 9.5 nm | | |
0017 402- 07451 650. 000 TON | 36. 28000 23582. 00| 63. 81000 41476. 50| 58. 00000 37700. 00
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0018 404- 05514 11654.000 SYS | 3. 21000 37409. 34| 5. 66000 65961. 64| 2.10000 24473. 40
SEAL COAT, 5 | | |
0019 405- 05517 28.680 TON | 241. 77000 6933. 96| 467. 06000 13395. 28| 351. 00000 10066. 68
ASPHALT FCR PRI ME COAT [ [ [
0020 406- 05520 87.720 TON | 163. 25000 14320. 29| 179. 31000 15729. 07| 195. 00000 17105. 40
ASPHALT FOR TACK COAT | | |
0021 604- 06069 11.000 SYS | 94. 73000 1042. 03] 102. 51000 1127. 61| 50. 00000 550. 00
CURB RAMP, CONCRETE , TYPE B [ [ [
0022 605- 06140 97.000 LFT | 49. 86000 4836. 42| 35. 47000 3440. 59| 30. 00000 2910. 00
CURB AND GUTTER, CONCRETE | | |
0023 608- 04395 10.000 TON | 280. 94000 2809. 40| 193. 63000 1936. 30| 55. 00000 550. 00
AGGREGATE FOR SHOULDER DRAI NS [ [
0024 610- 07487 501.000 TON | 63. 67000 31898. 67| 86. 72000 43446. 72| 83. 30000 41733. 30
HVA FOR APPROACHES, TYPE B | |
0025 611- 03319 23.770 SYS | 152. 16000 3616. 84| 101. 18000 2405. 05| 50. 00000 1188. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [ [
PLAIN, H GH EARLY STRENGTH, 6 IN [ [
0026 615- 06505 25.000 EACH| 679. 30000 16982. 50| 377. 56000 9439. 00| 1096. 00000 27400. 00
MONUMENT, B | | |
0027 621- 06559 2000. 000 SYS | 1. 20000 2400. 00| 0. 82000 1640. 00| 0. 88000 1760. 00
MULCHED SEEDI NG, R [ [ [
0028 715- 05756 32.000 LFT | 124. 32000 3978. 24| 69. 03000 2208. 96| 75. 00000 2400. 00
Pl PE EXTENSI ON, Cl RCULAR, 12 I N | | |
0029 715- 46000 6.000 EACH| 76. 35000 458. 10| 202. 30000 1213. 80| 250. 00000 1500. 00
Pl PE END SECTION, 12 IN. [ [ [
0030 720- 44000 3.000 EACH| 1124. 64000 3373. 92| 724. 38000 2173. 14 282. 00000 846. 00
CASTI NG, ADJUST TO GRADE | | |
0031 801- 06203 9762.000 LFT | 0. 81000 7907. 22| 0. 50000 4881. 00| 0. 75000 7321. 50
TEMPORARY PAVEMENT MARKING, 4 IN. [ [ [
0032 801- 06207 4881.000 LFT | 1. 02000 4978. 62| 1. 05000 5125. 05| 1. 00000 4881. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0033 801- 06640 36.000 EACH| 65. 00000 2340. 00| 65. 00000 2340. 00| 53. 50000 1926. 00
CONSTRUCTI ON SI GN, A [ [
0034 801- 06775 LUMP|  18991. 63000 18991. 63|  57582. 79000 57582.79]  42610. 00000 42610. 00

MAI NTAI NI NG TRAFFI C | | |
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ENG NEER S ESTI MATE: $ 2, 009, 999. 98 ROUTE : SR 75
CALL ORDER : 270 CONTRACT ID : RS-25965-A COUNTI ES : CLI NTON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : CRAWORDSVI LLE Di STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0524595
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION | MOHR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0035 802- 76055 600.000 LFT | 4. 00000 2400. 00| 7. 25000 4350. 00| 7. 76000 4656. 00
SIGN PCST, A | | |
0036 808- 06712 6781.000 LFT | 0. 08000 542. 48] 0. 08000 542. 48] 0. 08000 542. 48
LINE, PAINT, BROKEN, YELLON 4 IN. | | [
0037 808- 06713 94981. 000 LFT | 0. 08000 7598. 48| 0. 08000 7598. 48| 0. 08000 7598. 48
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0038 808- 06714 57643.000 LFT | 0. 08000 4611. 44] 0. 08000 4611. 44 0. 08000 4611. 44
LINE, PAINT, SOLID, YELLOW 4 IN | |
0039 808- 75297 68.000 LFT | 3. 00000 204. 00| 3. 00000 204. 00| 3. 30000 224. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0040 808- 75996 1029. 000 EACH| 5. 60000 5762. 40]| 1. 00000 1029. 00| 3. 00000 3087. 00
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | [
REMOVE | | |
0041 808- 97323 360.000 LFT | 2. 80000 1008. 00| 2. 80000 1008. 00| 2.30000 828. 00
LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 | | |
I'N. | | |
0042 601- 94689 4.000 EACH| 2614. 78000 10459. 12| 3940. 47000 15761. 88| 2386. 00000 9544. 00
GUARDRAI L END TREATMENT, OS | | |
0043 715- 05118 24.000 LFT | 124. 32000 2983. 68| 102. 21000 2453. 04| 78. 00000 1872. 00
PIPE, TYPE 1, CRCULAR 12 IN | | |
SECTI ON TOTALS | $ 1,403, 153. 89| $ 1,610, 799. 19 $ 1,696, 457. 15
------------------------------------------ o

CONTRACT TOTALS | $ 1,403, 153. 89| $ 1,610,799.19| $ 1,696, 457.15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 280 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,272, 190. 65 ROUTE : 135
CALL ORDER : 280 CONTRACT ID : RS-26100-A COUNTI ES : BROMWN MORGAN
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : 141700H
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,041, 725.00 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 1,207,725.03 115. 9351%
3 35-1357381 O MARA, DAVE CONTRACTCR $ 1,274, 641.98 122. 3587%
4  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,279,804 92 122. 8543%
| (1) 35-1917625 | (2) 35-1418333 | (3) 35-1357381
| M LESTONE CONTRACTORS, L.P. | ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1275. 00000 7650. 00| 2100. 00000 12600. 00| 1200. 00000 7200. 00
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP|  49250. 00000 49250.00|  31500. 00000 31500. 00|  26000. 00000 26000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 230507. 800 SYS | 0. 11000 25355. 86 0. 60000 138304. 68| 0. 60000 138304. 68
SURFACE M LLI NG, ASPHALT | | |
0004 303- 52308 2518.600 TON | 17. 00000 42816. 20| 20. 25000 51001. 65| 22. 00000 55409. 20
COMPACTED AGGREGATE, O, 53 | |
0005 304- 07490 100.000 TON | 125. 00000 12500. 00| 200. 00000 20000. 00| 155. 00000 15500. 00
HVA PATCHI NG, TYPE B | | |
0006 401- 07327 18308. 100 TON | 36. 65000 670991. 87| 36. 25000 663668. 63| 40. 50000 741478. 05
QU QA-HVA, 2, 70, SURFACE, 9.5 mm | | |
0007 402- 07451 50.000 TON | 80. 00000 4000. 00| 85. 00000 4250. 00| 80. 00000 4000. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0008 406- 05520 80.500 TON | 185. 00000 14892. 50| 200. 00000 16100. 00| 200. 00000 16100. 00
ASPHALT FOR TACK COAT | | [
0009 610- 07487 1563.000 TON | 77.00000 120351. 00| 73. 00000 114099. 00| 85. 00000 132855. 00
HVA FOR APPROACHES, TYPE B | | |
0010 801- 06203 34562.000 LFT | 0. 09000 3110. 58] 0. 95000 32833. 90| 0. 25000 8640. 50
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0011 801- 06640 78.000 EACH| 65. 00000 5070. 00| 63. 30000 4937. 40| 100. 00000 7800. 00
CONSTRUCTI ON SI GN, A | |
0012 801- 06775 LUMP|  21408. 37000 21408.37|  57000. 00000 57000. 00|  45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C | | |
0013 805- 78470 1250.000 LFT | 0. 53000 662. 50| 0. 11000 137. 50]| 0. 85000 1062. 50
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | | |

0014 805-78510 125.000 LFT | 1. 58000 197. 50| 0. 52000 65. 00| 2. 25000 281. 25
SI GNAL CABLE, 2C 16GA., SH ELDED |
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TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 24 IN. | |

0022 808- 75320 15.000 EACH| 50. 50000 757. 50| 44. 30000 664. 50| 70. 00000 1050. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |

0023 808- 75325 3.000 EACH| 63. 25000 189. 75| 50. 25000 150. 75| 385. 00000 1155. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

ENG NEER S ESTI MATE: $ 1, 272, 190. 65 ROUTE : 135
CALL ORDER : 280 CONTRACT 1D : RS- 26100-A COUNTI ES : BROWN MORGAN
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1917625 | (2) 35-1418333 | (3) 35-1357381
| M LESTONE CONTRACTORS, L.P. | ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0015 805- 78795 400.000 LFT | 9. 05000 3620. 00| 6. 60000 2640. 00| 11. 00000 4400. 00
SAW CUT FOR ROADVAY LOOP AND SEALER [ [ [
0016 808- 04298 2.000 EACH| 465. 00000 930. 00| 235. 00000 470. 00| 385. 00000 770. 00
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, | | |
WORD (RR) [ | |
0017 808- 05929 150. 000 LFT | 0. 74000 111. 00| 1. 00000 150. 00| 0. 85000 127. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 8 IN. | | |
0018 808- 06712 8235.000 LFT | 0. 11000 905. 85| 0. 08000 658. 80| 0. 10000 823. 50
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0019 808- 06713 138248.000 LFT | 0. 08000 11059. 84| 0. 08000 11059. 84| 0. 10000 13824. 80
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0020 808- 06714 79634.000 LFT | 0. 08000 6370. 72| 0. 08000 6370. 72| 0. 10000 7963. 40
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0021 808- 75297 170.000 LFT | 4. 32000 734. 40| 3. 05000 518. 50| 3. 30000 561. 00
|
|

0024 808- 75994 1636. 000 EACH| 0. 11000 179. 96| 0. 11000 179. 96| 0. 10000 163. 60
PRI SMATI C REFLECTOR | | |
0025 808- 75996 1636. 000 EACH| 6. 20000 10143. 20| 5. 25000 8589. 00| 7. 00000 11452. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, [ [ [
REMOVE | | |
0026 808- 75998 1636. 000 EACH| 17. 40000 28466. 40| 18. 20000 29775. 20| 20. 00000 32720. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER , | [ [
MODI FI ED [ [ [
SECTI ON TOTALS | $ 1,041, 725. 00| $ 1,207, 725.03 $ 1,274,641.98
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-

CONTRACT TOTALS | $ 1,041, 725. 00| $ 1,207,725.03| $ 1,274,641.98
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ENG NEER S ESTI MATE: $ 1,272, 190. 65 RCQUTE : 135
CALL ORDER : 280 CONTRACT ID : RS-26100-A COUNTI ES : BROMWN MORGAN
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

(4) 35-0918397
RIETH RI LEY CONSTRUCTI ON

|
LINE NO/ |ITEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
SECTI ON 0001  ASPHALT RESURFACE

| | |
0001 105- 07038 6.000 MOS | 2400. 00000 14400. 00| |
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP|  21600. 00000 21600. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 60820 230507. 800 SYS | 0. 59000 135999. 60| |
SURFACE M LLING ASPHALT [ | |
0004 303- 52308 2518. 600 TON | 20. 50000 51631. 30| |
COVPACTED AGGREGATE, O 53 [ [ [
0005 304- 07490 100. 000 TON | 125. 00000 12500. 00| [
HVA PATCHI NG, TYPE B | | |
0006 401- 07327 18308.100 TON | 42.50000 778094. 25| |
QU QM- HMA, 2, 70, SURFACE, 9.5 mm [ [ [
0007 402- 07451 50.000 TON | 47. 75000 2387. 50| [
HVA, TYPE B, WEDGE AND LEVEL | | |
0008 406- 05520 80.500 TON | 170. 00000 13685. 00| |
ASPHALT FCR TACK COAT [ [ [
0009 610- 07487 1563. 000 TON | 73. 00000 114099. 00| [
HVA FOR APPROACHES, TYPE B | | |
0010 801- 06203 34562. 000 LFT | 0. 80000 27649. 60| |
TEMPORARY PAVEMENT MARKING, 4 IN. [ [ [
0011 801- 06640 78.000 EACH| 64. 00000 4992. 00| [
CONSTRUCTI ON SI GN, A | | |
0012 801- 06775 LUMP|  30496. 46000 30496. 46| |
MAI NTAI NI NG TRAFFI C [ [ [
0013 805- 78470 1250.000 LFT | 0. 80000 1000. 00| [
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0014 805- 78510 125.000 LFT | 2. 15000 268. 75| |
SI GNAL CABLE, 2C 16GA., SHI ELDED [ [ [
0015 805- 78795 400.000 LFT | 10. 75000 4300. 00| [
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0016 808- 04298 2.000 EACH| 240. 00000 480. 00| |
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, | | |
WORD (RR) | | |
0017 808- 05929 150. 000 LFT | 1. 00000 150. 00| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 8 IN. [ | |
0018 808- 06712 8235.000 LFT | 0. 10000 823. 50| [
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0019 808- 06713 138248. 000 LFT | 0. 08000 11059. 84| |
|

LI NE, PAINT, SOLID, VHITE, 4 IN. | |
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ENG NEER S ESTI MATE: $ 1,272, 190. 65 RCQUTE : 135
CALL ORDER : 280 CONTRACT ID : RS-26100-A COUNTI ES : BROMWN MORGAN
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-0918397 |

| RIETH RILEY CONSTRUCTION |

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|

+

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANOUNT
__________________________________________ o
0020 808- 06714 79634.000 LF 0. 08000 6370. 72|

LINE, PAINT, SOLID, YELLON 4 IN |

TRANSVERSE MARKI NGS, THERMOPLASTI C, |

T
|

0021 808- 75297 170.000 LFT | 3.10000 527. 00|
I

| |

|
|
|
[
+
|
|
|
STOP LINE, 24 IN. |
0022 808- 75320 15.000 EACH| 45. 00000 675. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |
0023 808- 75325 3.000 EACH| 51. 00000 153. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
|
|
|
|
|
|
|
|
|
+
|

0024 808-75994 1636. 000 EACH| 4.50000 7362. 00|
PRI SMATI C REFLECTCR | |
0025 808-75996 1636. 000 EACH 5. 40000 8834. 40|

SNOAPLOWABLE RAI SED PAVENENT MARKER, | |
REMOVE | |
0026 808- 75998 1636.000 EACH| 18. 50000 30266. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER , | |
MODI FI ED | |
SECTI ON TOTALS | $ 1,279, 804.92|

CONTRACT TOTALS | $ 1,279,804.92|
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ENG NEER S ESTI MATE: $ 562,133.80 RQUTE : 46
CALL ORDER : 290 CONTRACT ID : RS-26159-A COUNTI ES : OVEN
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : 06210CH
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $  458,093.21 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $  523,992.42 114. 3855%
3 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $  607,279.53 132. 5668%
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-2126716
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO LL
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07039 6.000 MOS | 1000. 00000 6000. 00| 2000. 00000 12000. 00| 1376. 55000 8259. 30
FIELD OFFI CE, B [ [ [
0002 110- 01001 LUMP|  13750. 00000 13750.00]  26200. 00000 26200. 00| 8400. 00000 8400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 103689. 900 SYS | 0. 16000 16590. 38| 0. 70000 72582. 93| 0. 82000 85025. 72
SURFACE M LLING ASPHALT [ [ [
0004 303-52308 200.000 TON | 24. 00000 4800. 00| 21. 00000 4200. 00| 18. 41000 3682. 00
COVPACTED AGGREGATE, O 53 | |
0005 304- 07490 50.000 TON | 100. 00000 5000. 00| 100. 00000 5000. 00| 113. 94000 5697. 00
HVA PATCHI NG, TYPE B [ [ [
0006 401- 07328 8043.400 TON | 38. 00000 305649. 20| 36. 50000 293584. 10| 47. 20000 379648. 48
QC/ QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0007 402- 07451 50.000 TON | 100. 00000 5000. 00| 40. 00000 2000. 00| 72. 41000 3620. 50
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0008 406- 05520 35.600 TON | 110. 00000 3916. 00| 0. 01000 0. 36| 205. 80000 7326. 48
ASPHALT FOR TACK COAT | | |
0009 610- 07487 771.830 TON | 67. 00000 51712. 61| 60. 00000 46309. 80| 89. 95000 69426. 11
HVA FOR APPROACHES, TYPE B [ [ [
0010 801- 06203 7390.750 LFT | 0. 22000 1625. 97| 1. 25000 9238. 44| 0. 51000 3769. 28
TEMPORARY PAVEMENT MARKING, 4 I N. | | |
0011 801- 06640 49.000 EACH| 70. 00000 3430. 00| 70. 00000 3430. 00| 66. 68000 3267.32
CONSTRUCTI ON SI GN, A | |
0012 801- 06775 LUMP|  11000. 00000 11000. 00|  25200. 00000 25200. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C [ [
0013 808- 06712 2866. 000 LFT | 0. 10000 286. 60| 0. 08000 229. 28| 0. 09000 257. 94
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0014 808- 06713 59126.000 LFT | 0. 10000 5912. 60| 0. 08000 4730. 08| 0. 09000 5321. 34

LINE, PAINT, SCLID, WHTE, 4 IN. | | |
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ENG NEER S ESTIMATE: $ 562, 133. 80 ROUTE : 46
CALL ORDER : 290 CONTRACT 1D : RS- 26159-A COUNTI ES : OVEN
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-2126716
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CQ LL
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0015 808- 06714 38345. 000 LFT | 0. 10000 3834. 50| 0. 08000 3067. 60| 0. 09000 3451. 05
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0016 808- 75297 48.000 LFT | 4. 50000 216. 00| 4. 50000 216. 00| 4. 46000 214. 08
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN, [ [ [
0017 808- 75320 6.000 EACH| 110. 00000 660. 00| 56. 00000 336. 00| 63. 00000 378.00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0018 808- 75994 667.000 EACH| 4. 05000 2701. 35| 0. 09000 60. 03] 0. 11000 73.37
PRI SMATI C REFLECTOR | [ [
0019 808- 75996 667.000 EACH| 4. 50000 3001. 50| 5. 40000 3601. 80| 5. 78000 3855. 26
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0020 808- 75998 667.000 EACH| 19. 50000 13006. 50| 18. 00000 12006. 00| 18. 90000 12606. 30
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
SECTI ON TOTALS | $  458,0093. 21 $ 523,992 42| $  607,279.53
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e me e e eeeeaoo-
CONTRACT TOTALS | $  458,093. 21 $ 523,992 42| $  607,279.53
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ENG NEER S ESTI MATE: $ 1,524, 296. 18 ROUTE . 234
CALL ORDER : 310 CONTRACT ID : RS-26372-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 543000D
SET- ASI DE :

VENDOR RANKI NG

TEMPORARY PAVEMENT MARKI NG, REMOVABLE,
4 IN

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 1,180, 625.00 100. 0000%
2 35-1151771 CALUVET ASPHALT PAVING CO | NC. $ 1,308, 346.78 110. 8181%
3 31-4351261 SHELLY & SANDS, | NC. $ 1,344,993.15 113. 9221%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,455, 625.00 123. 2927%
| (1) 35-1139301 | (2) 35-1151771 | (3) 31-4351261
|E & B PAVING | NC. | CALUVET ASPHALT PAVI NG CO. || SHELLY & SANDS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 5000. 00000 5000. 00| 8500. 00000 8500. 00| 4171. 30000 4171. 30
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 2.000 MOS | 3000. 00000 6000. 00| 1500. 00000 3000. 00| 3048. 26000 6096. 52
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  59000. 00000 59000. 00|  64500. 00000 64500. 00|  67000. 00000 67000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 202- 60820 11391. 000 SYS | 1. 00000 11391. 00| 0. 55000 6265. 05| 1. 73000 19706. 43
SURFACE M LLING, ASPHALT , 1" | | |
0005 213- 04324 10.500 CYS | 250. 00000 2625. 00| 287. 87000 3022. 64 270. 51000 2840. 36
FLOMBLE FILL , FILL PIPE @STA 0+43 | [ [
0006 303- 01180 664.000 TON | 25. 00000 16600. 00| 20. 00000 13280. 00| 18. 03000 11971. 92
COMPACTED AGGREGATE, NO. 53 | | |
0007 304- 07490 1154.000 TON | 50. 00000 57700. 00| 50. 00000 57700. 00| 51. 00000 58854. 00
HVA PATCHI NG TYPE B | | |
0008 401- 07321 11880. 000 TON | 33. 00000 392040. 00| 40. 50000 481140. 00| 31. 00000 368280. 00
QU QA-HVA, 2, 64, SURFACE, 9.5 mm | | |
0009 401- 07356 11880. 000 TON | 32. 00000 380160. 00| 34. 09000 404989. 20| 32. 00000 380160. 00
QC QA-HVA, 2, 64, |NTERMEDIATE, 9.5 nm | | |
0010 406- 05520 74.000 TON | 185. 00000 13690. 00| 150. 00000 11100. 00| 200. 00000 14800. 00
ASPHALT FOR TACK COAT | | |
0011 610- 07487 5182.000 TON | 35. 00000 181370. 00| 42. 00000 217644. 00| 71. 75000 371808. 50
HVA FOR APPROACHES, TYPE B | | |
0012 801- 06203 5100.000 LFT | 0. 60000 3060. 00| 0. 65000 3315. 00| 0. 80000 4080. 00
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0013 801- 06207 5100.000 LFT | 1. 14000 5814. 00| 0. 67000 3417. 00| 0. 80000 4080. 00
| |
| |
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ENG NEER S ESTI MATE: $ 1,524, 296. 18 ROUTE : 234
CALL ORDER : 310 CONTRACT 1D : RS-26372-A COUNTI ES :  HANCOCK
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1139301 [ (2) 35-1151771 | (3) 31-4351261
|E & B PAVING, |NC. | CALUVET ASPHALT PAVING CO. || SHELLY & SANDS, |NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0014 801- 06640 29.000 EACH| 70. 00000 2030. 00| 72. 50000 2102. 50| 74. 87000 2171. 23
CONSTRUCTI ON SI GN, A [ [
0015 801- 06775 LUMP|  41030. 44000 41030. 44|  25000. 00000 25000.00]  25565. 77000 25565. 77
MAI NTAI NI NG TRAFFI C | | |
0016 808- 06712 9545. 000 LFT | 0. 10000 954. 50| 0. 08000 763. 60| 0. 11000 1049. 95
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0017 808- 06713 1234.000 LFT | 0. 15000 185. 10| 0. 21000 259. 14| 0. 16000 197. 44
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0018 808- 06714 12819.000 LFT | 0. 09000 1153. 71 0. 08000 1025. 52| 0. 10000 1281. 90
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0019 808- 75297 182.500 LFT | 4. 50000 821. 25| 7. 25000 1323. 13 4. 81000 877. 83
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN. | | |
SECTI ON TOTALS | $ 1,180, 625. 00 $ 1,308, 346. 78| $ 1,344,993.15
------------------------------------------ s

CONTRACT TOTALS | $ 1,180, 625. 00| $ 1,308, 346. 78| $ 1,344,993.15
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ENG NEER S ESTI MATE: $ 1,524, 296. 18 ROUTE . 234
CALL ORDER : 310 CONTRACT ID : RS-26372-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(4) 35-0918397
RIETH RI LEY CONSTRUCTI ON

|
LINE NO/ |ITEM CODE / ALT |
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STCOP LINE, 24 IN.

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeao-
SECTI ON 0001  ASPHALT RESURFACE

| | |
0001 105- 06845 LUMP| 4100. 00000 4100. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 2.000 MOS | 2200. 00000 4400. 00| [
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  74799. 86000 74799. 86| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 11391.000 SYS | 1. 10000 12530. 10| |
SURFACE M LLING ASPHALT , 1" [ [ [
0005 213- 04324 10.500 CYS | 140. 00000 1470. 00| [
FLOMBLE FILL , FILL PIPE @STA 0+43 | | |
0006 303- 01180 664.000 TON | 32. 00000 21248. 00| |
COVPACTED AGGREGATE, NO. 53 [ [ [
0007 304- 07490 1154.000 TON | 74. 00000 85396. 00| [
HVA PATCHI NG, TYPE B | | |
0008 401- 07321 11880.000 TON | 38. 00000 451440. 00| |
QA-HMA, 2, 64, SURFACE, 9.5 mm [ [ [
0009 401- 07356 11880.000 TON | 33. 00000 392040. 00| [
QC/ QA-HMA, 2, 64, |NTERVEDIATE, 9.5 nm | | |
0010 406- 05520 74.000 TON | 200. 00000 14800. 00| |
ASPHALT FCR TACK COAT [ [ [
0011 610- 07487 5182.000 TON | 64. 00000 331648. 00| [
HVA FOR APPROACHES, TYPE B | | |
0012 801- 06203 5100. 000 LFT | 1. 00000 5100. 00| |
TEMPORARY PAVEMENT MARKING, 4 IN. [ [
0013 801- 06207 5100. 000 LFT | 1. 20000 6120. 00| [
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | |
0014 801- 06640 29.000 EACH| 74. 00000 2146. 00| [
CONSTRUCTI ON SI GN, A [ [ [
0015 801- 06775 LUMP|  45000. 00000 45000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0016 808- 06712 9545. 000 LFT | 0. 11000 1049. 95 |
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [
0017 808- 06713 1234.000 LFT | 0. 16000 197. 44 [
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0018 808- 06714 12819.000 LFT | 0. 10000 1281. 90| |
LINE, PAINT, SOLID, YELLOW 4 IN [ [ [
0019 808- 75297 182.500 LFT | 4.70000 857. 75| [
| | |
| | |
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ENG NEER S ESTI MATE: $ 1,524, 296. 18 ROUTE . 234
CALL ORDER : 310 CONTRACT ID : RS-26372-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

ol
m
T
ol
m
<
%
é

|
LINE NO/ |ITEM CODE / ALT |
I

I
|
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
+
SECTI ON TOTALS | $ 1,455,625.00] |

CONTRACT TOTALS | $ 1,455, 625. 00| |




ENG NEER S ESTI MATE: $ 6,677, 748.91
CALL ORDER : 320

LETTI NG DATE 05/20/03 10:00 AM

CONTRACT TI ME

CONTRACT DESCRI PTI ON

SET- ASI DE :

VENDOR RANKI NG

| NDI ANA

CONTRACT I D :

DI STRI CT

RURAL

DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE
PAGE :

06/ 02/ 03
320 -1

ROUTE : 2
RS- 26533- A COUNTI ES : LAPORTE
LAPORTE DI STRI CT
11/15/03 COVPLETI ON DATE
PROJECT(S) : 206300C
TOTAL
BI D

1 35-0918397

RI ETH RI LEY CONSTRUCTI ON

$ 3,562, 169.83

100. 0000%

2 35-1120685 WALSH & KELLY, | NC. $ 3,830,231.13 107. 5252%
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RILEY CONSTRUCTION | WALSH & KELLY [

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 3500. 00000 3500. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 MS | 1400. 00000 12600. 00| 2200. 00000 19800. 00|
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  165000. 00000 165000. 00|  192000. 00000 192000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 9664.500 LFT | 1. 30000 12563. 85| 1. 30000 12563. 85|
GUARDRAI L, REMOVE [ [ [
0005 202- 02772 1.000 EACH| 235. 00000 235. 00| 100. 00000 100. 00|
CASTI NG, REMOVE | | |
0006 202- 60820 306280. 000 SYS | 0. 04000 12251. 20| 0. 38000 116386. 40|
SURFACE M LLING ASPHALT [ [ [
0007 202- 86946 2.000 EACH| 200. 00000 400. 00| 200. 00000 400. 00|
HANDHOLE, REMOVE | | |
0008 202- 90277 2.000 EACH| 150. 00000 300. 00| 150. 00000 300. 00|
DETECTOR HOUSI NG, REMOVE [ [ [
0009 202- 93741 23.000 EACH| 130. 00000 2990. 00| 130. 00000 2990. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0010 203- 02000 400.000 CYS | 1. 00000 400. 00| 15. 00000 6000. 00|
EXCAVATI ON,  COVMON [ [ [
0011 203- 02070 1500. 000 CYS | 3. 00000 4500. 00| 14. 00000 21000. 00|
BORROW | | |
0012 203- 02080 1.000 M LE| 5800. 00000 5800.00|  12000. 00000 12000. 00|
LI NEAR GRADI NG | [ [
0013 303- 04075 5600. 000 TON | 12. 00000 67200. 00| 11. 50000 64400. 00|
COVPACTED AGGREGATE, O 73 | | |
0014 304- 07491 380.000 TON | 45. 00000 17100. 00| 90. 00000 34200. 00|
HVA PATCHI NG TYPE C [ [ [
0015 304- 07524 300.000 TON | 50. 00000 15000. 00| 40. 00000 12000. 00|

W DENI NG WTH QC/ QA- HVA, 3, 64, BASE, |
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GUARDRAI L CONNECTCR SYSTEM W BEAM
CURVED, 2, MOD FI ED

0031 601-03578 2.000 EACH| 1400. 00000 2800. 00| 1400. 00000 2800. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, MODI FI ED TYPE 1 | |

0032 601-05071 1. 000 EACH| 1600. 00000 1600. 00| 1600. 00000 1600. 00|

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 7

ENG NEER S ESTI MATE: $ 6, 677, 748. 91 ROUTE : 2
CALL ORDER : 320 CONTRACT 1D : RS- 26533-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RILEY CONSTRUCTION | WALSH & KELLY [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0016 401- 06264 LUMP| 8000. 00000 8000. 00| 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA [ [ [
0017 401- 07320 3800.000 TON | 35. 00000 133000. 00| 32. 50000 123500. 00|
QC/ QM- HMA, 1, 64, SURFACE, 9.5 mm | | |
0018 401- 07322 25500. 000 TON | 29. 00000 739500. 00| 32. 50000 828750. 00|
QA-HMA, 3, 64, SURFACE, 9.5 mm [ [ [
0019 401- 07389 5100. 000 TON | 32. 00000 163200. 00| 25. 00000 127500. 00|
QC/ QM- HMA, 1, 64, |NTERVEDI ATE, 19.0 nmm | | |
0020 401- 07392 48000. 000 TON | 26.00000  1248000. 00| 25.10000  1204800. 00|
QC/ QM- HMA, 3, 64, | NTERVEDI ATE, 19.0 nm | [ [
0021 401- 07408 575.000 TON | 28. 00000 16100. 00| 34. 00000 19550. 00|
QC/ QM- HMA, 3, 64, BASE, 25.0 nm | | |
0022 406- 05520 195. 000 TON | 220. 00000 42900. 00| 215. 00000 41925. 00|
ASPHALT FCR TACK COAT [ [ [
0023 506- 06333 400.000 SYS | 80. 00000 32000. 00| 80. 00000 32000. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0024 601- 01700 15.000 EACH| 1600. 00000 24000. 00| 1600. 00000 24000. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 1 [ [ [
0025 601- 01701 11.000 EACH| 1500. 00000 16500. 00| 1500. 00000 16500. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 [ [ [
0026 601- 01740 5.000 EACH| 1600. 00000 8000. 00| 1600. 00000 8000. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ | |
0027 601- 01839 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM [ [ [
CURVED, 6 | | |
0028 601- 01846 3.000 EACH 1400. 00000 4200. 00| 1400. 00000 4200. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 3 [ [ [
0029 601- 01848 4.000 EACH| 1500. 00000 6000. 00| 1500. 00000 6000. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 [ | |
0030 601- 02625 2.000 EACH 1400. 00000 2800. 00| 1400. 00000 2800. 00|
|
|
|
|
I
|
|
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ENG NEER S ESTI MATE: $ 6, 677, 748. 91 ROUTE : 2
CALL ORDER : 320 CONTRACT ID : RS-26533-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 [
| RIETH RILEY CONSTRUCTION | WALSH & KELLY |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0033 601- 05999 17.000 EACH| 30. 00000 510. 00| 30. 00000 510. 00|
CURVED TERM NAL END | | |
0034 601- 94689 16. 000 EACH| 1900. 00000 30400. 00| 1900. 00000 30400. 00|
GUARDRAI L END TREATMENT, OS | | |
0035 601- 94690 8.000 EACH| 2900. 00000 23200. 00| 2900. 00000 23200. 00|
GUARDRAI L END TREATMENT, MBS | | |
0036 601-97774 2.000 EACH| 1000. 00000 2000. 00| 1000. 00000 2000. 00|

GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | | |
0037 601- 97803 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00|
GUARDRAI L END TREATMENT, NS, SPARE [ [ [
PARTS PACKAGE | | |

0038 601-99105 22255. 250 LFT | 8. 32000 185163. 68| 8. 32000 185163. 68
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0039 601-99106 200. 000 LFT | 15. 30000 3060. 00| 15. 30000 3060. 00
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACI NG | |
0040 601-99108 375.000 LFT | 14. 30000 5362. 50| 14. 30000 5362. 50

GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACING | | |

0041 606- 07484 132752.000 LFT | 0. 07000 9292. 64| 0. 14000 18585. 28|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0042 610- 07488 6500. 000 TON | 30. 00000 195000. 00| 32. 50000 211250. 00|
HVA FOR APPROACHES, TYPE C | | |
0043 611- 95023 1.000 EACH| 80. 00000 80. 00| 200. 00000 200. 00|
MAI LBOX ASSEMBLY, RESET AND RELOCATE | | |
0044 612- 04315 150.000 TON | 700. 00000 105000. 00| 700. 00000 105000. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0045 612- 05081 1.000 EACH| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | |
0046 612- 60410 2350.000 EACH| 5. 50000 12925. 00| 5. 50000 12925. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0047 615- 06527 3.000 EACH| 195. 00000 585. 00| 237. 41000 712. 23]
MONUMVENT, SECTI ON CORNER | | |
0048 621- 06559 3000.000 SYS | 0. 90000 2700. 00| 0. 90000 2700. 00|
MULCHED SEEDI NG R | | |
0049 720- 44015 1.000 EACH| 595. 00000 595. 00| 400. 00000 400. 00|
CASTING, 2, FURNI SH AND ADJUST TO GRADE | | |
0050 801- 06203 5600.000 LFT | 0. 50000 2800. 00| 0. 20000 1120. 00|
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0051 801- 06207 5600.000 LFT | 1. 20000 6720. 00| 1. 00000 5600. 00|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 I'N. | | |
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TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN

ENG NEER S ESTI MATE: $ 6, 677, 748. 91 ROUTE : 2
CALL ORDER : 320 CONTRACT 1D : RS- 26533-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RILEY CONSTRUCTION | WALSH & KELLY [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0052 801- 06640 87.000 EACH| 78. 00000 6786. 00| 78. 00000 6786. 00|
CONSTRUCTI ON SI GN, A [ [ [
0053 801- 06775 LUMP|  20000. 00000 20000.00]  86000. 00000 86000. 00|
MAI NTAI NI NG TRAFFI C [ | |
0054 804- 04435 26.000 EACH| 1. 15000 29. 90| 15. 00000 390. 00|
DELI NEATOR POST, REMOVE [ [ [
0055 804- 06771 456.000 EACH| 19. 00000 8664. 00| 18. 59000 8477. 04|
DELI NEATOR POST, FLEXI BLE | | |
0056 805- 01836 700.000 LFT | 0. 65000 455, 00| 0. 65000 455, 00|
SI GNAL CABLE DETECTOR 2C 16GA., [ [ [
SHI ELDED, LEAD IN [ [ [
0057 805- 01842 2.000 EACH| 500. 00000 1000. 00| 500. 00000 1000. 00|
HANDHOLE, SI GNAL | | |
0058 805- 06595 260.000 LFT | 7. 00000 1820. 00| 7. 00000 1820. 00|
CONDUI T, PVC, 2 IN. [ [ [
0059 805- 06974 LUMP|  72000. 00000 72000.00]  72000. 00000 72000. 00|
W M STATION, 4 LANE Pl EZO | | |
0060 805- 78510 1200. 000 LFT | 0. 75000 900. 00| 0. 75000 900. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED [ [ [
0061 805- 78746 38.000 LFT | 16. 00000 608. 00| 16. 00000 608. 00|
PREFORMED LOOP DETECTORS [ | |
0062 805- 78785 2.000 EACH| 450. 00000 900. 00| 450. 00000 900. 00|
SI GNAL DETECTOR HOUSI NG [ [ [
0063 805- 78795 1824.000 LFT | 7. 85000 14318. 40| 7. 85000 14318. 40|
SAW CUT FOR ROADVWAY LOOP AND SEALER [ | |
0064 805- 95524 2.000 EACH| 325. 00000 650. 00| 325. 00000 650. 00|
HANDHOLE COVER [ [ [
0065 807- 98690 5.000 EACH| 350. 00000 1750. 00| 350. 00000 1750. 00|
HANDHOLE ADJUSTED TO GRADE | | |
0066 808- 06701 19800. 000 LFT | 0. 23000 4554. 00| 0. 23000 4554. 00|
LINE, THERVMOPLASTIC, BROKEN, VHI TE, 4 | [ [
IN. | | |
0067 808- 06703 84000. 000 LFT | 0. 23000 19320. 00| 0. 23000 19320. 00|
LI NE, THERVOPLASTIC, SOLID, WHITE, 4 IN.| | |
0068 808- 75245 78200. 000 LFT | 0. 23000 17986. 00| 0. 23000 17986. 00|
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | [ [
IN. | | |
0069 808- 75278 320.000 LFT | 1. 60000 512. 00| 1. 60000 512. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, YELLOW CROSSHATCH LINE, 12 IN. | [ [
0070 808- 75297 270.000 LFT | 3. 15000 850. 50| 3. 15000 850. 50|
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 320 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 677, 748. 91 ROUTE : 2
CALL ORDER : 320 CONTRACT ID : RS-26533-A COUNTI ES : LAPORTE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 [
| RIETH RILEY CONSTRUCTION | WALSH & KELLY |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0071 808- 75320 14.000 EACH| 60. 25000 843. 50| 60. 25000 843. 50|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |
0072 808- 75325 11.000 EACH| 87. 25000 959. 75| 87. 25000 959. 75|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0073 808- 75996 1237.000 EACH| 4. 43000 5479. 91| 4. 00000 4948. 00|
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0074 808- 75998 1237.000 EACH| 17. 00000 21029. 00| 17. 00000 21029. 00|
SNOAPLOWABLE RAI SED PAVENMENT MARKER | | |
0075 808- 92027 2400.000 LFT | 1. 05000 2520. 00| 1. 05000 2520. 00|
LI NE, THERMOPLASTIC, SOLID, YELLON 8 | | |
I'N. | | |
SECTI ON TOTALS | $ 3,562, 169. 83| $ 3,830,231 13|
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e eeeeao-
CONTRACT TOTALS | $ 3,562, 169. 83| $ 3,830,231.13|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 330 -1

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 958, 342. 00 RQUTE : SR 130
CALL ORDER : 330 CONTRACT ID : RS-26536-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT © LAPORTE DI STRI CT

CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJECT( S) 4464006
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWN BI D
1 35-1120685 WALSH & KELLY, | NC $ 975, 334. 65 100. 0000%

2 35-0918397
3 35-1035700

RI ETH RI LEY CONSTRUCTI ON
BUCKO CONSTRUCTI ON

$ 1,032,511.75
$ 1,299,524.08

105. 8623%
133. 2387%

(2) 35-0918397
RIETH RI LEY CONSTRUCTI ON

[ (3) 35-1035700

(1) 35-1120685
| | BUCKO CONSTRUCTI ON

|
| VALSH & KELLY
I
I

LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 900. 00000 900. 00| 5000. 00000 5000.00|  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  48800. 00000 48800. 00|  40200. 00000 40200. 00|  64026. 00000 64026. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 60820 134120. 000 SYS | 0. 33000 44259. 60| 0. 40000 53648. 00| 0. 75000 100590. 00
SURFACE M LLING ASPHALT [ [ [
0005 303- 04075 18880. 000 TON | 2. 65000 50032. 00| 0. 01000 188. 80| 12. 00000 226560. 00
COVPACTED AGGREGATE, O 73 | | |
0006 304- 07490 230.000 TON | 95. 00000 21850. 00| 40. 00000 9200. 00| 90. 00000 20700. 00
HVA PATCHI NG, TYPE B [ [ [
0007 401- 06264 LUMP| 3500. 00000 3500. 00| 3000. 00000 3000. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA | | |
0008 401- 07321 8744.000 TON | 32. 00000 279808. 00| 38. 00000 332272. 00| 33. 70000 294672. 80
QU QM- HMA, 2, 64, SURFACE, 9.5 mm [ [ [
0009 401- 07371 11601. 000 TON | 26. 20000 303946. 20| 33. 00000 382833. 00| 29. 45000 341649. 45
QC/ QM- HMA, 2, 64, | NTERVEDI ATE, 12.5 nm | | |
0010 401- 07407 1165. 000 TON | 32. 00000 37280. 00| 33. 00000 38445. 00| 32. 00000 37280. 00
QA-HMA, 2, 64, BASE, 25.0 nm [ [ [
0011 406- 05520 65.000 TON | 250. 00000 16250. 00| 100. 00000 6500. 00| 400. 00000 26000. 00
ASPHALT FOR TACK COAT | | |
0012 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1150. 00000 4600. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0013 601- 94689 4.000 EACH 1900. 00000 7600. 00| 1860. 00000 7440. 00| 1900. 00000 7600. 00
GUARDRAI L END TREATMENT, CS [ [ [
0014 601- 97774 1.000 EACH| 900. 00000 900. 00| 1000. 00000 1000. 00| 900. 00000 900. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE [ [ [
0015 601- 99105 1084. 000 LFT | 8. 90000 9647. 60| 9. 00000 9756. 00| 8. 90000 9647. 60
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 330 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 958, 342. 00 ROUTE : SR 130
CALL ORDER : 330 CONTRACT ID : RS-26536-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RIETH RILEY CONSTRUCTION | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoao-
0016 610- 07487 878.000 TON | 45. 90000 40300. 20| 80. 00000 70240. 00| 47.00000 41266. 00
HVA FOR APPROACHES, TYPE B | | |
0017 615- 06527 4.000 EACH| 150. 00000 600. 00| 700. 00000 2800. 00| 425. 00000 1700. 00
MONUMENT, SECTI ON CORNER | | |
0018 720- 44000 1.000 EACH| 275. 00000 275. 00| 250. 00000 250. 00| 275. 00000 275. 00
CASTING, ADJUST TO GRADE | | |
0019 801- 06203 3836.000 LFT | 0. 35000 1342. 60| 0. 35000 1342. 60| 0. 33000 1265. 88
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0020 801- 06207 3836.000 LFT | 1. 00000 3836. 00| 1. 25000 4795. 00| 1. 65000 6329. 40
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0021 801- 06640 38.000 EACH| 73. 00000 2774. 00| 72. 50000 2755. 00| 72. 50000 2755. 00
CONSTRUCTI ON SI GN, A | |
0022 801- 06775 LUMP|  30000. 00000 30000. 00| 1500. 00000 1500.00|  28000. 00000 28000. 00
MAI NTAI NI NG TRAFFI C | |
0023 808- 06703 73600. 000 LFT | 0. 23000 16928. 00| 0. 23000 16928. 00| 0. 23000 16928. 00
LI NE, THERVMOPLASTIC, SOLID, WH TE, 4 IN | | |
0024 808- 75240 7830.000 LFT | 0. 23000 1800. 90| 0. 23000 1800. 90| 0. 23000 1800. 90
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN. | | |
0025 808- 75245 15895. 000 LFT | 0. 23000 3655. 85| 0. 23000 3655. 85| 0. 23000 3655. 85
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
IN. | | |
0026 808- 75996 1101. 000 EACH| 2.90000 3192. 90| 3. 00000 3303. 00| 6. 40000 7046. 40
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0027 808- 75998 1101.000 EACH| 17. 00000 18717. 00| 17. 00000 18717. 00| 17. 00000 18717. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0028 105- 07039 9.000 MOS | 1800. 00000 16200. 00| 600. 00000 5400. 00| 1500. 00000 13500. 00
FIELD OFFICE, B | | |
0029 105- 04655 4.000 MOS | 320. 00000 1280. 00| 700. 00000 2800. 00| 250. 00000 1000. 00
FI ELD OFFI CE COVMUNI CATI ONS EQUI PVENT | | |
0030 202- 02241 977.000 LFT | 4. 40000 4298. 80| 0. 80000 781. 60| 4. 40000 4298. 80
GUARDRAI L, REMOVE | | |
0031 202-93741 4.000 EACH| 140. 00000 560. 00| 340. 00000 1360. 00| 140. 00000 560. 00
GUARD RAI L END TREATMENT, REMOVE | | |
SECTI ON TOTALS | $ 975, 334. 65| $ 1,032, 511. 75| $ 1,299, 524.08
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e me e e eeeeaoo-

CONTRACT TOTALS | $ 975, 334. 65| $ 1,032,511.75| $ 1,299,524.08




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 340 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 430, 470. 00 RQUTE . US 24
CALL ORDER : 340 CONTRACT I D : RS-26540-A COUNTI ES : JASPER VWH TE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 1441032
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,065, 967. 97 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,158, 369. 94 108. 6683%
| (1) 35-1917625 | (2) 35-0918397 |
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 3924. 37000 3924. 37| 5428. 32000 5428. 32|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 MS | 1801. 76000 16215. 84| 1913. 62000 17222. 58]
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  53298. 37000 53298.37|  45066. 45000 45066. 45|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 548.500 LFT | 1. 90000 1042. 15| 5. 00000 2742. 50|
GUARDRAI L, REMOVE [ [ [
0005 202- 02271 13.000 EACH| 187. 21000 2433. 73 581. 91000 7564. 83
HEADWALL, REMOVE | | |
0006 202- 02278 200.000 LFT | 0. 01000 2. 00| 6. 74000 1348. 00|
CURB, CONCRETE, REMOVE [ [ [
0007 202- 60820 77196.000 SYS | 0. 44000 33966. 24 0. 26000 20070. 96|
SURFACE M LLING ASPHALT [ | |
0008 202- 93741 9.000 EACH| 321. 12000 2890. 08| 150. 00000 1350. 00|
GUARD RAI L END TREATMENT, REMOVE [ [ [
0009 202- 98488 2.000 EACH| 1. 00000 2. 00| 339. 13000 678. 26|
Pl PE END SECTI ON, REMOVE | | |
0010 203- 02070 200.000 CYS | 46. 80000 9360. 00| 8. 26000 1652. 00|
BORROW [ [ [
0011 213-52830 20.000 CYS | 187. 62000 3752. 40| 156. 83000 3136. 60|
FLOMBLE MORTAR | | |
0012 303- 07449 4215.000 TON | 10. 29000 43372. 35 11. 07000 46660. 05|
COVPACTED AGGREGATE, NO. 73 [ [ [
0013 304- 07490 400.000 TON | 119. 41000 47764. 00| 191. 17000 76468. 00|
HVA PATCHI NG, TYPE B | | |
0014 401- 06264 LUMP| 975. 67000 975. 67| 2267. 32000 2267. 32|
PROFI LOGRAPH, HVA [ [ [
0015 401- 07322 6341. 000 TON | 33. 44000 212043. 04] 35. 16000 222949. 56|

QC/ QA-HMA, 3, 64, SURFACE, 9.5 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 340 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 430, 470. 00 ROUTE : US 24
CALL ORDER : 340 CONTRACT 1D : RS- 26540- A COUNTI ES : JASPER VW TE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
(1) 35-1917625 | (2) 35-0918397

| |

| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

+

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ o o
0016 401- 07372 13456. 000 TON | 28. 64000 385379. 84] 32. 09000 431803. 04
QC/ QA-HVA, 3, 64, | NTERMEDI ATE, 12.5 mm | | |
0017 406- 05520 40.000 TON | 176. 38000 7055. 20| 183. 86000 7354. 40|
ASPHALT FOR TACK COAT | | |
0018 601- 01700 2.000 EACH| 1635. 00000 3270. 00| 1600. 00000 3200. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0019 601- 06854 2.000 EACH| 1900. 00000 3800. 00| 1700. 00000 3400. 00|
GUARDRAI L, W BEAM NESTED | | |
0020 601- 94689 7.000 EACH| 2103. 46000 14724. 22| 3295. 29000 23067. 03]
GUARDRAI L END TREATMENT, OS | | |
0021 601-97774 2.000 EACH| 950. 00000 1900. 00| 900. 00000 1800. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0022 601- 99105 864.500 LFT | 9. 40000 8126. 30| 10. 00000 8645. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0023 601- 99132 2.000 EACH| 95. 00000 190. 00| 100. 00000 200. 00|
GUARDRAI L TRANSI TION, VH, 6 FT. 3 IN. | | |
SPACI NG | | |
0024 610- 07487 500. 000 TON | 65. 53000 32765. 00| 73. 58000 36790. 00|
HVA FOR APPROACHES, TYPE B [ | |
0025 612- 04315 80.500 TON | 750. 00000 60375. 00| 725. 00000 58362. 50|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0026 612- 60410 1344.000 EACH| 7. 50000 10080. 00| 7. 00000 9408. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0027 615- 06527 4.000 EACH| 900. 00000 3600. 00| 689. 14000 2756. 56|
MONUMVENT, SECTI ON CORNER | | |
0028 621- 06559 250.000 SYS | 1. 70000 425. 00| 1. 70000 425. 00|
MULCHED SEEDI NG R [ | |
0029 715- 01354 500.000 LFT | 4.36000 2180. 00| 9. 75000 4875. 00|
CLEAN EXI STI NG PI PE | | |
0030 715- 05121 570.000 LFT | 39. 59000 22566. 30| 43. 03000 24527. 10|
PIPE, TYPE 1, CRCULAR 18 IN [ | |
0031 715- 46005 6.000 EACH| 412. 54000 2475. 24| 384. 26000 2305. 56|
Pl PE END SECTION, 15 IN. | | |
0032 715- 46010 14.000 EACH| 243. 18000 3404. 52| 420. 19000 5882. 66|
Pl PE END SECTION, 18 IN. | | |
0033 715- 46020 1.000 EACH| 537. 93000 537. 93] 636. 14000 636. 14|
Pl PE END SECTION, 24 IN. | | |
0034 720- 45235 2.000 EACH| 1071. 47000 2142. 94| 4653. 83000 9307. 66|

CATCH BASIN, E7 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 340 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 430, 470. 00 ROUTE : US 24
CALL ORDER : 340 CONTRACT 1D : RS- 26540- A COUNTI ES : JASPER VW TE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
(1) 35-1917625 | (2) 35-0918397

| |

| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

+

| TEM DESCRI PTI ON QUANTI TY

__________________________________________ o o
0035 801- 06203 4400.000 LFT | 0. 74000 3256. 00| 0. 52000 2288. 00|
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0036 801- 06207 4400.000 LFT | 0. 96000 4224. 00| 1. 15000 5060. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0037 801- 06640 16.000 EACH| 90. 00000 1440. 00| 75. 00000 1200. 00|
CONSTRUCTI ON SI GN, A | | |
0038 801- 06775 LUMP|  42592. 62000 42592.62|  38532. 69000 38532. 69|
MAI NTAI NI NG TRAFFI C | | |
0039 804- 06771 27.000 EACH| 23. 00000 621. 00| 25. 00000 675. 00|
DELI NEATOR POST, FLEXI BLE [ [ [
0040 808- 06703 41544. 000 LFT | 0. 22000 9139. 68 0. 27000 11216. 88|
LI NE, THERVOPLASTIC, SOLID, WHITE, 4 IN.| | |
0041 808- 75240 4888.000 LFT | 0. 22000 1075. 36 0. 27000 1319. 76
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | [ [
I'N. | | |
0042 808- 75245 3339.000 LFT | 0. 22000 734. 58] 0. 27000 901. 53|
LINE, THERMOPLASTIC, SOLID, YELLON 4 | [ [
I'N. | | |
0043 808- 75996 15.000 EACH| 8. 00000 120. 00| 15. 00000 225. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [
0044 808- 75998 350.000 EACH| 17. 50000 6125. 00| 20. 00000 7000. 00|
SNOWPLOMBLE RAlI SED PAVEMENT MARKER | | |
0045 621- 01004 2.000 EACH| 300. 00000 600. 00| 300. 00000 600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
SECTI ON TOTALS | $ 1,065, 967.97 $ 1,158, 369. 94

------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-

CONTRACT TOTALS | $ 1,065,967.97| $ 1,158,369. 94|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 350 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 786, 935. 70 ROUTE : 50
CALL ORDER : 350 CONTRACT 1D : RS- 26626-A COUNTI ES : DAVI ESS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0424054
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1  35-1418333 ROGERS GROUP, | NC. $  619,999.85 100. 0000%
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 6000. 00000 6000. 00| [
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 06906 4.000 MCS | 110. 00000 440. 00| |
CELLULAR SERVI CE( SUPERVI SOR) [ [ [
0003 110- 01001 LUMP|  31000. 00000 31000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 27.000 LFT | 3. 25000 87. 75| |
GUARDRAI L, REMOVE [ [
0005 202- 60820 80100. 000 SYS | 0. 40000 32040. 00| [
SURFACE M LLING ASPHALT | | |
0006 202- 93741 7.000 EACH 155. 00000 1085. 00| |
GUARD RAI L END TREATMENT, REMOVE | [ [
0007 203-91878 100. 000 LFT | 18. 00000 1800. 00| [
LI NEAR DI TCH GRADI NG | | |
0008 205- 06932 30.000 LFT | 13. 00000 390. 00| |
TEMPORARY CHECK DAM STRAW BALES [ [ [
0009 303- 07449 100. 000 TON | 9. 50000 950. 00| [
COVPACTED AGGREGATE, NO. 73 | | |
0010 304- 07491 1400. 000 TON | 60. 00000 84000. 00| |
HVA PATCHI NG TYPE C [ [ [
0011 401- 06264 LUMP| 3400. 00000 3400. 00| [
PROFI LOGRAPH, HVA | | |
0012 401- 07329 6500. 000 TON | 42. 00000 273000. 00| |
QC/ QM- HMA, 4, 70, SURFACE, 9.5 mm | | |
0013 402- 07452 150. 000 TON | 44. 00000 6600. 00| [
HVA, TYPE C, WEDGE AND LEVEL [ [ [
0014 405- 05517 15.000 TON | 195. 00000 2925. 00| |
ASPHALT FOR PRI ME COAT | | |
0015 406- 05520 22.000 TON | 195. 00000 4290. 00| [
|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 350 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  786,935.70 RQUTE : 50
CALL ORDER : 350 CONTRACT ID : RS-26626-A COUNTI ES : DAVI ESS
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT

SET- ASI DE :

| (1) 35-1418333 |

| ROGERS GROUP, | NC. [

LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|

+

STOP LINE, 24 IN

0033 808- 75996 485. 000 EACH
SNOWPLOWABLE RAI SED PAVEMENT MARKER,
REMOVE

I
7.00000 3395. 00|
I
I

|
|
| UNIT PRICE AMOUNT
__________________________________________ o
0016 601- 01846 1.000 EACH| 1800. 00000 1800. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM [ [ [
CURVED, 3 | | |
0017 601- 94689 7.000 EACH| 2250. 00000 15750. 00| |
GUARDRAI L END TREATMENT, CS | [ [
0018 610- 07488 650. 000 TON | 70. 00000 45500. 00| [
HVA FOR APPROACHES, TYPE C | | |
0019 615- 06525 1.000 EACH 750. 00000 750. 00| |
CASTI NG ADJUSTED TO GRADE, MONUNMENT | | |
0020 616- 02320 100. 000 SYS | 5. 50000 550. 00| [
GEOTEXTI LES [ [ [
0021 616- 06405 50.000 TON | 35. 00000 1750. 00| |
Rl PRAP, REVETMENT [ | |
0022 621- 01004 1.000 EACH 540. 00000 540. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0023 621- 06559 100. 000 SYS | 8. 50000 850. 00| |
MULCHED SEEDI NG, R [ [ [
0024 801- 06203 2250.000 LFT | 0. 75000 1687. 50| [
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0025 801- 06207 2250. 000 LFT | 1. 00000 2250. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ [
4 IN | | |
0026 801- 06640 23.000 EACH| 90. 00000 2070. 00| |
CONSTRUCTI ON SI GN, A | | |
0027 801- 06775 LUMP|  23000. 00000 23000. 00| [
MAI NTAI NI NG TRAFFI C [ [ [
0028 805- 07307 LUMP|  55000. 00000 55000. 00| |
WM STATION, 2 LANE PI EZO [ | |
0029 808- 06712 2620.000 LFT | 0. 09000 235. 80| [
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0030 808- 06713 46000. 000 LFT | 0. 09000 4140. 00| |
LINE, PAINT, SOLID, WHTE, 4 IN [ | |
0031 808- 06714 27820.000 LFT 0. 09000 2503. 80| |
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0032 808- 75297 20.000 LFT 11. 00000 220. 00| [
|
|
|
I

I
|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
I
|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 350 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 786, 935. 70 ROUTE : 50
CALL ORDER : 350 CONTRACT I D : RS-26626-A COUNTI ES : DAVI ESS
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | I
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ R T I e N N e T N e e I .
0034 808- 75998 500. 000 EACH| 20. 00000 10000. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 619, 999. 85| |
------------------------------------------ B T I N e T T I e e e N T
CONTRACT TOTALS | $ 619, 999. 85| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 360 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 772, 458. 85 ROUTE : 231
CALL ORDER : 360 CONTRACT ID : RS-26644-A COUNTI ES : OVEN
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 043200Y
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $  540,611.83 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 649,995 42 120. 2332%
3 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $  783,612.91 144. 9492%
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-2126716
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CO LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ s
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1000. 00000 6000. 00| 2000. 00000 12000. 00| 1376. 55000 8259. 30
FIELD OFFI CE, A [ [ [
0002 110- 01001 LUMP|  16500. 00000 16500. 00|  32500. 00000 32500. 00|  10100. 00000 10100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 129247.170 SYS | 0. 20000 25849. 43| 0. 70000 90473. 02| 0. 84000 108567. 62
SURFACE M LLING ASPHALT [ [ [
0004 304- 07490 50.000 TON | 125. 00000 6250. 00| 100. 00000 5000. 00| 151. 24000 7562. 00
HVA PATCHI NG, TYPE B | | |
0006 402- 07451 100. 000 TON | 70. 00000 7000. 00| 40. 00000 4000. 00| 55. 58000 5558. 00
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0007 406- 05520 387.350 TON | 12. 00000 4648. 20| 0. 01000 3.87| 205. 80000 79716. 63
ASPHALT FOR TACK COAT | | |
0008 610- 07487 635.920 TON | 67. 00000 42606. 64| 60. 00000 38155. 20| 90. 76000 57716. 10
HVA FOR APPROACHES, TYPE B [ [ [
0009 720- 44000 2.000 EACH| 375. 00000 750. 00| 500. 00000 1000. 00| 742. 24000 1484. 48
CASTI NG, ADJUST TO GRADE | | |
0010 801- 06203 7200.000 LFT | 0. 22000 1584. 00| 1. 25000 9000. 00| 0. 45000 3240. 00
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0011 801- 06640 39.000 EACH| 70. 00000 2730. 00| 70. 00000 2730. 00| 68. 25000 2661. 75
CONSTRUCTI ON SI GN, A | |
0012 801- 06775 LUMP|  14500. 00000 14500. 00|  24400. 00000 24400. 00| 9591. 00000 9591. 00
MAI NTAI NI NG TRAFFI C | | |
0013 807- 98690 1.000 EACH| 350. 00000 350. 00| 1000. 00000 1000. 00| 527. 54000 527. 54
HANDHOLE ADJUSTED TO GRADE [ [ [
0014 808- 03439 26.000 LFT | 8. 00000 208. 00| 4. 50000 117. 00| 7. 77000 202. 02

TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
CROSSWALK, WHI TE, 24 IN. | | |

0015 808- 06711 590.000 LFT | 0. 09000 53. 10| 0. 14000 82. 60| 0. 13000 76. 70
LINE, PAINT, BROKEN, WHITE, 4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 360 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 772, 458. 85 ROUTE : 231
CALL ORDER : 360 CONTRACT 1D : RS- 26644-A COUNTI ES : OVEN
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-2126716
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | WABASH VALLEY ASPHALT CQ LL
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0016 808- 06712 3235.000 LFT 0. 09000 291. 15| 1. 00000 3235. 00| 0. 13000 420. 55
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [
0017 808- 06713 57600. 000 LFT 0. 09000 5184. 00| 0. 08000 4608. 00| 0. 09000 5184. 00
LINE, PAINT, SOLID, WHTE, 4 IN | |
0018 808- 06714 40833.000 LFT 0. 09000 3674. 97| 0. 08000 3266. 64| 0. 09000 3674. 97
LINE, PAINT, SOLID, YELLOW 4 IN [
0019 808- 75072 1680.000 LFT 2. 75000 4620. 00| 0. 08000 134. 40| 2. 63000 4418. 40

TRANSVERSE MARKI NGS, PAINT, SOLI D,
VWH TE, CROSSHATCH LINE, 24 IN

0020 808-75074 300.000 LFT 0. 55000 165. 00| 0. 08000 24. 00| 0. 53000 159. 00
TRANSVERSE MARKI NGS, PAINT, SOLI D, | |
YELLOW CROSSHATCH LINE, 8 IN. | |

0021 808- 75297 100. 000 LFT 8. 00000 800. 00| 5. 40000 540. 00| 7.77000 777.00

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
STOP LINE, 24 IN. [ [

0022 808- 75320 1.000 EACH| 110. 00000 110. 00| 85. 00000 85. 00| 105. 00000 105. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROVN | [ [

0023 808- 75325 1.000 EACH| 220. 00000 220. 00| 95. 00000 95. 00| 210. 00000 210. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) | | |

0024 808- 75994 701.000 EACH| 0. 10000 70. 10| 0. 09000 63. 09| 0. 11000 77.11
PRI SMATI C REFLECTOR | | |
0025 808- 75996 701.000 EACH| 4. 00000 2804. 00| 5. 40000 3785. 40| 6. 20000 4346. 20
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0026 808- 75998 701.000 EACH| 18. 00000 12618. 00| 18. 00000 12618. 00| 17. 33000 12148. 33
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0027 401- 07328 10026. 980 TON | 38. 00000 381025. 24| 40. 00000 401079. 20| 45. 56000 456829. 21
QC QA-HVA, 3, 70, SURFACE, 9.5 mm | | |
SECTI ON TOTALS | $ 540, 611. 83| $ 649, 995. 42| $  783,612.91
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e et e e e e e e e e eeeeeeaoo-

CONTRACT TOTALS | $ 540, 611. 83| $ 649, 995. 42| $ 783,612.91




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 370 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 180, 000. 00 RQUTE : US 421
CALL ORDER : 370 CONTRACT ID : RS-26677-A COUNTI ES : BOONE CLI NTON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 08/31/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 135200K
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  929,820.00 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $ 1,033,980.42 111. 2022%
3 35-1139301 E & B PAVING | NC. $ 1,117,846.75 120. 2218%
4  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,119, 885.00 120. 4410%
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. |SHELLY & SANDS, | NC. |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1600. 00000 9600. 00| 1759. 71000 10558. 26| 2100. 00000 12600. 00
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP|  36240. 75000 36240.75]  50000. 00000 50000. 00|  46400. 00000 46400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 02241 200.000 LFT | 3. 00000 600. 00| 2. 90000 580. 00| 2. 75000 550. 00
GUARDRAI L, REMOVE | | |
0004 202- 60820 22550. 000 SYS | 1. 00000 22550. 00| 1. 05000 23677. 50| 1. 24000 27962. 00
SURFACE M LLI NG, ASPHALT | | |
0005 202- 93741 4.000 EACH| 350. 00000 1400. 00| 348. 42000 1393. 68| 330. 00000 1320. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0006 301- 07448 70.000 TON | 49. 00000 3430. 00| 15. 84000 1108. 80| 23. 49000 1644. 30
COMPACTED AGGREGATE, NO. 53, BASE | | [
0007 303- 04075 5735.000 TON | 10. 00000 57350. 00| 15. 00000 86025. 00| 10. 00000 57350. 00
COMPACTED AGGREGATE, O 73 FOR SHOUDLER | | |
0008 304- 07490 453.000 TON | 53. 00000 24009. 00| 102. 49000 46427. 97| 125. 00000 56625. 00
HVA PATCH NG, TYPE B | | |
0009 304- 07523 85.000 TON | 67. 00000 5695. 00| 120. 00000 10200. 00| 67. 00000 5695. 00
WDENING WTH QO QA- HVA, 2, 64, BASE, | | |
19 mm | | |
0010 401- 06264 LUMP| 2000. 00000 2000. 00| 1055. 82000 1055. 82| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA | | |
0011 401-07321 8410.000 TON | 34. 00000 285940. 00| 30. 00000 252300. 00| 42. 00000 353220. 00
QC QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0013 401- 07390 8835.000 TON | 30. 00000 265050. 00| 29. 00000 256215. 00| 32. 00000 282720. 00
QC QA-HVA, 2, 64, | NTERMVEDI ATE, 19.0 mm | | |
0014 404- 05514 17043. 000 SYS | 1. 75000 29825. 25| 1. 41000 24030. 63| 2. 50000 42607. 50

SEAL COAT, 5 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 180, 000. 00 ROUTE : US 421
CALL ORDER : 370 CONTRACT ID : RS- 26677-A COUNTI ES : BOONE CLI NTON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. |SHELLY & SANDS, |NC. |E & B PAVING, |NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoao-
0015 405- 05518 310.000 SYS | 2. 00000 620. 00| 0. 20000 62. 00| 5. 00000 1550. 00
ASPHALT FCR PRI ME COAT [ [ [
0016 406- 05520 55.000 TON | 120. 00000 6600. 00| 197. 97000 10888. 35| 210. 00000 11550. 00
ASPHALT FOR TACK COAT | | |
0017 601- 01522 4.000 EACH 1180. 00000 4720. 00| 1214. 20000 4856. 80| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ [ [
0018 601- 06035 350.000 LFT | 7. 20000 2520. 00| 7. 50000 2625. 00| 7.10000 2485. 00
GUARDRAI L, RESET | | |
0019 601- 94689 8.000 EACH| 1750. 00000 14000. 00| 1821. 30000 14570. 40| 1725. 00000 13800. 00
GUARDRAI L END TREATMENT, CS | [ [
0020 601- 99105 200.000 LFT | 10. 20000 2040. 00| 10. 56000 2112. 00| 10. 00000 2000. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0021 608- 04395 50.000 TON | 50. 00000 2500. 00| 12. 67000 633. 50| 40. 00000 2000. 00
AGGREGATE FOR SHOULDER DRAI NS [ [
0022 610- 07487 800.000 TON | 39. 00000 31200. 00| 80. 00000 64000. 00| 60. 00000 48000. 00
HVA FOR APPROACHES, TYPE B | |
0023 612- 04315 20.000 TON | 750. 00000 15000. 00| 786. 59000 15731. 80| 800. 00000 16000. 00
ASPHALT MATERI AL FOR UNDERSEAL [ [ [
0024 612- 60410 330.000 EACH| 8. 50000 2805. 00| 8. 87000 2927. 10 7. 00000 2310. 00
DRI LLED HOLE FOR UNDERSEAL | | |
0025 720- 44000 1.000 EACH 400. 00000 400. 00| 316. 75000 316. 75| 500. 00000 500. 00
CASTI NG, ADJUST TO GRADE | [ [
0026 801- 06203 3620.000 LFT | 0. 70000 2534. 00| 0. 71000 2570. 20| 0. 21000 760. 20
TEMPORARY PAVEMENT MARKING, 4 I N. | | |
0027 801- 06207 2850. 000 LFT | 0. 80000 2280. 00| 0. 79000 2251. 50| 1. 58000 4503. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN | | |
0028 801- 06640 34.000 EACH| 69. 00000 2346. 00| 70. 79000 2406. 86| 55. 00000 1870. 00
CONSTRUCTI ON SI GN, A | |
0029 801- 06775 LUMP|  18490. 00000 18490.00]  28844. 95000 28844.95|  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C [ [
0030 805- 02503 840.000 LFT | 1. 00000 840. 00| 0. 32000 268. 80| 0. 30000 252. 00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0031 805- 78795 300.000 LFT | 6. 00000 1800. 00| 9. 50000 2850. 00| 9. 00000 2700. 00
SAW CUT FOR ROADVAY LOOP AND SEALER [ [ [
0032 808- 06712 7200.000 LFT | 0. 10000 720. 00| 0. 08000 576. 00| 0. 07000 504. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0033 808- 06713 50500. 000 LFT | 0. 10000 5050. 00| 0. 09000 4545, 00| 0. 07000 3535. 00
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0034 808- 06714 5000. 000 LFT | 0. 10000 500. 00| 5. 02000 25100. 00| 0. 07000 350. 00
|

LI NE, PAINT, SOLID, YELLOWN 4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 180, 000. 00

RQUTE : US 421

DATE : 06/02/03
PAGE : 370 -3

CALL ORDER : 370 CONTRACT ID : RS- 26677-A COUNTI ES : BOONE CLI NTON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
(1) 35-1917625 | (2) 31-4351261 | (3) 35-1139301

I

| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS,
LINE NO/ |ITEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE

I NC. | E & B PAVING

|
AMOUNT|  UNIT PRI CE

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ o
0035 808- 75297 175.000 LFT | 5. 00000 875. 00| 0. 89000 155. 75|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0036 808- 75300 600.000 LFT | 0. 90000 540. 00| 5. 02000 3012. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSWALK LINE, 6 IN, | | |
0037 808- 75996 350. 000 EACH| 5. 00000 1750. 00| 8. 18000 2863. 00|
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0038 402- 07451 2000.000 TON | 33. 00000 66000. 00| 38. 12000 76240. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
SECTI ON TOTALS | $  929,820.00| $ 1,033, 980. 42|
__________________________________________ o

CONTRACT TOTALS | $ 929, 820. 00| $ 1,033,980.42

3. 75000

1. 00000

4. 65000

44. 00000

I NC.

1627. 50

88000. 00
$ 1,117,846.75

$ 1,117,846.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 370 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 180, 000. 00 ROUTE : US 421
CALL ORDER : 370 CONTRACT ID : RS-26677-A COUNTI ES : BOONE CLI NTON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : CRAWORDSVI LLE Di STRI CT
SET- ASI DE :
| (4) 35-0918397 [ [
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeao-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 2200. 00000 13200. 00| |
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP|  55400. 60000 55400. 60| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 200.000 LFT | 2. 80000 560. 00| |
GUARDRAI L, REMOVE | | |
0004 202- 60820 22550. 000 SYS | 1. 00000 22550. 00| |
SURFACE M LLI NG, ASPHALT | | |
0005 202- 93741 4.000 EACH| 340. 00000 1360. 00| |
GUARD RAIL END TREATMENT, REMOVE | | |
0006 301- 07448 70.000 TON | 75. 00000 5250. 00| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0007 303- 04075 5735.000 TON | 15. 00000 86025. 00| |
COMPACTED AGGREGATE, O 73 FOR SHOUDLER | | |
0008 304- 07490 453.000 TON | 75. 00000 33975. 00| |
HVA PATCHI NG TYPE B | | |
0009 304- 07523 85.000 TON | 75. 00000 6375. 00| |
WDENING WTH QU QA- HVA, 2, 64, BASE, | | |
19 nm | | |
0010 401- 06264 LUMP| 3000. 00000 3000. 00| |
PROFI LOGRAPH, HVA | | |
0011 401-07321 8410.000 TON | 37. 00000 311170. 00| |
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0013 401- 07390 8835.000 TON | 32. 00000 282720. 00| |
QC/ QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm | | |
0014 404- 05514 17043.000 SYS | 3. 00000 51129. 00| |
SEAL COAT, 5 | | |
0015 405- 05518 310.000 SYS | 2. 00000 620. 00| |
ASPHALT FOR PRI ME COAT | | |
0016 406- 05520 55.000 TON | 200. 00000 11000. 00| |
ASPHALT FOR TACK COAT | | |
0017 601- 01522 4.000 EACH 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601- 06035 350.000 LFT | 7. 50000 2625. 00| |
GUARDRAI L, RESET | | |
0019 601- 94689 8.000 EACH| 1800. 00000 14400. 00| |
GUARDRAI L END TREATMENT, OS | | |
0020 601- 99105 200.000 LFT | 10. 50000 2100. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 370 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 180, 000. 00 RQUTE : US 421
CALL ORDER : 370 CONTRACT ID : RS-26677-A COUNTI ES : BOONE CLI NTON
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

ol
m
T
ol
m
<
%
é

| |

LINE NO/ | TEM CODE / ALT | |
| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o o
0021 608- 04395 50.000 TON | 100. 00000 5000. 00| |
AGGREGATE FOR SHOULDER DRAI NS [ [ [
0022 610- 07487 800.000 TON | 74. 00000 59200. 00| |
HVA FOR APPROACHES, TYPE B | | |
0023 612- 04315 20.000 TON | 745. 00000 14900. 00| [
ASPHALT MATERI AL FOR UNDERSEAL [ [ [
0024 612- 60410 330.000 EACH| 8. 40000 2772. 00| |
DRI LLED HOLE FOR UNDERSEAL | | |
0025 720- 44000 1.000 EACH| 950. 00000 950. 00| |
CASTI NG, ADJUST TO GRADE | [ [
0026 801- 06203 3620.000 LFT | 1. 00000 3620. 00| [
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0027 801- 06207 2850. 000 LFT | 1. 20000 3420. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN | | |
0028 801- 06640 34.000 EACH| 70. 00000 2380. 00| |
CONSTRUCTI ON SI GN, A | | |
0029 801- 06775 LUMP|  28000. 00000 28000. 00| [
MAI NTAI NI NG TRAFFI C [ [ [
0030 805- 02503 840.000 LFT | 0. 31000 260. 40| |
CABLE, ROADWAY LOOP, 1C 14GA. [ | |
0031 805- 78795 300.000 LFT | 9. 40000 2820. 00| [
SAW CUT FOR ROADVAY LOOP AND SEALER [ [ [
0032 808- 06712 7200.000 LFT | 0. 09000 648. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0033 808- 06713 50500. 000 LFT | 0. 08000 4040. 00| [
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0034 808- 06714 5000. 000 LFT | 0. 09000 450. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN [ | |
0035 808- 75297 175.000 LFT | 5. 00000 875. 00| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0036 808- 75300 600. 000 LFT | 0. 90000 540. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 6 IN, [ [ [
0037 808- 75996 350. 000 EACH| 5. 00000 1750. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0038 402- 07451 2000. 000 TON | 40. 00000 80000. 00| [
HVA, TYPE B, WEDGE AND LEVEL [ [ [
SECTI ON TOTALS | $ 1,119, 885. 00 |

------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
|

CONTRACT TOTALS | $ 1,119, 885.00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 372 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 398, 373. 25 ROUTE : 59
CALL ORDER : 372 CONTRACT 1D : RS- 26678-A COUNTI ES : CLAY
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/25/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0571023
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO LLC. $ 2, 348,878.79 100. 0000%
| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO LL| [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 2535. 67000 2535, 67| [
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 7.000 MOS | 1376. 55000 9635. 85] |
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  107000. 00000 107000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 170804. 000 SYS | 0. 73000 124686. 92| |
SURFACE M LLING ASPHALT [ [ [
0005 303- 01180 200.000 TON | 24. 15000 4830. 00| [
COVPACTED AGGREGATE, NO. 53 | | |
0006 303- 04075 3800.000 TON | 16. 48000 62624. 00| |
COVPACTED AGGREGATE, O 73 [ [ [
0007 304- 07490 1250.000 TON | 145. 10000 181375. 00| [
HVA PATCH NG, TYPE B | | |
0008 304- 07493 100. 000 TON | 145. 09000 14509. 00| |
W DENI NG W TH HMVA, TYPE B [ [ [
0009 401- 06264 LUMP| 8595. 47000 8595. 47| [
PROFI LOGRAPH, HVA | | |
0010 401- 07328 13876.000 TON | 46. 28000 642181. 28| |
QA-HMA, 3, 70, SURFACE, 9.5 mm [ [ [
0011 402- 07451 500. 000 TON | 42. 08000 21040. 00| [
HVA, TYPE B, WEDGE AND LEVEL | | |
0012 401- 07379 18470.000 TON | 39. 46000 728826. 20| |
QC/ QM- HMA, 3, 70, | NTERVEDI ATE, 12.5 nmm | | |
0013 404- 05514 29289.000 SYS | 2. 08000 60921. 12| [
SEAL COAT, 5 [ [ [
0014 406- 05520 86.000 TON | 205. 80000 17698. 80| |
ASPHALT FOR TACK COAT | | |
0015 506- 06333 120.000 SYS | 170. 14000 20416. 80| [
|

PCCP PATCHI NG FULL DEPTH



LI NE, THERMOPLASTIC, BROKEN, YELLOW 4

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 372 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 398, 373. 25 ROUTE : 59
CALL ORDER : 372 CONTRACT 1D : RS- 26678-A COUNTI ES : CLAY
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-2126716 |
| WABASH VALLEY ASPHALT CQ |_|_| [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0016 608- 04395 20.000 TON | 78. 69000 1573. 80| |
AGGREGATE FOR SHOULDER DRAI NS [ [ [
0017 610- 07487 1505. 000 TON | 109. 97000 165504. 85| |
HVA FOR APPROACHES, TYPE B | | |
0018 615- 06500 15.000 EACH| 903. 00000 13545, 00| [
MONUMENT, A [ [ [
0019 615- 06505 14.000 EACH| 903. 00000 12642. 00| |
MONUMENT, B | | |
0020 615- 06525 2.000 EACH| 840. 00000 1680. 00| |
CASTI NG ADJUSTED TO GRADE, MONUNMENT | [ [
0021 801- 06203 9181.000 LFT | 0. 84000 7712. 04 [
TEMPORARY PAVEMENT MARKING, 4 I N. | | |
0022 801- 06207 4591.000 LFT | 1. 46000 6702. 86| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN I I I
0023 801- 06640 45.000 EACH| 76. 65000 3449. 25| |
CONSTRUCTI ON SI GN, A | | |
0024 801- 06775 LUMP|  60000. 00000 60000. 00| [
MAI NTAI NI NG TRAFFI C [ [ [
0025 808- 03002 1000. 000 LFT | 0. 44000 440. 00| |
LI NE, EPOXY, BROKEN, WH TE, 4 IN [ | |
0026 808- 03631 6316. 000 LFT | 0. 44000 2779. 04 [
LINE, EPOXY, SOLID, WHTE, 4 IN [ [ [
0027 808- 03632 361.000 LFT | 1. 47000 530. 67| |
LINE, EPOXY, SOLID, YELLOW 4 IN | |
0028 808- 04896 69.000 LFT | 1. 47000 101. 43| [
LINE, EPOXY, BROKEN, YELLOW 4 IN. [ [ [
0029 808- 06703 89695. 000 LFT | 0. 23000 20629. 85| |
LI NE, THERVOPLASTIC, SOLID, WHITE, 4 IN.| | |
0030 808- 74805 60.000 LFT | 13. 13000 787. 80| [
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ [
24 IN | | |
0031 808- 74807 10.000 EACH| 105. 00000 1050. 00| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS [ [ [
0032 808- 74808 6.000 EACH| 150. 94000 905. 64| [
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | |
(ONLY) | |
0033 808- 75240 8042.000 LFT 23000 1849. 66| [
I I
| |

I'N.

I
I
| 0.
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 372 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,398, 373. 25 RQUTE : 59
CALL ORDER : 372 CONTRACT ID : RS-26678-A COUNTI ES : CLAY
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

| (1) 35-2126716
| WABASH VALLEY ASPHALT CQ |_|_|
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

|
|
| UNIT PRICE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e o e e e e e e e e e e e e et e e e e e e e e eeeeaoo-
0034 808- 75245 41222.000 LFT | 0. 23000 9481. 06| |
LINE, THERMOPLASTIC, SOLID, YELLON 4 | [ [
IN. | | |
0035 808- 75297 140.000 LFT | 3. 26000 456. 40| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. [ [ [
0036 808- 75320 4.000 EACH| 78. 75000 315. 00| |
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0037 808- 75996 851.000 EACH| 8. 13000 6918. 63 [
SNOWPLOMBLE RAI SED PAVEMENT MARKER, [ [ [
REMOVE | | |
0038 201- 01015 LUMP| 6036. 91000 6036. 91| |
CLEARI NG AND GRUBBI NG [ [ [
0039 201- 02858 500. 000 LFT | 19. 12000 9560. 00| [
DI TCH CLEANI NG | | |
0040 621- 01004 1.000 EACH 551. 25000 551, 25| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0041 621- 06559 300.000 SYS | 2. 89000 867. 00| |
MULCHED SEEDI NG, R [ | |
0042 715- 01662 100. 000 LFT | 48. 41000 4841. 00| [
PIPE CLEANING, 12 INTO 48 IN DA [ [ [
0043 715- 46005 2.000 EACH| 545, 77000 1091. 54| |
Pl PE END SECTION, 15 IN. | | |
SECTI ON TOTALS | $ 2, 348,878.79
------------------------------------------ i
|

CONTRACT TOTALS | $ 2,348,878.79|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 380 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,107, 287.50 RQUTE : 5
CALL ORDER : 380 CONTRACT ID : RS-26763-A COUNTI ES : LAGRANGE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/15/03 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : 374400N
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $  882,722.16 100. 0000%
2 35-1139301 E & B PAVING | NC. $  902,804.60 102. 2750%
3 35-1185040 NI BLOCK EXCAVATI NG, | NC. $  963,138.59 109. 1100%
4  35-1065659 BROOKS CONSTRUCTI ON $  969,795.49 109. 8641%
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1185040
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC. | Nl BLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP|  17225. 00000 17225. 00| 2400. 00000 2400.00|  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 2270. 00000 13620. 00| 1490. 00000 8940. 00| 1600. 00000 9600. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  40000. 00000 40000. 00|  45000. 00000 45000. 00|  47000. 00000 47000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 8400. 00000 8400. 00| 1000. 00000 1000.00]  20000. 00000 20000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 60820 142000. 000 SYS | 0. 05000 7100. 00| 0. 24000 34080. 00| 0. 30000 42600. 00
SURFACE M LLI NG, ASPHALT | | |
0006 203- 02080 0.863 MLE|  14190. 00000 12245.97|  13987. 87000 12071. 53 8500. 00000 7335. 50
LI NEAR GRADI NG | | |
0007 211- 02050 1000. 000 CYS | 8. 00000 8000. 00| 9. 20000 9200. 00| 8. 00000 8000. 00
B BORROW | | |
0008 301- 07448 1190.000 TON | 45. 60000 54264. 00| 12. 00000 14280. 00| 18. 00000 21420. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0009 303- 04095 650. 000 TON | 15. 84000 10296. 00| 18. 00000 11700. 00| 13. 00000 8450. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0010 304- 07490 100. 000 TON | 110. 00000 11000. 00| 65. 00000 6500. 00| 125. 00000 12500. 00
HVA PATCH NG, TYPE B | | |
0011 304- 07507 1000. 000 TON | 37. 16000 37160. 00| 33. 00000 33000. 00| 40. 00000 40000. 00
WDENING WTH QU QA- HVA, 1, 64, BASE, | | |
25 mm | | |
0012 304- 07509 2500.000 TON | 27. 40000 68500. 00| 32. 00000 80000. 00| 40. 00000 100000. 00
WDENING WTH QU QA- HVA, 3, 64, BASE, | | |
25 mm | | |
0013 305- 60400 20.000 TON | 10. 00000 200. 00| 7.00000 140. 00| 20. 00000 400. 00
|

COWPACTED AGGREGATE FCR PATCHI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 380 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,107, 287. 50 ROUTE : 5
CALL ORDER : 380 CONTRACT ID : RS-26763-A COUNTI ES : LAGRANGE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1185040
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC. | Nl BLOCK EXCAVATI NG, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0014 401- 06264 LUMP| 3750. 00000 3750. 00| 2000. 00000 2000. 00| 1600. 00000 1600. 00
PROFI LOGRAPH, HVA | | |
0015 401- 07322 11715.000 TON | 30. 80000 360822. 00| 35. 00000 410025. 00| 34. 00000 398310. 00
QU QA-HVA, 3, 64, SURFACE, 9.5 mm | | |
0016 401- 07392 1000. 000 TON | 38. 00000 38000. 00| 34. 00000 34000. 00| 30. 00000 30000. 00
QA-HVA, 3, 64, | NTERVEDI ATE, 19.0 nm | | |
0017 402- 07451 65.000 TON | 36. 90000 2398. 50| 50. 00000 3250. 00| 30. 00000 1950. 00
HVA, TYPE B, WEDGE AND LEVEL | |
0018 406- 05520 110.000 TON | 1. 00000 110. 00| 100. 00000 11000. 00| 1. 00000 110. 00
ASPHALT FOR TACK COAT | | |
0019 601- 94689 4.000 EACH| 3200. 00000 12800. 00| 2957. 52000 11830. 08| 2700. 00000 10800. 00
GUARDRAI L END TREATMENT, OS | | |
0020 610- 05527 720.000 TON | 55. 60000 40032. 00| 60. 00000 43200. 00| 70. 00000 50400. 00
HVA FOR APPROACHES | | |
0021 611- 05330 200.000 SYS | 34. 33000 6866. 00| 40. 47000 8094. 00| 32. 00000 6400. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN | | |
0022 611- 06497 9.000 EACH| 185. 00000 1665. 00| 185. 00000 1665. 00| 130. 00000 1170. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0023 615- 06520 13.000 EACH| 270. 00000 3510. 00| 209. 49000 2723. 37| 450. 00000 5850. 00
MONUMENT, RE- ESTABLI SH | |
0024 621- 06575 700.000 SYS | 5. 38000 3766. 00| 5. 38000 3766. 00| 5. 50000 3850. 00
SODDI NG, NURSERY | |
0025 715- 05151 572.000 LFT | 15. 20000 8694. 40| 18. 42000 10536. 24| 22. 00000 12584. 00
PIPE, TYPE 2, CIRCULAR 15 IN | | |
0026 715- 46005 1.000 EACH| 312. 00000 312. 00| 350. 00000 350. 00| 200. 00000 200. 00
Pl PE END SECTION, 15 IN. | | |
0027 720- 44000 10. 000 EACH| 256. 00000 2560. 00| 254. 57000 2545. 70| 300. 00000 3000. 00
CASTING, ADJUST TO GRADE | | |
0028 720- 45270 3.000 EACH| 1053. 00000 3159. 00| 1232. 23000 3696. 69| 1000. 00000 3000. 00
Pl PE CATCH BASIN, 18 IN. | | |
0029 801- 06203 26400. 000 LFT | 0. 15000 3960. 00| 0. 15000 3960. 00| 0. 16000 4224. 00
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0030 801- 06207 6600. 000 LFT | 1. 05000 6930. 00| 0. 75000 4950. 00| 1. 00000 6600. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0031 801- 06640 31.000 EACH| 65. 00000 2015. 00| 85. 00000 2635. 00| 69. 00000 2139. 00
CONSTRUCTI ON SI GN, A | |
0032 801- 06775 LUMP|  56537. 00000 56537.00|  50700. 00000 50700. 00|  45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C | |
0033 802- 03821 8.000 EACH| 60. 00000 480. 00| 60. 00000 480. 00| 105. 00000 840. 00

SI GN, SHEET W TH LEGEND |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 380 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,107, 287. 50 ROUTE : 5
CALL ORDER : 380 CONTRACT ID : RS-26763-A COUNTI ES : LAGRANGE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1185040
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC. | Nl BLOCK EXCAVATI NG, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoo-
0034 802- 05701 80.000 LFT | 8. 00000 640. 00| 8. 00000 640. 00| 9. 10000 728.00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | | |
0035 802- 07060 27.000 EACH| 30. 00000 810. 00| 30. 00000 810. 00| 189. 00000 5103. 00
SIGN, SHEET, RELOCATE | | |
0036 805- 78470 500.000 LFT | 0. 20000 100. 00| 0. 20000 100. 00| 0. 25000 125. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0037 805- 78795 150.000 LFT | 9. 00000 1350. 00| 9. 00000 1350. 00| 12. 50000 1875. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0038 808- 06703 52800. 000 LFT | 0. 22000 11616. 00| 0. 23000 12144. 00| 0. 23000 12144. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN | | |
0039 808- 75240 15883. 000 LFT | 0. 23000 3653. 09| 0. 23000 3653. 09| 0. 23000 3653. 09
LI NE, THERVMOPLASTI C, BROKEN, YELLOW 4 | |
I'N. | | |
0040 808- 75245 21100. 000 LFT | 0. 23000 4853. 00| 0. 23000 4853. 00| 0. 23000 4853. 00
LI NE, THERVMOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | |
0041 808- 75282 200.000 LFT | 2. 55000 510. 00| 1. 50000 300. 00| 1. 50000 300. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID YELLOW CROSSHATCH LINE, 16 IN. | | |
0042 808- 75297 100.000 LFT | 3. 80000 380. 00| 3. 00000 300. 00| 3. 00000 300. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0043 808- 75320 8.000 EACH| 65. 60000 524. 80| 65. 00000 520. 00| 65. 00000 520. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROV | [ [
0044 808- 75325 8.000 EACH| 94. 30000 754. 40| 80. 00000 640. 00| 80. 00000 640. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) |
0045 808- 75996 330.000 EACH| 6. 75000 2227. 50| 2. 73000 900. 90| 3. 00000 990. 00

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0046 808- 75998 330. 000 EACH 19. 35000 6385. 50| 17. 50000 5775. 00| 17. 50000 5775. 00
SNOWPLOMABLE RAI SED PAVEMENT NMARKER | | |
0047 202-93741 4.000 EACH 635. 00000 2540. 00| 275. 00000 1100. 00| 200. 00000 800. 00
GUARD RAI L END TREATMENT, REMOVE | | |
SECTI ON TOTALS | $ 882, 722. 16| $ 902, 804. 60| $ 963, 138. 59
------------------------------------------ o m e e e e e e et e e e e e e e e e e et e e e e e e eeeeaooo

CONTRACT TOTALS | $ 882, 722. 16| $ 902, 804. 60| $ 963, 138. 59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 380 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,107, 287.50 RQUTE : 5
CALL ORDER : 380 CONTRACT ID : RS-26763-A COUNTI ES : LAGRANGE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1065659
| BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

|
0001 105-06845 LUWP| 30000. 00000 30000. 00|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MS | 1500. 00000 9000. 00| [
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP|  48000. 00000 48000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00| |
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 60820 142000. 000 SYS | 0. 13000 18460. 00| [
SURFACE M LLING ASPHALT | | |
0006 203- 02080 0.863 M LE]| 100. 00000 86. 30| |
LI NEAR GRADI NG | [ [
0007 211- 02050 1000. 000 CYS | 12. 00000 12000. 00| [
B BORROW | | |
0008 301- 07448 1190.000 TON | 30. 00000 35700. 00| |
COVPACTED AGGREGATE, NO. 53, BASE [ [ [
0009 303- 04095 650. 000 TON | 15. 00000 9750. 00| [
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0010 304- 07490 100. 000 TON | 75. 00000 7500. 00| |
HVA PATCHI NG, TYPE B [ [ [
0011 304- 07507 1000. 000 TON | 36. 00000 36000. 00| [
WDEN NG WTH QU QA- HVA, 1, 64, BASE, | | |
25 nmm | | |
0012 304- 07509 2500. 000 TON | 36. 00000 90000. 00| [
WDEN NG WTH QC/ QA-HVA, 3, 64, BASE, | [ [
25 nmm | | |
0013 305- 60400 20.000 TON | 43. 00000 860. 00| |
COVPACTED AGGREGATE FOR PATCHI NG [ [ [
0014 401- 06264 LUMP| 2500. 00000 2500. 00| [
PROFI LOGRAPH, HVA | | |
0015 401- 07322 11715.000 TON | 34. 00000 398310. 00| |
QC/ QM- HMA, 3, 64, SURFACE, 9.5 mm | | |
0016 401- 07392 1000. 000 TON | 32. 00000 32000. 00| [
QC/ QM- HMA, 3, 64, | NTERVEDI ATE, 19.0 nm | [ [
0017 402- 07451 65.000 TON | 60. 00000 3900. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0018 406- 05520 110. 000 TON | 0. 01000 1. 10| [
ASPHALT FCR TACK COAT [ [ [
0019 601- 94689 4.000 EACH| 3000. 00000 12000. 00| |
|

GUARDRAI L END TREATMENT, OS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 380 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,107, 287.50 RQUTE : 5
CALL ORDER : 380 CONTRACT ID : RS-26763-A COUNTI ES : LAGRANGE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1065659 [
| BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
+

|
|
| UNIT PRICE AMOUNT
__________________________________________ o
0020 610- 05527 720.000 TON | 90. 00000 64800. 00| |
HVA FOR APPROACHES | | |
0021 611- 05330 200.000 SYS | 38. 00000 7600. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN | | |
0022 611- 06497 9.000 EACH| 130. 00000 1170. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0023 615- 06520 13.000 EACH| 275. 00000 3575. 00| |
MONUMENT, RE- ESTABLI SH | | |
0024 621- 06575 700.000 SYS | 12. 00000 8400. 00| |
SODDI NG, NURSERY | | |
0025 715- 05151 572.000 LFT | 26. 00000 14872. 00| |
PIPE, TYPE 2, CIRCULAR 15 IN | | |
0026 715- 46005 1.000 EACH| 240. 00000 240. 00| |
Pl PE END SECTION, 15 IN. | | |
0027 720- 44000 10. 000 EACH| 270. 00000 2700. 00| |
CASTING, ADJUST TO GRADE | | |
0028 720- 45270 3.000 EACH| 1200. 00000 3600. 00| |
Pl PE CATCH BASIN, 18 IN. | | |
0029 801- 06203 26400. 000 LFT | 0. 15000 3960. 00| |
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0030 801- 06207 6600. 000 LFT | 0. 60000 3960. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0031 801- 06640 31.000 EACH| 69. 00000 2139. 00| |
CONSTRUCTI ON SI GN, A | | |
0032 801- 06775 LUMP|  58000. 00000 58000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0033 802- 03821 8.000 EACH| 105. 00000 840. 00| |
SIGN, SHEET W TH LEGEND | | |
0034 802- 05701 80.000 LFT | 9. 10000 728. 00| |
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0035 802- 07060 27.000 EACH| 189. 00000 5103. 00| |
SIGN, SHEET, RELOCATE | | |
0036 805- 78470 500.000 LFT | 0. 10000 50. 00| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0037 805- 78795 150.000 LFT | 5. 50000 825. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0038 808- 06703 52800. 000 LFT | 0. 23000 12144. 00| |
|

LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 380 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,107, 287.50 RQUTE : 5
CALL ORDER : 380 CONTRACT ID : RS-26763-A COUNTI ES : LAGRANGE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1065659 [
| BROOKS CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
+

|
|
| UNIT PRICE AMOUNT

__________________________________________ o
0039 808- 75240 15883.000 LFT | 0. 23000 3653. 09| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. | | |
0040 808- 75245 21100. 000 LFT | 0. 23000 4853. 00| |
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | |
0041 808- 75282 200.000 LFT | 1. 50000 300. 00| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID YELLOW CROSSHATCH LINE, 16 IN. | | |
0042 808- 75297 100.000 LFT | 3. 00000 300. 00| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0043 808- 75320 8.000 EACH| 65. 00000 520. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |
0044 808- 75325 8.000 EACH| 80. 00000 640. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0045 808- 75996 330. 000 EACH| 5. 70000 1881. 00| |
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0046 808- 75998 330.000 EACH| 17. 50000 5775. 00| |
SNOAPLOWABLE RAI SED PAVENMENT MARKER | | |
0047 202- 93741 4.000 EACH| 275. 00000 1100. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
SECTI ON TOTALS | $ 969, 795. 49| |

------------------------------------------ e
|

CONTRACT TOTALS | $ 969, 795. 49|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 390 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249,552.73 RQUTE : 56
CALL ORDER : 390 CONTRACT ID : RS-26797-A COUNTI ES : PI KE
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT © VINCENNES DI STRI CT
CONTRACT TIME : 11/15/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 02420AC
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 1,005,619.45 100. 0000%
2 35-0626844 RUDOLPH, J.H. & CO $ 1,081, 602.20 107. 5558%
3 35-2040801 GOHMANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,228, 900.00 122. 2032%
4  35-1139301 E & B PAVING |NC $ 1,394,207.00 138. 6416%
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & CO | GOHVANN ASPHALT & CONSTR.,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 1650. 00000 1650. 00| 7000. 00000 7000. 00| 5500. 00000 5500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 MOS | 1445. 00000 13005. 00| 1100. 00000 9900. 00| 1350. 00000 12150. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  20750. 00000 20750. 00|  54000. 00000 54000. 00|  61450. 00000 61450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 60820 1700.000 SYS | 2. 88200 4899. 40| 3. 00000 5100. 00| 2. 90000 4930. 00
SURFACE M LLI NG, ASPHALT | | |
0005 203- 91878 500.000 LFT | 4.70000 2350. 00| 15. 00000 7500. 00| 4. 45000 2225. 00
LI NEAR DI TCH GRADI NG | | |
0006 205- 06932 375.000 LFT | 3. 60000 1350. 00| 8. 50000 3187. 50]| 3. 45000 1293. 75
TEMPORARY CHECK DAM STRAW BALES | | |
0007 211- 07454 115.000 CYS | 28. 00000 3220. 00| 23. 00000 2645. 00| 26. 70000 3070. 50
STRUCTURE BACKFI LL | | |
0008 303- 07449 2000.000 TON | 19. 85000 39700. 00| 18. 00000 36000. 00| 15. 85000 31700. 00
COMPACTED AGGREGATE, NO. 73 | | |
0009 304- 07490 2600.000 TON | 55. 00000 143000. 00| 75. 00000 195000. 00| 115. 00000 299000. 00
HVA PATCHI NG TYPE B | | |
0010 401- 06264 LUMP| 5300. 00000 5300. 00| 3500. 00000 3500. 00| 1400. 00000 1400. 00
PROFI LOGRAPH, HVA | | |
0011 401- 07327 5800.000 TON | 39. 65000 229970. 00| 39. 00000 226200. 00| 42. 00000 243600. 00
QA-HVA, 2, 70, SURFACE, 9.5 nm | | |
0012 401- 07378 7750.000 TON | 34. 95120 270871. 80| 36. 00000 279000. 00| 40. 00000 310000. 00
QC QA-HVA, 2, 70, | NTERMEDI ATE, 12.5 mm | | |
0013 402- 07451 1000. 000 TON | 44. 85000 44850. 00| 45. 00000 45000. 00| 42. 00000 42000. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0014 405- 05517 27.000 TON | 275. 00000 7425. 00| 280. 00000 7560. 00| 310. 00000 8370. 00

ASPHALT FOR PRI ME COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249, 552. 73 ROUTE : 56
CALL ORDER : 390 CONTRACT 1D : RS-26797-A COUNTI ES : PIKE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & CO | GOHVMANN ASPHALT & CONSTR.,
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0015 406- 05520 41.000 TON | 190. 00000 7790. 00| 180. 00000 7380. 00| 172. 00000 7052. 00
ASPHALT FCR TACK COAT [ [ [
0016 610- 07487 935.000 TON | 64. 00000 59840. 00| 55. 00000 51425, 00| 50. 00000 46750. 00
HVA FOR APPROACHES, TYPE B | |
0017 616- 02320 2625.000 SYS | 2. 25000 5906. 25| 1. 50000 3937. 50| 2. 15000 5643. 75
GEOTEXTI LES [ [ [
0018 616- 06451 800.000 TON | 36. 50000 29200. 00| 26. 00000 20800. 00| 34. 80000 27840. 00
Rl PRAP, UNI FORM | | |
0019 621- 01004 1.000 EACH 775. 00000 775. 00| 650. 00000 650. 00| 745. 00000 745. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0020 621- 06559 500.000 SYS | 2. 20000 1100. 00| 1. 95000 975. 00| 2.10000 1050. 00
MULCHED SEEDI NG, R | | |
0021 715- 01662 78.000 LFT | 15. 30000 1193. 40| 20. 00000 1560. 00| 14. 50000 1131. 00
PIPE CLEANING, 12 INTO 48 IN DIA [ [ [
0022 715- 05019 45.000 LFT | 98. 00000 4410. 00| 130. 00000 5850. 00| 93. 00000 4185. 00
PI PE, TYPE 1, ClRCULAR 36 IN. [ | |
0023 715- 05119 35.000 LFT | 88. 50000 3097. 50| 155. 00000 5425, 00| 84. 00000 2940. 00
PIPE, TYPE 1, CIRCULAR 15 IN. [ [ [
0024 715- 05121 25.000 LFT | 92. 00000 2300. 00| 215. 00000 5375. 00| 88. 00000 2200. 00
Pl PE, TYPE 1, ClRCULAR 18 IN. [ | |
0025 715- 05123 100. 000 LFT | 93. 00000 9300. 00| 120. 00000 12000. 00| 89. 00000 8900. 00
PIPE, TYPE 1, CIRCULAR 24 IN. [ [ [
0026 715- 05596 13.000 LFT | 125. 00000 1625. 00| 220. 00000 2860. 00| 119. 00000 1547. 00
Pl PE EXTENSI ON, Cl RCULAR, 18 I N [ | |
0027 715- 05597 3.000 LFT | 160. 00000 480. 00| 460. 00000 1380. 00| 152. 00000 456. 00
Pl PE EXTENSI ON, CI RCULAR, 24 IN [ [ [
0028 715- 46000 2.000 EACH| 360. 00000 720. 00| 280. 00000 560. 00| 345. 00000 690. 00
Pl PE END SECTION, 12 IN. | | |
0029 715- 46005 4.000 EACH 410. 00000 1640. 00| 280. 00000 1120. 00| 385. 00000 1540. 00
Pl PE END SECTION, 15 IN. [ [ [
0030 715- 46010 10. 000 EACH| 490. 00000 4900. 00| 300. 00000 3000. 00| 465. 00000 4650. 00
Pl PE END SECTION, 18 IN. | | |
0031 715- 46020 6.000 EACH| 560. 00000 3360. 00| 320. 00000 1920. 00| 535. 00000 3210. 00
Pl PE END SECTION, 24 IN. | [ [
0032 715- 46030 2.000 EACH| 690. 00000 1380. 00| 500. 00000 1000. 00| 655. 00000 1310. 00
Pl PE END SECTION, 30 IN. | | |
0033 715- 46040 4.000 EACH 900. 00000 3600. 00| 625. 00000 2500. 00| 855. 00000 3420. 00
Pl PE END SECTION, 36 IN. | [ [
0034 801- 06203 3240.000 LFT | 0. 43000 1393. 20| 1. 10000 3564. 00| 0. 50000 1620. 00

TEMPORARY PAVEMENT MARKI NG 4 | N. | [ |
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ENG NEER S ESTI MATE: $ 1, 249, 552. 73 ROUTE : 56
CALL ORDER : 390 CONTRACT 1D : RS-26797-A COUNTI ES : PIKE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & CO | GOHVMANN ASPHALT & CONSTR.,
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0035 801- 06207 3240.000 LFT | 1. 04250 3377. 70| 1. 50000 4860. 00| 1. 05000 3402. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 IN | | |
0036 801- 06640 27.000 EACH| 87. 00000 2349. 00| 82. 00000 2214. 00| 82. 00000 2214. 00
CONSTRUCTI ON SI GN, A | [
0037 801- 06775 LUMP|  40100. 00000 40100. 00|  35000. 00000 35000. 00|  45023. 80000 45023. 80
MAI NTAI NI NG TRAFFI C | | |
0038 808- 06712 4360.000 LFT | 0. 08000 348. 80| 0. 08000 348. 80| 0. 08000 348. 80
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0039 808- 06713 64720.000 LFT | 0. 08000 5177. 60| 0. 08000 5177. 60| 0. 08000 5177. 60
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0040 808- 06714 39910. 000 LFT | 0. 08000 3192. 80| 0. 08000 3192. 80| 0. 08000 3192. 80
LINE, PAINT, SOLID, YELLOW 4 IN |
0041 808- 75297 12.000 LFT 18. 50000 222. 00| 17. 50000 210. 00| 17. 50000 210. 00

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 24 IN | | [
[
[

0042 808- 75996 740.000 EACH, 6. 00000 4440. 00| 3. 50000 2590. 00| 3. 55000 2627. 00
SNOAPLOWABLE RAI SED PAVENENT NMARKER, | |
REMOVE | | |
0043 808- 75998 740.000 EACH| 19. 00000 14060. 00| 17. 75000 13135. 00| 17. 75000 13135. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,005, 619. 45| $ 1,081, 602. 20| $ 1,228, 900. 00
------------------------------------------ o

CONTRACT TOTALS | $ 1,005, 619. 45| $ 1,081, 602. 20| $ 1,228,900.00
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ENG NEER S ESTI MATE: $ 1, 249,552.73 RQUTE : 56
CALL ORDER : 390 CONTRACT ID : RS-26797-A COUNTI ES : PI KE
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT © VINCENNES DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING |NC.

|
LINE NO/ |ITEM CODE / ALT |
I

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [
SEEDI NG |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
SECTI ON 0001  ASPHALT RESURFACE

| | |
0001 105- 06845 LUMP| 5675. 00000 5675. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 MS | 3400. 00000 30600. 00| [
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  62950. 00000 62950. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 1700.000 SYS | 11. 50000 19550. 00| |
SURFACE M LLING ASPHALT [ [ [
0005 203-91878 500. 000 LFT | 4. 75000 2375. 00| [
LI NEAR DI TCH GRADI NG | | |
0006 205- 06932 375.000 LFT | 8. 00000 3000. 00| |
TEMPORARY CHECK DAM STRAW BALES [ [ [
0007 211- 07454 115.000 CYS | 28. 00000 3220. 00| [
STRUCTURE BACKFI LL | | |
0008 303- 07449 2000. 000 TON | 18. 00000 36000. 00| |
COVPACTED AGGREGATE, NO. 73 [ [ [
0009 304- 07490 2600. 000 TON | 125. 00000 325000. 00| [
HVA PATCH NG, TYPE B | | |
0010 401- 06264 LUMP| 8500. 00000 8500. 00| |
PROFI LOGRAPH, HVA [ [ [
0011 401- 07327 5800. 000 TON | 47.50000 275500. 00| [
QC/ QA-HMA, 2, 70, SURFACE, 9.5 mm | | |
0012 401- 07378 7750. 000 TON | 43. 00000 333250. 00| |
QC/ QM- HMA, 2, 70, | NTERVEDI ATE, 12.5 nm | [ [
0013 402- 07451 1000. 000 TON | 60. 00000 60000. 00| [
HVA, TYPE B, WEDGE AND LEVEL | | |
0014 405- 05517 27.000 TON | 325. 00000 8775. 00| |
ASPHALT FCR PRI ME COAT [ [ [
0015 406- 05520 41.000 TON | 250. 00000 10250. 00| [
ASPHALT FOR TACK COAT | | |
0016 610- 07487 935.000 TON | 73. 50000 68722. 50| |
HVA FOR APPROACHES, TYPE B | | |
0017 616- 02320 2625.000 SYS | 2. 50000 6562. 50| [
GEOTEXTI LES [ [ [
0018 616- 06451 800.000 TON | 36. 50000 29200. 00| |
Rl PRAP, UNI FORM | | |
0019 621- 01004 1.000 EACH 785. 00000 785. 00| [
| |
| |
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ENG NEER S ESTI MATE: $ 1, 249,552.73 RQUTE : 56
CALL ORDER : 390 CONTRACT ID : RS-26797-A COUNTI ES : PI KE
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT © VINCENNES DI STRI CT

SET- ASI DE :

| (4) 35-1139301 |

|E & B PAVING, |NC. [

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o o
0020 621- 06559 500.000 SYS | 2. 25000 1125. 00| |
MULCHED SEEDI NG R | | |
0021 715- 01662 78.000 LFT | 15. 25000 1189. 50| |
PIPE CLEANING 12 INTO 48 IN DA | | |
0022 715- 05019 45.000 LFT | 98. 00000 4410. 00| |
PIPE, TYPE 1, CIRCULAR 36 IN | | |
0023 715- 05119 35.000 LFT | 88. 50000 3097. 50| |
PIPE, TYPE 1, CRCULAR 15 IN | | |
0024 715- 05121 25.000 LFT | 93. 00000 2325. 00| |
PIPE, TYPE 1, CIRCULAR 18 IN | | |
0025 715- 05123 100.000 LFT | 94. 00000 9400. 00| |
PIPE, TYPE 1, CRCULAR 24 IN | | |
0026 715- 05596 13.000 LFT | 125. 00000 1625. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 18 IN. | | |
0027 715- 05597 3.000 LFT | 160. 00000 480. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 24 IN. | | |
0028 715- 46000 2.000 EACH| 365. 00000 730. 00| |
PI PE END SECTION, 12 IN. | | |
0029 715- 46005 4.000 EACH| 405. 00000 1620. 00| |
Pl PE END SECTION, 15 IN. | | |
0030 715- 46010 10. 000 EACH| 490. 00000 4900. 00| |
Pl PE END SECTION, 18 IN. | | |
0031 715- 46020 6.000 EACH| 565. 00000 3390. 00| |
Pl PE END SECTION, 24 IN. | | |
0032 715- 46030 2.000 EACH| 690. 00000 1380. 00| |
Pl PE END SECTION, 30 IN. | | |
0033 715- 46040 4.000 EACH| 900. 00000 3600. 00| |
Pl PE END SECTION, 36 IN. | | |
0034 801- 06203 3240.000 LFT | 0. 85000 2754. 00| |
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0035 801- 06207 3240.000 LFT | 1. 70000 5508. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0036 801- 06640 27.000 EACH| 86. 00000 2322. 00| |
CONSTRUCTI ON SI GN, A | | |
0037 801- 06775 LUMP|  25000. 00000 25000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0038 808- 06712 4360.000 LFT | 0. 10000 436. 00| |
LINE, PAINT, BROKEN, YELLON 4 IN. | | |
0039 808- 06713 64720. 000 LFT | 0. 10000 6472. 00| |
| |

LI NE, PAINT, SOLID, VHITE, 4 IN. |
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ENG NEER S ESTI MATE: $ 1, 249,552. 73 RQUTE : 56
CALL ORDER : 390 CONTRACT ID : RS-26797-A COUNTI ES : PI KE
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT © VINCENNES DI STRI CT

SET- ASI DE :

| (4) 35-1139301 |

|E & B PAVING, |NC. [

LINE NO/ |TEM CODE / ALT [ [
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

__________________________________________ o o
0040 808- 06714 39910.000 LFT | 0. 10000 3991. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0041 808- 75297 12.000 LFT | 18. 50000 222. 00| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0042 808- 75996 740.000 EACH| 6. 00000 4440. 00| |
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE [ | |
0043 808- 75998 740.000 EACH| 18. 75000 13875. 00| |
SNOAPLOWABLE RAI SED PAVENMENT MARKER | | |
SECTI ON TOTALS | $ 1,394, 207. 00| |

------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeeaoo-

CONTRACT TOTALS | $ 1,394, 207. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  983,527.68 RQUTE : 58
CALL ORDER : 392 CONTRACT ID : RS-26798-A COUNTI ES : DAVI ESS
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT
CONTRACT TIME : 11/15/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 5614007
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 762, 036.74 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $  844,304.72 110. 7958%
3 35-0626844 RUDCLPH, J.H & CO $  929,6852.32 122. 0219%
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-0626844
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | RUDOLPH, J.H. & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 3000. 00000 3000. 00| 8000. 00000 8000. 00| 4500. 00000 4500. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07038 6.000 MS | 1000. 00000 6000. 00| 1600. 00000 9600. 00| 1250. 00000 7500. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP|  26500. 00000 26500.00]  42100. 00000 42100.00|  46400. 00000 46400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 60820 149705. 000 SYS | 0. 44000 65870. 20| 0. 60000 89823. 00| 0. 44000 65870. 20
SURFACE M LLING ASPHALT | | |
0005 202- 93741 6.000 EACH| 300. 00000 1800. 00| 185. 00000 1110. 00| 650. 00000 3900. 00
GUARD RAI L END TREATMENT, REMOVE | [ [
0006 303- 01180 40.000 TON | 35. 00000 1400. 00| 56. 00000 2240. 00| 60. 00000 2400. 00
COVPACTED AGGREGATE, NO. 53 | | |
0007 303- 07449 100. 000 TON | 35. 00000 3500. 00| 5. 50000 550. 00| 32. 00000 3200. 00
COVPACTED AGGREGATE, NO. 73 [ [ [
0008 304- 07490 100. 000 TON | 70. 00000 7000. 00| 120. 00000 12000. 00| 98. 00000 9800. 00
HVA PATCH NG, TYPE B | | |
0009 401- 06264 LUMP| 2500. 00000 2500. 00| 6000. 00000 6000. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HVA [ [ [
0010 401- 07321 9900. 000 TON | 34. 25000 339075. 00| 36. 00000 356400. 00| 41. 25000 408375. 00
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm | | |
0011 401- 07327 2300. 000 TON | 36. 25000 83375. 00| 39. 50000 90850. 00| 43. 75000 100625. 00
QC/ QM- HMA, 2, 70, SURFACE, 9.5 mm | | |
0012 402- 07451 550. 000 TON | 50. 00000 27500. 00| 40. 00000 22000. 00| 45. 00000 24750. 00
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0013 405- 05517 50.000 TON | 235. 00000 11750. 00| 190. 00000 9500. 00| 290. 00000 14500. 00
ASPHALT FOR PRI ME COAT | | |
0014 406- 05520 40.000 TON | 130. 00000 5200. 00| 190. 00000 7600. 00| 180. 00000 7200. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 392 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 983, 527. 68 ROUTE : 58
CALL ORDER : 392 CONTRACT 1D : RS- 26798-A COUNTI ES : DAVI ESS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- AS| DE
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-0626844
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | RUDOLPH, J.H. & CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0015 601- 94689 6.000 EACH| 2700. 00000 16200. 00| 2375. 00000 14250. 00| 3400. 00000 20400. 00
GUARDRAI L END TREATMENT, CS [ [ [
0016 610- 05527 1100.000 TON | 72. 00000 79200. 00| 76. 00000 83600. 00| 103. 00000 113300. 00
HVA FOR APPROACHES | |
0017 615- 06505 2.000 EACH| 590. 00000 1180. 00| 570. 00000 1140. 00| 540. 00000 1080. 00
MONUMENT, B [ [ [
0018 615- 06527 4.000 EACH 550. 00000 2200. 00| 540. 00000 2160. 00| 510. 00000 2040. 00
MONUMENT, SECTI ON CORNER | | |
0019 616- 02320 145.000 SYS | 3. 00000 435, 00| 7. 00000 1015. 00| 1. 75000 253. 75
GEOTEXTI LES [ [ [
0020 616- 06405 110. 000 TON | 27. 00000 2970. 00| 34. 50000 3795. 00| 38. 00000 4180. 00
Rl PRAP, REVETMENT | | |
0021 801- 06203 5799.000 LFT | 0. 22000 1275. 78] 0. 40000 2319. 60| 0. 50000 2899. 50
TEMPORARY PAVEMENT MARKING, 4 IN. [ [ [
0022 801- 06207 5799.000 LFT | 0. 90000 5219. 10| 1. 00000 5799. 00| 1. 25000 7248. 75
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0023 801- 06640 57.000 EACH| 90. 00000 5130. 00| 89. 00000 5073. 00| 85. 00000 4845. 00
CONSTRUCTI ON SI GN, A [ [
0024 801- 06775 LUMP|  25000. 00000 25000.00]  28950. 00000 28950.00]  38500. 00000 38500. 00
MAI NTAI NI NG TRAFFI C | | |
0025 808- 04298 2.000 EACH| 350. 00000 700. 00| 345. 00000 690. 00| 325. 00000 650. 00
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, | [ [
WORD (RR) | | |
0026 808- 06712 14500. 000 LFT | 0. 09000 1305. 00| 0. 08000 1160. 00| 0. 08000 1160. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [
0027 808- 06713 115982. 000 LFT 0. 09000 10438. 38| 0. 08000 9278. 56| 0. 08000 9278. 56
LINE, PAINT, SOLID, WHTE, 4 IN | |
0028 808- 06714 26032.000 LFT 0. 09000 2342. 88 0. 08000 2082. 56| 0. 08000 2082. 56
0029 808- 75297 30.000 LFT 4. 40000 132. 00| 4. 25000 127. 50| 4.00000 120. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STCP LINE, 24 IN.

I
I
|
LINE, PAINT, SOLID, YELLOW 4 IN | |
I
I
I I I
I
I

0030 808- 75300 94.000 LFT 1. 10000 103. 40| 1. 00000 94. 00| 1. 00000 94. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | | |

0031 808- 75996 1010. 000 EACH| 4. 00000 4040. 00| 6. 00000 6060. 00| 3. 25000 3282. 50
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |

0032 808- 75998 1010. 000 EACH| 19. 50000 19695. 00| 18. 75000 18937. 50| 16. 75000 16917. 50

SNOWPLOWABLE RAI SED PAVEMENT MARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 392 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 983, 527. 68 ROUTE : 58
CALL ORDER : 392 CONTRACT 1D : RS- 26798-A COUNTI ES : DAVI ESS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-0626844
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | RUDOLPH, J.H. & CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
SECTI ON TOTALS | $ 762, 036. 74| $  844,304.72 $ 929, 852.32
------------------------------------------ e

CONTRACT TOTALS | $ 762, 036. 74| $ 844, 304. 72| $ 929, 852. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 400 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 761, 603. 16 ROUTE : 1
CALL ORDER : 400 CONTRACT ID : RS-26818-A COUNTI ES : DEARBORN FRANKLI N
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 2691008
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 545 696.01 100. 0000%
2 35-0844079 ROHE, PAUL H. COMPANY $  546,321.53 100. 1146%
| (1) 35-1357381 | (2) 35-0844079 |
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H. COVPANY [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1500. 00000 9000. 00| 1132. 75000 6796. 50|
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP| 5000. 00000 5000. 00| 846. 20000 846. 20|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 60820 99714. 400 SYS | 0. 15000 14957. 16| 0. 27000 26922. 89|
SURFACE M LLING ASPHALT | | |
0004 303- 04075 200.000 TON | 20. 00000 4000. 00| 17. 98000 3596. 00|
COVPACTED AGGREGATE, O 73 [ [ [
0005 303- 04489 6.000 TON | 200. 00000 1200. 00| 109. 24000 655. 44|
COVPACTED CRUSHED AGGREGATE, 8 | | |
0006 304- 07489 650. 000 TON | 50. 00000 32500. 00| 67. 12000 43628. 00|
HVA PATCHI NG TYPE A [ [ [
0007 401- 07328 7370.828 TON | 34. 00000 250608. 15| 35. 25000 259821. 69|
QC/ QM- HMA, 3, 70, SURFACE, 9.5 mm | | |
0008 402- 07450 400.000 TON | 40. 00000 16000. 00| 37. 06000 14824. 00|
HVA, TYPE A, WEDGE AND LEVEL [ [ [
0009 406- 05520 58.350 TON | 175. 00000 10211. 25| 110. 00000 6418. 50|
ASPHALT FOR TACK COAT | | |
0010 610- 07487 556. 170 TON | 50. 00000 27808. 50| 41. 25000 22942. 01|
HVA FOR APPROACHES, TYPE B [ [ [
0011 616- 02320 23.000 SYS | 4. 00000 92. 00| 3. 57000 82. 11|
GEOTEXTI LES | | |
0012 621- 06567 1.000 MG | 10. 00000 10. 00| 189. 65000 189. 65|
WATER [ [ [
0013 621- 06574 3.000 SYS | 10. 00000 30. 00| 83. 05000 249. 15|
SODDI NG | | |
0014 801- 06203 3790.000 LFT | 0. 10000 379. 00| 0. 53000 2008. 70|
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0015 801- 06640 30.000 EACH| 70. 00000 2100. 00| 65. 00000 1950. 00|
|

CONSTRUCTI ON SIGN, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 400 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 761, 603. 16 ROUTE @ 1
CALL ORDER : 400 CONTRACT ID : RS-26818-A COUNTI ES : DEARBORN FRANKLI N
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0844079 |
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H. COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0016 801- 06775 LUVP|  10000. 00000 10000. 00| 7300. 00000 7300. 00|
MAI NTAI NI NG TRAFFI C | | |
0017 802- 76025 25.000 SFT | 10. 00000 250. 00| 22. 50000 562. 50|

SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 I'N. THI CKNESS | | |
|
I

TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 24 IN. | |
0025 808- 75320 3.000 EACH| 60. 00000 180. 00| 55. 00000 165. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |
0026 808- 75325 3.000 EACH| 70. 00000 210. 00| 65. 00000 195. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

0018 802- 76055 30.000 LFT 10. 00000 300. 00| 18. 00000 540. 00|
SI GN POST, A | |
0019 808- 04298 1.000 EACH| 300. 00000 300. 00| 240. 00000 240. 00|
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, | | |
WORD (RR) [ | |
0020 808- 06711 1530. 000 LFT | 0. 10000 153. 00| 0. 08000 122. 40|
LINE, PAINT, BROKEN, WH TE, 4 IN | | |
0021 808- 06712 5850. 000 LFT | 0. 10000 585. 00| 0. 08000 468. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0022 808- 06713 63755. 000 LFT | 0. 10000 6375. 50| 0. 08000 5100. 40|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0023 808- 06714 27800.000 LFT | 0. 10000 2780. 00| 0. 08000 2224. 00|
LINE, PAINT, SOLID, YELLOW 4 IN [ [ [
0024 808- 75297 270.000 LFT | 4.00000 1080. 00| 3. 10000 837. 00|

|

|

0027 808- 97323 144,000 LFT | 3. 00000 432. 00| 2. 65000 381. 60|
LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 | | |
I'N. | | |
0028 402- 07433 4153.270 TON | 35. 00000 145364. 45| 32. 29000 134109. 09|
HVA SURFACE, TYPE B | | |
0029 801- 06207 3790.000 LFT | 1. 00000 3790. 00| 0. 83000 3145. 70|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 N, [ [ [
SECTI ON TOTALS | $  545,696.01] $ 546, 321.53|
------------------------------------------ o m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaooo-

CONTRACT TOTALS | $ 545, 696. 01| $ 546, 321. 53|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 402 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 714, 149.00 ROUTE : 1
CALL ORDER : 402 CONTRACT ID : RS-26819-A COUNTI ES : FRANKLI N
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 2691007
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-0844079 ROHE, PAUL H. COMPANY $  571,673.80 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTOR $ 596, 503. 86 104. 3433%
| (1) 35-0844079 | (2) 35-1357381 |
| ROHE, PAUL H. COVPANY | O MARA, DAVE CONTRACTOR [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1185. 28000 7111. 68 1500. 00000 9000. 00|
FI ELD OFFI CE, A [ | |
0002 110- 01001 LUMP| 1670. 21000 1670.21|  27200. 00000 27200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 60820 126720. 000 SYS | 0. 25000 31680. 00| 0. 15000 19008. 00|
SURFACE M LLING ASPHALT | | |
0004 303- 04075 450.000 TON | 19. 64000 8838. 00| 20. 00000 9000. 00|
COVPACTED AGGREGATE, O 73 [ [ [
0005 303- 52308 136.320 TON | 18. 73000 2553. 27| 10. 00000 1363. 20|
COVPACTED AGGREGATE, O 53 [ | |
0006 304- 07489 810.000 TON | 85. 87000 69554. 70| 80. 00000 64800. 00|
HVA PATCHI NG TYPE A [ [ [
0007 401- 07328 9549.270 TON | 35. 53000 339285. 56| 34. 00000 324675. 18|
QC/ QA-HMA, 3, 70, SURFACE, 9.5 mm [ | |
0008 402- 07451 200.000 TON | 43. 69000 8738. 00| 35. 00000 7000. 00|
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0009 406- 05520 42.200 TON | 110. 00000 4642. 00| 175. 00000 7385. 00|
ASPHALT FOR TACK COAT [ | |
0010 610- 07487 1019.410 TON | 44. 43000 45292. 39 47.50000 48421. 98
HVA FOR APPROACHES, TYPE B [ [ [
0011 720- 44000 1.000 EACH| 176. 97000 176. 97| 400. 00000 400. 00|
CASTI NG, ADJUST TO GRADE | | |
0012 801- 06203 4206.000 LFT | 0. 58000 2439. 48 0. 25000 1051. 50|
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0013 801- 06207 4206.000 LFT | 0. 92000 3869. 52| 3. 00000 12618. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | |
0014 801- 06640 62.000 EACH| 65. 00000 4030. 00| 70. 00000 4340. 00|
|

CONSTRUCTI ON SIGN, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 402 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 714, 149. 00 ROUTE : 1
CALL ORDER : 402 CONTRACT 1D : RS- 26819-A COUNTI ES : FRANKLI N
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-0844079 | (2) 35-1357381 |
| ROHE, PAUL H. COVPANY | O MARA, DAVE CONTRACTOR [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0015 801- 06775 LUMP| 7955. 00000 7955. 00|  20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0016 807- 98690 1.000 EACH| 123. 72000 123. 72| 1200. 00000 1200. 00|
HANDHOLE ADJUSTED TO GRADE | | |
0017 808- 06712 4240.000 LFT | 0. 08000 339. 20| 0. 10000 424. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0018 808- 06713 84278.000 LFT | 0. 08000 6742. 24 0. 10000 8427. 80|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0019 808- 06714 55292. 000 LFT | 0. 08000 4423. 36| 0. 10000 5529. 20|
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0020 808- 75297 40.000 LFT 10. 00000 400. 00| 12. 00000 480. 00|

STCOP LINE, 24 IN.

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
I I I
| 5. 25000 4882. 50| 6. 00000 5580. 00|
I

0022 808- 75996 930.000 EACH
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [ [
0023 808- 75998 930.000 EACH 18. 20000 16926. 00| 20. 00000 18600. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 571, 673. 80| $ 596, 503. 86|
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-

CONTRACT TOTALS | $ 571, 673. 80| $ 596, 503. 86|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 404 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 043, 423. 30 RQUTE : 3
CALL ORDER : 404 CONTRACT ID : RS-26820-A COUNTI ES : JENNI NGS
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : 19980CD
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 1,374,544.89 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 2,048, 966. 48 149. 0650%
| (1) 35-1357381 | (2) 35-1418333 |
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1200. 00000 7200. 00| 5000. 00000 30000. 00|
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP|  60000. 00000 60000. 00|  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 60820 206324.100 SYS | 0. 10000 20632. 41| 0. 30000 61897. 23|
SURFACE M LLING ASPHALT | | |
0004 303- 07449 2937.000 TON | 14. 00000 41118. 00| 12. 00000 35244, 00|
COVPACTED AGGREGATE, NO. 73 [ [ [
0005 304- 07490 500.000 TON | 60. 00000 30000. 00| 200. 00000 100000. 00|
HVA PATCHI NG, TYPE B | | |
0006 401- 07328 16714.000 TON | 24. 00000 401136. 00| 41. 00000 685274. 00|
QA-HMA, 3, 70, SURFACE, 9.5 mm [ [ [
0007 401- 07379 22286.000 TON | 30. 00000 668580. 00| 35. 00000 780010. 00|
QC/ QM- HMA, 3, 70, | NTERVEDI ATE, 12.5 nmm | | |
0008 402- 07451 50.000 TON | 50. 00000 2500. 00| 60. 00000 3000. 00|
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0009 406- 05520 70.300 TON | 175. 00000 12302. 50| 190. 00000 13357. 00|
ASPHALT FCR TACK COAT | | |
0010 610- 07487 1306.300 TON | 55. 00000 71846. 50| 62. 00000 80990. 60|
HVA FOR APPROACHES, TYPE B [ [ [
0011 801- 06203 30119. 000 LFT | 0. 10000 3011. 90| 0. 45000 13553. 55|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0012 801- 06640 48.000 EACH| 75. 00000 3600. 00| 72. 50000 3480. 00|
CONSTRUCTI ON SI GN, A | [ [
0013 801- 06775 LUMP| 7000. 00000 7000. 00|  64450. 00000 64450. 00|
MAI NTAI NI NG TRAFFI C | | |
0014 808- 06712 3248.000 LFT | 0. 10000 324. 80| 0. 80000 2598. 40|
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [

0015 808-06713 120400. 000 LFT | 0. 10000 12040. 00| 0. 80000 96320. 00|
LINE, PAINT, SCLID, WHTE, 4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 404 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 043, 423. 30 ROUTE : 3
CALL ORDER : 404 CONTRACT 1D : RS- 26820-A COUNTI ES : JENNI NGS
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1418333 |
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0016 808- 06714 12428.000 LF 0. 10000 1242. 80| 0. 80000 9942. 40|
LINE, PAINT, SOLID, YELLOW 4 IN [ [

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |

T |
|

0017 808- 75297 100.000 LFT | 6. 00000 600. 00| 5. 50000 550. 00|
|

STOP LINE, 24 IN. | | |

0018 808- 75994 1198. 000 EACH| 0. 01000 11. 98] 0. 10000 119. 80|
PRI SMATI C REFLECTOR | | |
0019 808- 75996 1198. 000 EACH| 6. 00000 7188. 00| 5. 25000 6289. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [
0020 808- 75998 1198. 000 EACH| 20. 00000 23960. 00| 17. 50000 20965. 00|
SNOWPLOMBLE RAlI SED PAVEMENT MARKER | | |
0021 203- 02000 5.000 CYS | 50. 00000 250. 00| 185. 00000 925. 00|
EXCAVATI ON,  COVMON [ [ [
SECTI ON TOTALS | $ 1,374,544, 89 $ 2,048, 966. 48|
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-

CONTRACT TOTALS | $ 1, 374,544.89| $ 2,048, 966. 48|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 408 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  884,183.95 RQUTE : SR 121
CALL ORDER : 408 CONTRACT ID : RS-26822-A COUNTI ES : FAYETTE FRANKLI N
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 432100D
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-0844079 ROHE, PAUL H. COMPANY $  664,991.85 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTOR $  692,930.70 104. 2013%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $  783,490.32 117. 8195%
| (1) 35-0844079 | (2) 35-1357381 | (3) 35-1917625
| ROHE, PAUL H. COVPANY | O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07038 4.000 MS | 1524. 67000 6098. 68| 1500. 00000 6000. 00| 1500. 00000 6000. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP| 4777. 92000 4777.92|  15000. 00000 15000. 00|  39000. 00000 39000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 60820 10160. 000 SYS | 0. 34000 3454. 40| 0. 75000 7620. 00| 1. 20000 12192. 00
SURFACE M LLING ASPHALT | | |
0005 303- 52308 3350. 000 TON | 13. 00000 43550. 00| 15. 00000 50250. 00| 14. 85000 49747. 50
COVPACTED AGGREGATE, O 53 [ [ [
0006 304- 07490 1110. 000 TON | 59. 45000 65989. 50| 70. 00000 77700. 00| 67. 00000 74370. 00
HVA PATCH NG, TYPE B | | |
0007 401- 07321 13985.000 TON | 31. 45000 439828. 25| 29. 00000 405565. 00| 34. 25000 478986. 25
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm [ [ [
0008 406- 05520 36.000 TON | 120. 00000 4320. 00| 175. 00000 6300. 00| 177. 00000 6372. 00
ASPHALT FOR TACK COAT | | |
0009 610- 07487 535.000 TON | 41. 37000 22132. 95| 65. 00000 34775. 00| 62. 00000 33170. 00
HVA FOR APPROACHES, TYPE B [ [ [
0010 801- 06203 6416. 000 LFT | 0. 43000 2758. 88 1. 00000 6416. 00| 0. 19000 1219. 04
TEMPORARY PAVEMENT MARKING, 4 I N. | | |
0011 801- 06640 53.000 EACH| 68. 50000 3630. 50| 75. 00000 3975. 00| 80. 00000 4240. 00
CONSTRUCTI ON SI GN, A | |
0012 801- 06775 LUMP|  14623. 01000 14623.01]  15000. 00000 15000. 00|  24975. 00000 24975. 00
MAI NTAI NI NG TRAFFI C [ [
0013 808- 06712 5877.000 LFT | 0. 08000 470. 16| 0. 10000 587. 70| 0. 09000 528. 93
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0014 808- 06713 121865. 000 LFT | 0. 08000 9749. 20| 0. 10000 12186. 50| 0. 08000 9749. 20

LINE, PAINT, SCLID, WHTE, 4 IN. | | |



ENG NEER S ESTI MATE: $  884,183.95
CALL ORDER : 408
LETTI NG DATE : 05/20/03 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT | D
DI STRI CT

RS- 26822- A
GREENFI ELD DI STRI CT

ROUTE

COUNTI ES

SR 121
FAYETTE

DATE : 06/02/03
PAGE : 408 -2
FRANKLI N

(1) 35-0844079

| ROHE, PAUL H. COWPANY

LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY |

0015 808- 06714 92755. 000 LFT
LINE, PAINT, SOLID, YELLOW 4 IN

0016 808- 06726 30.000 LFT
TRANSVERSE MARKI NGS, PAINT, STCP LINE, |
24 N,

0017 808- 75100 80.000 LFT
TRANSVERSE MARKI NGS, PAINT, CROSSVALK |
LINE, 6 IN.

0018 808- 75140 4.000 EACH
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD |
RXR

0019 808- 75996 1380.000 EACH
SNOAPLOWABLE RAI SED PAVENENT MARKER,
REMOVE |

0020 808- 75998 1400. 000 EACH
SNOAPLOWABLE RAI SED PAVEMENT MARKER

0021 615- 06520 7.000 EACH
MONUVENT, RE- ESTABLI SH

SECTI ON TOTALS |

CONTRACT TOTALS |

UNIT PRI CE

7420

340. 00000

5. 85000

16. 50000

125. 00000

(2) 35-1357381

| O MARA, DAVE CONTRACTOR

|
AMOUNT|

144.

136.

1360

8073

40
|
00
|
|
00
|

|
00

UNIT PRI CE

0. 10000

10. 00000

2. 50000

400. 00000

6. 00000

19. 00000

400. 00000

|
AMOUNT

| (3) 35-1917625
| M LESTONE CONTRACTORS, L. P.

UNIT PRI CE
9275. 50| 0. 08000
|
300. 00| 5. 50000
|
200. 00| 2. 75000
|
1600. 00| 225. 00000
|
8280. 00| 4.50000
|
26600. 00| 16. 60000
I
2800. 00| 255. 00000
|
692, 930. 70
692, 930. 70

7420. 40

165. 00

220. 00

900. 00

6210. 00

23240. 00
1785. 00
783, 490. 32

783, 490. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 410 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 688, 000. 00 RQUTE . SR 227
CALL ORDER : 410 CONTRACT ID : RS-26823-A COUNTI ES : RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 576800B
SET- ASI DE :

VENDOR RANKI NG

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1  35-1145884 L 1 C A CONSTRUCTI ON $  663,071.61 100. 0000%
| (1) 35-1145884 | |
[L 1 C A CONSTRUCTI ON [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 4350. 00000 4350. 00| [
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 4.000 MCS | 2000. 00000 8000. 00| |
FIELD OFFI CE, A [ [ [
0003 110- 01001 LUMP|  30000. 00000 30000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 108330. 000 SYS | 0. 90000 97497. 00| |
SURFACE M LLING ASPHALT , 1" [ [ [
0005 304- 07490 2474.000 TON | 60. 00000 148440. 00| [
HVA PATCHI NG, TYPE B | | |
0006 401- 07321 8874.000 TON | 35. 00000 310590. 00| |
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm [ [ [
0007 406- 05520 26.000 TON | 200. 00000 5200. 00| [
ASPHALT FOR TACK COAT | | |
0008 610- 07487 450.000 TON | 61. 00000 27450. 00| |
HVA FOR APPROACHES, TYPE B [ [
0009 801- 06207 7645. 000 LFT | 0. 80000 6116. 00| [
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | |
0010 801- 06640 28.000 EACH| 70. 00000 1960. 00| [
CONSTRUCTI ON SI GN, A [ [ [
0011 801- 06775 LUMP|  18500. 00000 18500. 00| |
MAI NTAI NI NG TRAFFI C [ | |
0012 808- 06712 9591. 000 LFT | 0. 11000 1055. 01 |
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [
0013 808- 06714 38086. 000 LFT 0. 10000 3808. 60| [
LINE, PAINT, SOLID, YELLOW 4 IN | |
| |
| |
| |

|

0014 808-75297 10. 500 LFT | 10. 00000 105. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 410 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 688, 000. 00 ROUTE : SR 227
CALL ORDER : 410 CONTRACT I D : RS-26823-A COUNTI ES :  RANDOLPH
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1145884 | I
[L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ R T I e N e T I e e I T
SECTI ON TOTALS | $ 663, 071. 61| |
------------------------------------------ o m s o e ot ot o e o e e e e et e e e e e e e e e e e e e

CONTRACT TOTALS | $ 663,071 61 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 910, 560. 07 RQUTE : SR 109
CALL ORDER : 420 CONTRACT ID : RS-26835-A COUNTI ES : NOBLE VWH TLEY
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/31/03 COWPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 459200C
395700C
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-1139301 E & B PAVING | NC, $ 1,204,933.88 100. 0000%
2 35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 1,299,101. 62 107. 8151%
3 35-1065659 BROOKS CONSTRUCTI ON $ 1,358, 325.54 112. 7302%
4 35-0997978 PHEND & BROWN, | NC. $ 1,359, 252.42 112. 8072%
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
|E & B PAVING | NC. | Nl BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e eeeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07039 9.000 MOS | 1275. 00000 11475. 00| 1500. 00000 13500. 00| 1645. 00000 14805. 00
FIELD OFFI CE, B | | |
0002 110- 01001 LUMP|  60000. 00000 60000. 00|  63500. 00000 63500. 00|  67875. 00000 67875. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 02241 350.000 LFT | 2. 00000 700. 00| 3. 00000 1050. 00| 1. 00000 350. 00
GUARDRAI L, REMOVE | | |
0004 202- 60820 190800. 000 SYS | 0. 31000 59148. 00| 0. 20000 38160. 00| 0. 24000 45792. 00
SURFACE M LLI NG, ASPHALT | | |
0005 202- 90277 1.000 EACH| 400. 00000 400. 00| 420. 00000 420. 00| 400. 00000 400. 00
DETECTOR HOUSI NG, REMOVE | | |
0006 202- 93741 3.000 EACH| 320. 00000 960. 00| 630. 00000 1890. 00| 320. 00000 960. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0007 203- 02080 0.150 MLE|  12786. 73000 1918. 01| 9833. 00000 1474. 95| 3769. 45000 565. 42
LI NEAR GRADI NG | | |
0008 303- 52308 3250.000 TON | 10. 00000 32500. 00| 11. 00000 35750. 00| 17. 10000 55575. 00
COMPACTED AGGREGATE, O 53 | | |
0009 304- 07490 250.000 TON | 53. 39000 13347. 50| 40. 00000 10000. 00| 61. 90000 15475. 00
HVA PATCH NG, TYPE B | | |
0011 305- 98794 62.500 TON | 1. 00000 62. 50| 14. 00000 875. 00| 5. 00000 312. 50
COMPACTED AGGREGATE FOR PATCHING 0, 53 | |
0012 401- 06264 LUMP| 2440. 01000 2440. 01| 5000. 00000 5000. 00| 3300. 00000 3300. 00
PROFI LOGRAPH, HVA | | |
0013 401- 07321 16480. 000 TON | 28. 00000 461440. 00| 27. 35000 450728. 00| 32. 50000 535600. 00
QU QA-HVA, 2, 64, SURFACE, 9.5 mm | | |
0014 401- 07327 304.000 TON | 30. 00000 9120. 00| 32. 00000 9728. 00| 38. 46000 11691. 84

QC QA-HVA, 2, 70, SURFACE, 9.5 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 420 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 910, 560. 07 ROUTE : SR 109
CALL ORDER : 420 CONTRACT ID : RS-26835-A COUNTI ES : NOBLE VI TLEY
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
|E & B PAVING |NC. | Nl BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0015 401- 07397 425.000 TON | 26. 00000 11050. 00| 35. 00000 14875. 00| 31. 74000 13489. 50
QC QA-HVA, 2, 70, | NTERMEDI ATE, 19.0 mm | | |
0016 401- 07407 850. 000 TON | 25. 00000 21250. 00| 28. 00000 23800. 00| 29. 45000 25032. 50
Q QA-HVA, 2, 64, BASE, 25.0 mm | |
0017 402- 07451 1100. 000 TON | 28. 00000 30800. 00| 32. 00000 35200. 00| 29. 74000 32714. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0018 406- 05520 72.000 TON | 1. 00000 72. 00| 200. 00000 14400. 00| 100. 00000 7200. 00
ASPHALT FOR TACK COAT | | [
0019 601- 01700 1.000 EACH| 1625. 00000 1625. 00| 1800. 00000 1800. 00| 1625. 00000 1625. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0020 601- 05999 1.000 EACH| 30. 00000 30. 00| 30. 00000 30. 00| 30. 00000 30. 00
CURVED TERM NAL END | | |
0021 601- 94689 3.000 EACH| 2827. 06000 8481. 18| 3200. 00000 9600. 00| 1825. 00000 5475. 00
GUARDRAI L END TREATMENT, OS | | |
0022 601- 97774 1.000 EACH| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | | |
0023 601- 99105 350.000 LFT | 7. 00000 2450. 00| 12. 00000 4200. 00| 8. 00000 2800. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0024 610- 07487 1554. 000 TON | 75. 00000 116550. 00| 50. 50000 78477. 00| 59. 59000 92602. 86
HVA FOR APPROACHES, TYPE B | | |
0025 615- 06520 4.000 EACH| 150. 00000 600. 00| 315. 00000 1260. 00| 287. 49000 1149. 96
MONUMENT, RE- ESTABLI SH | |
0026 720- 44000 6.000 EACH| 267. 62000 1605. 72| 195. 00000 1170. 00| 392. 16000 2352. 96
CASTING, ADJUST TO GRADE | | |
0027 720- 45610 5.000 LFT | 311. 24000 1556. 20| 300. 00000 1500. 00| 100. 00000 500. 00
STRUCTURE, CATCH BASI N, RECONSTRUCT | | |
0028 801- 06203 6104.000 LFT | 0. 21000 1281. 84| 0. 25000 1526. 00| 0. 12000 732.48
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0029 801- 06207 6104.000 LFT | 0. 53000 3235. 12| 1. 00000 6104. 00| 0. 72000 4394. 88
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0030 801- 06625 26.000 EACH| 65. 00000 1690. 00| 65. 00000 1690. 00| 45. 00000 1170. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0031 801- 06640 70.000 EACH| 67. 75000 4742. 50| 70. 00000 4900. 00| 10. 00000 700. 00
CONSTRUCTI ON SI GN, A | |
0032 801- 06645 2.000 EACH| 50. 00000 100. 00| 50. 00000 100. 00| 45. 00000 90. 00
CONSTRUCTI ON SI GN, B | | |
0033 801- 06775 LUMP| 5800. 00000 5800.00|  54000. 00000 54000. 00|  33319. 22000 33319. 22

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 420 -3
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C,

ENG NEER S ESTI MATE: $ 1, 910, 560. 07 RQUTE : SR 109
CALL ORDER : 420 CONTRACT ID : RS-26835-A COUNTI ES : NOBLE WH TLEY
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
| E & B PAVING | NC | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T I N N T e e e T e .
0034 801-07118 120. 000 LFT | 8. 00000 960. 00| 8. 40000 1008. 00| 1. 00000 120. 00
BARRI CADE, I11-A | | |
0035 801-07119 72.000 LFT | 7.00000 504. 00| 26. 25000 1890. 00| 1. 00000 72.00
BARRI CADE, 111-B | | |
0036 807-98690 2.000 EACH| 300. 00000 600. 00| 500. 00000 1000. 00| 392. 16000 784. 32
HANDHOLE ADJUSTED TO GRADE For | | |
Settlement Plates | | |
0037 808-06703 1960. 000 LFT | 0. 23000 450. 80| 0. 24000 470. 40| 0. 23000 450. 80
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0038 808- 06705 110. 000 LFT | 1. 55000 170. 50| 1. 64000 180. 40| 1. 50000 165. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 8 IN.| | |
0039 808-06713 118650. 000 LFT | 0. 08000 9492. 00| 0. 09000 10678. 50| 0. 08000 9492. 00
LI NE, PAINT, SCLID, WHITE, 4 IN | | |
0040 808- 75240 6750. 000 LFT | 0. 23000 1552. 50| 0. 24000 1620. 00| 0. 23000 1552. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I I I
0041 808- 75245 81900. 000 LFT | 0. 23000 18837. 00| 0. 24000 19656. 00| 0. 23000 18837. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. | | |
0042 808- 75272 50.000 LFT | 4. 60000 230. 00| 4.84000 242. 00| 4.10000 205. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 24 IN. | | |
0043 808- 75297 112.000 LFT | 4. 60000 515. 20| 4. 83000 540. 96| 4.10000 459. 20
I
I

| |

STOP LINE, 24 IN. | |
0044 808- 75320 14.000 EACH| 55. 20000 772. 80| 58. 00000 812. 00| 63. 00000 882. 00

PAVEMENT MESSAGE MARKI NGS, | | |

THERVOPLASTI C, LANE | NDI CATI ON ARRONV | | |
0045 808- 75325 3.000 EACH| 79. 50000 238. 50| 83. 67000 251. 01| 90. 00000 270. 00

PAVEMENT MESSAGE MARKI NGS, | | |

THERVOPLASTI C, WORD (ONLY) | | |

0046 808- 75996 1360. 000 EACH| 2. 75000 3740. 00| 2. 66000 3617. 60| 2. 87000 3903. 20
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0047 808- 75998 1360. 000 EACH| 17. 50000 23800. 00| 18. 38000 24996. 80| 17. 50000 23800. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
0048 801- 04308 5.000 EACH| 120. 00000 600. 00| 126. 00000 630. 00| 185. 00000 925. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0049 304- 07492 11460. 000 TON | 24. 00000 275040. 00| 30. 00000 343800. 00| 27. 69000 317327. 40
W DENI NG WTH HMVA, TYPE A [ [ [
SECTI ON TOTALS | $ 1,204, 933. 88 $ 1,299, 101. 62 $ 1,358, 325.54
------------------------------------------ o e m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeeao-

CONTRACT TOTALS | $ 1,204,933.88| $ 1,299,101. 62| $ 1,358,325.54




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 420 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 910, 560. 07 RQUTE : SR 109
CALL ORDER : 420 CONTRACT ID : RS-26835-A COUNTI ES : NOBLE VWH TLEY
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-0997978
| PHEND & BROWN, | NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

|

0001 105- 07039 9.000 MS | 1500. 00000 13500. 00| |
FI ELD OFFI CE, B | | |
0002 110- 01001 LUMP|  70000. 00000 70000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 02241 350.000 LFT | 3. 00000 1050. 00| |
GUARDRAI L, REMOVE | | |
0004 202- 60820 190800. 000 SYS | 0. 55000 104940. 00| |
SURFACE M LLING ASPHALT [ [ [
0005 202- 90277 1.000 EACH| 500. 00000 500. 00| [
DETECTOR HOUSI NG, REMOVE | | |
0006 202- 93741 3.000 EACH| 320. 00000 960. 00| |
GUARD RAI L END TREATMENT, REMOVE | [ [
0007 203- 02080 0.150 MLE|  18000. 00000 2700. 00| [
LI NEAR GRADI NG | | |
0008 303- 52308 3250.000 TON | 14. 00000 45500. 00| |
COVPACTED AGGREGATE, O 53 [ [ [
0009 304- 07490 250.000 TON | 80. 00000 20000. 00| [
HVA PATCH NG, TYPE B | | |
0011 305- 98794 62.500 TON | 45. 00000 2812. 50| |
COVPACTED AGGREGATE FCR PATCHI NG 0, 53 | [ [
0012 401- 06264 LUMP| 6000. 00000 6000. 00| [
PROFI LOGRAPH, HVA | | |
0013 401- 07321 16480.000 TON | 28. 00000 461440. 00| |
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm [ [ [
0014 401- 07327 304.000 TON | 30. 00000 9120. 00| [
QC/ QA-HMA, 2, 70, SURFACE, 9.5 mm | | |
0015 401- 07397 425.000 TON | 29. 00000 12325. 00| |
QA-HMA, 2, 70, | NTERMVEDI ATE, 19.0 nm | [ [

0016 401- 07407 850.000 TON | 28. 00000 23800. 00| [
QC/ QM- HMA, 2, 64, BASE, 25.0 nm | | |
0017 402- 07451 1100.000 TON | 29. 00000 31900. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0018 406- 05520 72.000 TON | 150. 00000 10800. 00| [
ASPHALT FCR TACK COAT [ [ [
0019 601- 01700 1.000 EACH| 1625. 00000 1625. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ [
0020 601- 05999 1.000 EACH| 30. 00000 30. 00| [
|

CURVED TERM NAL END | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 420 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 910, 560. 07 RQUTE : SR 109
CALL ORDER : 420 CONTRACT ID : RS-26835-A COUNTI ES : NOBLE VWH TLEY
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE

| (4) 35-0997978 [
| PHEND & BROWN, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
+

I
|
| UNT PRI CE AMOUNT

__________________________________________ Fe e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e mmmm - -
0021 601-94689 3.000 EACH 2400. 00000 7200. 00| |
GUARDRAI L END TREATMENT, OS | | |
0022 601-97774 1.000 EACH 1000. 00000 1000. 00| |
GUARDRAI L END TREATMENT, OGS, SPARE | | |
PARTS PACKAGE | | |
0023 601-99105 350. 000 LFT | 10. 60000 3710. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0024 610-07487 1554. 000 TON | 74. 00000 114996. 00| |
HVA FOR APPROACHES, TYPE B | | |
0025 615- 06520 4.000 EACH 350. 00000 1400. 00| |
MONUMENT, RE- ESTABLI SH | | |
0026 720-44000 6. 000 EACH 350. 00000 2100. 00| |
CASTI NG, ADJUST TO GRADE | | |
0027 720-45610 5.000 LFT | 350. 00000 1750. 00| |
STRUCTURE, CATCH BASI N, RECONSTRUCT | | |
0028 801-06203 6104. 000 LFT | 0. 23000 1403. 92| |
TEMPORARY PAVEMENT MARKI NG 4 I N | | |
0029 801- 06207 6104.000 LFT | 1. 00000 6104. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 1IN I I I
0030 801- 06625 26. 000 EACH 65. 00000 1690. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0031 801- 06640 70.000 EACH| 67. 75000 4742. 50| |
CONSTRUCTI ON SI GN, A | | |
0032 801- 06645 2.000 EACH 50. 00000 100. 00| |
CONSTRUCTI ON SIGN, B | | |
0033 801-06775 LUMP| 10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0034 801-07118 120. 000 LFT | 8. 00000 960. 00| |
BARRI CADE, II1-A | | |
0035 801-07119 72.000 LFT | 10. 00000 720. 00| |
BARRI CADE, |11-B | | |
0036 807-98690 2.000 EACH 350. 00000 700. 00| |
HANDHOLE ADJUSTED TO GRADE For | | |
Settlenent Plates | | |
0037 808-06703 1960. 000 LFT | 0. 23000 450. 80| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0038 808-06705 110. 000 LFT | 1. 50000 165. 00| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 8 IN.| | |
0039 808-06713 118650. 000 LFT | 0. 08000 9492. 00| |
I I

LI NE, PAINT, SOLID, VHITE, 4 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 420 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 910, 560. 07 RQUTE : SR 109
CALL ORDER : 420 CONTRACT ID : RS-26835-A COUNTI ES : NOBLE VWH TLEY
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-0997978 [
| PHEND & BROWN, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
+

|
|
| UNIT PRICE AMOUNT

__________________________________________ o o
0040 808- 75240 6750. 000 LFT | 0. 23000 1552. 50| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | [ [
I'N. | | |
0041 808- 75245 81900. 000 LFT | 0. 23000 18837. 00| |
LINE, THERMOPLASTIC, SOLID, YELLON 4 | [ [
I'N. | | |
0042 808- 75272 50.000 LFT | 4. 10000 205. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 24 IN | | |
0043 808- 75297 112.000 LFT | 4. 10000 459. 20| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0044 808- 75320 14.000 EACH| 63. 00000 882. 00| |
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, LANE | NDI CATI ON ARROVN | [ [
0045 808- 75325 3.000 EACH| 90. 00000 270. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) [ [ [
0046 808- 75996 1360. 000 EACH| 3. 00000 4080. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0047 808- 75998 1360. 000 EACH| 17. 50000 23800. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
0048 801- 04308 5.000 EACH| 120. 00000 600. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0049 304- 07492 11460. 000 TON | 28. 00000 320880. 00| [
W DENI NG W TH HMVA, TYPE A [ [ [
SECTI ON TOTALS | $ 1,359,252 42| |

------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
|

CONTRACT TOTALS | $ 1,359,252 42|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 430 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 048. 60 RQUTE . US 231
CALL ORDER : 430 CONTRACT ID : RS-26882-A COUNTI ES : LAKE
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 3737018
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $  160,477.11 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 179, 963.00 112. 1424%
3 35-1035700 BUCKO CONSTRUCTI ON $  183,330.00 114. 2405%
4 36-2774585 CALLAGHAN PAVI NG, | NC. $  243,795.90 151. 9194%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WVALSH & KELLY | RIETH RILEY CONSTRUCTION | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 1000. 00000 1000. 00| 1200. 00000 1200. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 MOS | 600. 00000 2400. 00| 500. 00000 2000. 00| 1500. 00000 6000. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP| 7900. 00000 7900. 00| 9000. 00000 9000. 00| 9165. 74000 9165. 74
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02271 1.000 EACH| 300. 00000 300. 00| 625. 00000 625. 00| 350. 00000 350. 00
HEADWALL, REMOVE | | |
0005 202- 02273 35.000 SYS | 25. 00000 875. 00| 18. 00000 630. 00| 15. 00000 525. 00
CENTER CURB, CONCRETE, REMOVE | | |
0006 202- 02928 1.000 EACH| 350. 00000 350. 00| 375. 00000 375. 00| 435. 00000 435. 00
CATCH BASI N, REMOVE | |
0007 202- 60820 37470.000 SYS | 0. 45000 16861. 50| 0. 60000 22482. 00| 0. 70000 26229. 00
SURFACE M LLI NG, ASPHALT | | |
0008 303- 04075 505. 000 TON | 14. 00000 7070. 00| 20. 00000 10100. 00| 17. 00000 8585. 00
COMPACTED AGGREGATE, O, 73 | | |
0009 304- 07490 8.000 TON | 130. 00000 1040. 00| 150. 00000 1200. 00| 175. 00000 1400. 00
HVA PATCHI NG, TYPE B | | |
0010 401- 07328 2500.000 TON | 37. 00000 92500. 00| 40. 00000 100000. 00| 36. 25000 90625. 00
QY QA-HVA, 3, 70, SURFACE, 9.5 mm | | |
0011 406- 05520 24.000 TON | 150. 00000 3600. 00| 10. 00000 240. 00| 255. 00000 6120. 00
ASPHALT FOR TACK COAT | | |
0012 610- 07487 108.000 TON | 45. 00000 4860. 00| 80. 00000 8640. 00| 45. 00000 4860. 00
HVA FOR APPROACHES, TYPE B | | |
0013 615- 06527 3.000 EACH| 175. 00000 525. 00| 390. 00000 1170. 00| 495. 00000 1485. 00
MONUMVENT, SECTI ON CORNER | |
0014 715- 46010 1.000 EACH| 225. 00000 225. 00| 250. 00000 250. 00| 335. 00000 335. 00

PI PE END SECTION, 18 IN. [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 02/ 03
PAGE : 430 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 379, 048. 60 ROUTE : US 231
CALL ORDER : 430 CONTRACT 1D : RS- 26882-A COUNTI ES : LAKE
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- AS| DE
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RIETH RILEY CONSTRUCTION | BUCKO CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0015 720- 45235 1.000 EACH| 1200. 00000 1200. 00| 1250. 00000 1250. 00| 1000. 00000 1000. 00
CATCH BASIN, E7 [ [ [
0016 801- 06203 1101.000 LFT | 0. 95000 1045. 95] 0. 60000 660. 60| 0. 33000 363. 33
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0017 801- 06640 24.000 EACH 68. 00000 1632. 00| 75. 00000 1800. 00| 68. 00000 1632. 00
CONSTRUCTI ON SI GN, A [ [
0018 801- 06775 LUMP| 6000. 00000 6000. 00| 1300. 20000 1300. 20| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | | |
0019 808- 06703 21348.000 LFT | 0. 24000 5123. 52| 0. 30000 6404. 40| 0. 27000 5763. 96
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| [ [
0020 808- 75240 2600. 000 LFT | 0. 24000 624. 00| 0. 30000 780. 00| 0. 27000 702. 00
LI NE, THERVOPLASTI C, BROKEN, YELLOW 4 | |
IN. | | |
0021 808- 75245 4636. 000 LFT | 0. 24000 1112. 64 0. 30000 1390. 80| 0. 27000 1251. 72
LINE, THERMOPLASTIC, SOLID, YELLON 4 | [ [
IN. | | |
0022 808- 75272 110.000 LFT | 4. 00000 440. 00| 8. 00000 880. 00| 6. 90000 759. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, WH TE, CROSSHATCH LINE, 24 IN | [ [
0023 808- 75996 185. 000 EACH| 2. 00000 370. 00| 5. 00000 925. 00| 4. 50000 832. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [
0024 808- 75998 185. 000 EACH| 18. 50000 3422. 50| 36. 00000 6660. 00| 31. 95000 5910. 75
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  160,477.11] $ 179, 963. 00| $  183,330.00
------------------------------------------ e
CONTRACT TOTALS | $ 160, 477.11] $ 179, 963. 00| $  183,330.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 430 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 048. 60 RQUTE . US 231
CALL ORDER : 430 CONTRACT ID : RS-26882-A COUNTI ES : LAKE
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (4) 36-2774585
| CALLAGHAN PAVI NG, | NC.
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

|
0001 105-06845 LUWP| 1500. 00000 1500. 00

I'N.

| |

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 MS | 2200. 00000 8800. 00| [
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  11000. 00000 11000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 1.000 EACH| 500. 00000 500. 00| |
HEADWALL, REMOVE | [ [
0005 202- 02273 35.000 SYS | 10. 00000 350. 00| [
CENTER CURB, CONCRETE, REMOVE | | |
0006 202- 02928 1.000 EACH 500. 00000 500. 00| |
CATCH BASI N, REMOVE | [ [
0007 202- 60820 37470.000 SYS | 1. 65000 61825. 50| [
SURFACE M LLING ASPHALT | | |
0008 303- 04075 505.000 TON | 24. 00000 12120. 00| |
COVPACTED AGGREGATE, O 73 [ [ [
0009 304- 07490 8.000 TON | 200. 00000 1600. 00| [
HVA PATCH NG, TYPE B | | |
0010 401- 07328 2500. 000 TON | 38. 00000 95000. 00| |
QC/ QM- HMA, 3, 70, SURFACE, 9.5 mm [ [ [
0011 406- 05520 24.000 TON | 150. 00000 3600. 00| [
ASPHALT FOR TACK COAT | | |
0012 610- 07487 108.000 TON | 100. 00000 10800. 00| |
HVA FOR APPROACHES, TYPE B [ [ [
0013 615- 06527 3.000 EACH| 750. 00000 2250. 00| [
MONUMENT, SECTI ON CORNER | | |
0014 715- 46010 1.000 EACH 750. 00000 750. 00| |
Pl PE END SECTION, 18 IN. | [ [
0015 720- 45235 1.000 EACH| 1500. 00000 1500. 00| [
CATCH BASIN, E7 | | |
0016 801- 06203 1101.000 LFT | 1. 00000 1101. 00| |
TEMPORARY PAVEMENT MARKING, 4 I N. [ | |
0017 801- 06640 24.000 EACH 70. 00000 1680. 00| [
CONSTRUCTI ON SI GN, A [ [ [
0018 801- 06775 LUMP|  12000. 00000 12000. 00| |
MAI NTAI NI NG TRAFFI C [ | |
0019 808- 06703 21348.000 LFT | 0. 35000 7471. 80| [
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| [ [
0020 808- 75240 2600. 000 LFT 0. 35000 910. 00| |
| |

| |

I
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 430 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 048. 60 RQUTE . US 231
CALL ORDER : 430 CONTRACT ID : RS-26882-A COUNTI ES : LAKE
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

| (4) 36-2774585 |

| CALLAGHAN PAVI NG, | NC. [

LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

|
|
| UNIT PRICE AMOUNT

__________________________________________ o
0021 808- 75245 4636. 000 LFT | 0. 35000 1622. 60| |
LINE, THERMOPLASTIC, SOLID, YELLON 4 | [ [
IN. | | |
0022 808- 75272 110. 000 LFT | 4. 00000 440. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, WH TE, CROSSHATCH LINE, 24 IN | [ [
0023 808- 75996 185. 000 EACH| 10. 00000 1850. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0024 808- 75998 185. 000 EACH| 25. 00000 4625. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
SECTI ON TOTALS | $  243,795.90] |

------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
|

CONTRACT TOTALS | $ 243, 795. 90|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 440 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 712, 446. 67 RQUTE : 46
CALL ORDER : 440 CONTRACT ID : RS-26900-A COUNTI ES : BARTHOLOVEW BROAN
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT( S) 0625027
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 4,388,900.00 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 5,122,000.00 116. 7035%

3 35-1418333 ROGERS GROUP, | NC. $ 5,591, 210. 44 127. 3943%
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1418333
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION | ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07039 6.000 MCOS | 1275. 00000 7650. 00| 2400. 00000 14400. 00| 2550. 00000 15300. 00
FIELD OFFI CE, B [ [ [
0002 110- 01001 LUMP|  219000. 00000 219000. 00| 110490. 06000 110490. 06| 195000. 00000 195000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 316038. 050 SYS | 0. 24000 75849. 13| 0. 48000 151698. 26| 0. 95000 300236. 15
SURFACE M LLING ASPHALT [ [ [
0004 203- 02000 8949.430 CYS | 12. 90000 115447. 65| 28. 00000 250584. 04] 25. 50000 228210. 47
EXCAVATI ON,  COVMON | | |
0006 304- 07490 350.000 TON | 85. 00000 29750. 00| 130. 00000 45500. 00| 205. 00000 71750. 00
HVA PATCHI NG, TYPE B [ [ [
0007 401- 06264 LUMP| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 7000. 00000 7000. 00
PROFI LOGRAPH, HVA | | |
0008 401- 07327 10675.000 TON | 36. 25000 386968. 75| 42. 00000 448350. 00| 44. 00000 469700. 00
QU QM- HMA, 2, 70, SURFACE, 9.5 mm [ [ [
0009 401- 07378 39335.000 TON | 29.75000  1170216. 25| 37.00000 1455395, 00| 35. 50000 1396392. 50
QC/ QA-HMA, 2, 70, | NTERVEDI ATE, 12.5 nm | | |
0010 401- 07412 14233.000 TON | 29. 25000 416315. 25| 38. 50000 547970. 50| 32. 75000 466130. 75
QA-HMA, 2, 70, BASE, 25.0 nm [ [ [
0011 402- 07451 100. 000 TON | 80. 00000 8000. 00| 44. 00000 4400. 00| 100. 00000 10000. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0012 406- 05520 295.000 TON | 114. 50000 33777. 50| 170. 00000 50150. 00| 235. 00000 69325. 00
ASPHALT FOR TACK COAT | | |
0013 610- 07487 4013.330 TON | 72. 00000 288959. 76| 58. 00000 232773. 14| 68. 50000 274913. 11
HVA FOR APPROACHES, TYPE B [ [ [
0014 615- 06525 1.000 EACH| 375. 00000 375. 00| 400. 00000 400. 00| 625. 00000 625. 00
CASTI NG ADJUSTED TO GRADE, MONUNMENT | | |
0015 720- 44000 6.000 EACH| 350. 00000 2100. 00| 350. 00000 2100. 00| 625. 00000 3750. 00

CASTI NG, ADJUST TO GRADE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 440 -2
TABULATI ON CF BI DS

SNOWPLOMBLE RAI SED PAVEMENT MARKER, [
REMOVE |

ENG NEER S ESTI MATE: $ 4, 712, 446. 67 ROUTE : 46
CALL ORDER : 440 CONTRACT 1D : RS- 26900- A COUNTI ES : BARTHOLOVEW BROMN
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1418333
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION | ROGERS GROUP, | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0016 801- 06203 40100. 000 LFT | 0. 18000 7218. 00| 0. 80000 32080. 00| 1. 10000 44110. 00
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0017 801- 06640 69.000 EACH| 79. 00000 5451. 00| 80. 00000 5520. 00| 95. 00000 6555. 00
CONSTRUCTI ON SI GN, A | |
0018 801- 06775 LUMP|  94760. 27000 94760. 27|  100000. 00000 100000. 00|  213000. 00000 213000. 00
MAI NTAI NI NG TRAFFI C [ [
0019 805- 02503 750.000 LFT | 0. 85000 637. 50| 1. 05000 787. 50| 0. 13000 97. 50
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0020 805- 78510 75.000 LFT | 1. 90000 142. 50| 2.10000 157. 50| 0. 65000 48.75
SI GNAL CABLE, 2C 16GA., SHI ELDED [ [ [
0021 805- 78795 240.000 LFT | 8. 60000 2064. 00| 12. 75000 3060. 00| 7. 00000 1680. 00
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0022 805- 92951 1.000 EACH 260. 00000 260. 00| 130. 00000 130. 00| 127. 00000 127. 00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | [ [
0023 807- 98690 2.000 EACH| 315. 00000 630. 00| 265. 00000 530. 00| 750. 00000 1500. 00
HANDHOLE ADJUSTED TO GRADE | | |
0024 808- 06711 745.000 LFT | 0. 08000 59. 60| 0. 08000 59. 60| 0. 10000 74.50
LINE, PAINT, BROKEN, WH TE, 4 IN [ [ [
0025 808- 06712 16661.000 LFT | 0. 08000 1332. 88| 0. 08000 1332. 88 0. 10000 1666. 10
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0026 808- 06713 153234. 000 LFT | 0. 08000 12258. 72| 0. 08000 12258. 72| 0. 10000 15323. 40
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0027 808- 06714 47544.000 LFT | 0. 08000 3803. 52| 0. 08000 3803. 52| 0. 10000 4754. 40
LINE, PAINT, SOLID, YELLOW 4 IN | |
0028 808- 75056 130.000 LFT | 1. 30000 169. 00| 1. 30000 169. 00| 1. 60000 208. 00
TRANSVERSE MARKI NGS, PAINT, SOLID, [ [ [
W TE, CROSSHATCH LINE, 8 IN. [ [ [
0029 808- 75297 200.000 LFT | 3. 20000 640. 00| 3. 20000 640. 00| 3. 80000 760. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN, [ [ [
0030 808- 75320 14.000 EACH| 44. 25000 619. 50| 44. 00000 616. 00| 52. 50000 735. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0031 808- 75325 7.000 EACH| 50. 75000 355, 25| 50. 00000 350. 00| 61. 00000 427.00
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD (ONLY) [ [ [
0032 808- 75994 1465. 000 EACH| 0. 11000 161. 15| 4. 30000 6299. 50| 0. 13000 190. 45
PRI SMATI C REFLECTOR | | |
0033 808- 75996 1465. 000 EACH| 5. 00000 7325. 00| 5. 00000 7325. 00| 6. 00000 8790. 00
| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 440 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 712, 446. 67 ROUTE : 46
CALL ORDER : 440 CONTRACT I D : RS-26900-A COUNTI ES : BARTHOLOVEW BROWN
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1418333
| M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ decemeeedacaiaecccccaccccacae e caccccscaccacascacacascacatamcaaecascaaacascccacamaaaanana
0034 808- 75998 1465. 000 EACH| 18. 70000 27395. 50| 26. 00000 38090. 00| 22. 25000 32596. 25
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0035 808- 97323 70.000 LFT | 3. 95000 276. 50| 4. 00000 280. 00| 4. 75000 332.50
LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |
I'N. | | |
0036 401-07328 20710.000 TON | 48. 40000 1002364. 00| 51. 75000 1071742. 50| 55. 60000 1151476. 00
QC/ QA-HMVA, 3, 70, SURFACE, 9.5 nm --SMA | | |
0037 303- 06959 32347.330 TON | 14. 30000 462566. 82| 16. 00000 517557. 28| 18. 50000 598425, 61
AGGREGATE , O, 53 | |
SECTI ON TOTALS | $ 4,388, 900. 00| $ 5,122,000. 00| $ 5,591, 210. 44
------------------------------------------ o m s o e o ot o e e e e e e e e e e e e e e e e e oo

CONTRACT TOTALS | $ 4,388, 900. 00| $ 5,122,000. 00| $ 5,591, 210. 44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 442 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,171, 043. 39 RQUTE : 56
CALL ORDER : 442 CONTRACT ID : RS-26901-A COUNTI ES : JEFFERSON SW TZERLAND
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 0248026
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $  748,714.65 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 861, 000.00 114. 9970%
3 35-0844079 ROHE, PAUL H. COMPANY $ 915, 186.86 122. 2343%
| (1) 35-1357381 | (2) 35-2040801 | (3) 35-0844079
| O MARA, DAVE CONTRACTOR | GOHVANN ASPHALT & CONSTR., ||ROHE, PAUL H COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1500. 00000 9000. 00| 1650. 00000 9900. 00| 1212. 29000 7273.74
FIELD OFFI CE, A [ [ [
0002 110- 01001 LUMP| 6000. 00000 6000. 00|  43000. 00000 43000. 00| 1268. 64000 1268. 64
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 227313.720 SYS | 0. 15000 34097. 06| 0. 34000 77286. 66| 0. 36000 81832. 94
SURFACE M LLING ASPHALT [ [ [
0004 303- 04075 200.000 TON | 25. 00000 5000. 00| 13. 30000 2660. 00| 28. 52000 5704. 00
COVPACTED AGGREGATE, O 73 | | |
0005 304- 07490 100. 000 TON | 120. 00000 12000. 00| 100. 00000 10000. 00| 104. 32000 10432. 00
HVA PATCHI NG, TYPE B [ [ [
0006 401- 07321 18547.830 TON | 28. 00000 519339. 24| 31. 75000 588893. 60| 35. 20000 652883. 62
QC/ QM- HMA, 2, 64, SURFACE, 9.5 mm | | |
0007 402- 07451 50.000 TON | 80. 00000 4000. 00| 31. 75000 1587. 50| 73. 90000 3695. 00
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0008 406- 05520 77.330 TON | 175. 00000 13532. 75| 170. 00000 13146. 10| 115. 00000 8892. 95
ASPHALT FOR TACK COAT | | |
0009 610- 07487 610.800 TON | 70. 00000 42756. 00| 40. 00000 24432. 00| 50. 00000 30540. 00
HVA FOR APPROACHES, TYPE B [ [ [
0010 801- 06203 46655. 000 LFT | 0. 10000 4665. 50| 0. 20000 9331. 00| 0. 35000 16329. 25
TEMPORARY PAVEMENT MARKING, 4 I N. | | |
0011 801- 06640 50.000 EACH| 80. 00000 4000. 00| 90. 00000 4500. 00| 72. 00000 3600. 00
CONSTRUCTI ON SI GN, A | |
0012 801- 06775 LUMP|  15000. 00000 15000. 00|  11271. 56000 11271.56]  22469. 64000 22469. 64
MAI NTAI NI NG TRAFFI C [ [
0013 808- 06712 12036.000 LFT | 0. 10000 1203. 60| 0. 08000 962. 88| 0. 08000 962. 88
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0014 808- 06713 186620. 000 LFT | 0. 10000 18662. 00| 0. 08000 14929. 60| 0. 08000 14929. 60

LINE, PAINT, SCLID, WHTE, 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1,171, 043. 39
CALL ORDER : 442

CONTRACT | D :
LETTI NG DATE : 05/20/03 10:00 AM :

DI STRI CT

SET- ASI DE :

RS- 26901- A
SEYMOUR DI STRI CT

COUNTI ES

DATE : 06/02/03
PAGE : 442 -2

RQUTE : 56

JEFFERSON SW TZERLAND

| (1) 35-1357381

| O MARA, DAVE CONTRACTOR

LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ o e e e e e e e -
0015 808- 06714 114995.000 LFT | 0. 10000
LINE, PAINT, SOLID, YELLON 4 IN
0016 808- 75994 1990. 000 EACH| 0. 10000
PRI SMATI C REFLECTOR |
0017 808- 75996 1990. 000 EACH| 6. 00000
SNOWPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |
0018 808- 75998 1990. 000 EACH| 18. 00000
SNOWPLOWABLE RAI SED PAVEMENT MARKER |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

| (2) 35-2040801

I

AMOUNT]
11499. 50|
I

199. 00|

I
11940. 00|
I

I

35820. 00|

I

748, 714. 65|

748, 714. 65|

| (3) 35-0844079

| GOHVANN ASPHALT & CONSTR., || ROHE, PAUL H. COVPANY
UNI T PRI CE ANOJNTI UNI T PRI CE AMOUNT

o 0.08000 10060 0.08000  9199.60

0. 10000 199. OOI 0. 10000 199. 00

3. 55000 7064. SOI 5. 00000 9950. 00

|

16. 40000 32636. OOI 17. 60000 35024. 00
$ 861, 000. OOI $ 915, 186. 86
""""""" s seLoo0.00 s 915 186 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 444 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,373,603.71 RQUTE . 64
CALL ORDER : 444 CONTRACT ID : RS-26902-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 4622001
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 991, 000. 00 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $ 1,473,832.67 148. 7217%
| (1) 35-2040801 | (2) 35-0626844 |
| GOHVMANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO [
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e me e e eeeeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 2000. 00000 12000. 00| 1800. 00000 10800. 00|
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP|  49700. 00000 49700. 00|  73500. 00000 73500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 60820 209879. 950 SYS | 0. 06000 12592. 80| 0. 21000 44074. 79
SURFACE M LLING ASPHALT | | |
0005 304- 07490 400.000 TON | 100. 00000 40000. 00| 150. 00000 60000. 00|
HVA PATCHI NG, TYPE B [ [ [
0007 402- 07451 200.000 TON | 36. 10000 7220. 00| 65. 00000 13000. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0008 406- 05520 70.000 TON | 172. 00000 12040. 00| 168. 00000 11760. 00|
ASPHALT FCR TACK COAT [ [ [
0009 610- 07487 3001.550 TON | 40. 00000 120062. 00| 60. 00000 180093. 00|
HVA FOR APPROACHES, TYPE B | | |
0010 801- 06203 14500. 000 LFT | 0. 20000 2900. 00| 0. 30000 4350. 00|
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0011 801- 06640 37.000 EACH| 75. 00000 2775. 00| 85. 00000 3145. 00|
CONSTRUCTI ON SI GN, A | | |
0012 801- 06775 LUMP|  16968. 47000 16968.47|  61500. 00000 61500. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0013 805- 78470 1000. 000 LFT | 0. 80000 800. 00| 0. 33000 330. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0014 805- 78510 100. 000 LFT | 1. 80000 180. 00| 1. 00000 100. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED [ [ [
0015 805- 78795 320.000 LFT | 7. 80000 2496. 00| 9. 00000 2880. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0016 805- 92951 4.000 EACH 280. 00000 1120. 00| 160. 00000 640. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | [ [
0017 807- 98690 2.000 EACH| 300. 00000 600. 00| 260. 00000 520. 00|

HANDHOLE ADJUSTED TO GRADE [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 444 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 373, 603. 71 ROUTE : 64
CALL ORDER : 444 CONTRACT 1D : RS- 26902- A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-0626844 |
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0018 808- 06712 9011.000 LFT | 0. 10000 901. 10| 0. 08000 720. 88|
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0019 808- 06713 117853. 000 LFT | 0. 09000 10606. 77| 0. 08000 9428. 24|
LINE, PAINT, SOLID, WHTE, 4 IN [ | |
0020 808- 06714 65444. 000 LFT 0. 10000 6544. 40| 0. 08000 5235. 52|
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0021 808- 75056 500.000 LFT 0. 50000 250. 00| 1. 10000 550. 00|

|
|
TRANSVERSE MARKI NGS, PAINT, SOLI D, | | |
WHI TE, CROSSHATCH LINE, 8 IN | | |

|

|

|

0022 808- 75297 250.000 LFT 10. 00000 2500. 00| 3. 60000 900. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
STOP LINE, 24 IN. | |

0023 808- 75320 5.000 EACH 60. 00000 300. 00| 95. 00000 475. 00|

PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | | |
0024 808- 75325 3.000 EACH| 70. 00000 210. 00| 105. 00000 315. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

0025 808- 75994 1252. 000 EACH| 0. 10000 125. 20| 0. 10000 125. 20|
PRI SMATI C REFLECTOR | | |
0026 808- 75996 1252.000 EACH| 3. 70000 4632. 40| 7. 00000 8764. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0027 808- 75998 1252. 000 EACH| 16. 80000 21033. 60| 16. 80000 21033. 60|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0028 303- 01180 2524.000 TON | 12. 00000 30288. 00| 13. 00000 32812. 00|
COVPACTED AGGREGATE, NO. 53 [ [ [
0029 401- 07328 15558.280 TON | 36. 10000 561653. 91| 52. 00000 809030. 56|
QC/ QM- HMA, 3, 70, SURFACE, 9.5 mm [ | |
0030 207- 07499 1525.560 SYS | 6. 00000 9153. 36| 10. 00000 15255. 60|
SUBGRADE TREATMENT, TYPE B ( STONE) [ [ [
0031 105- 06845 LUMP| 4400. 00000 4400.00|  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG [ | |
0032 202- 02260 2.000 EACH| 2000. 00000 4000. 00| 1000. 00000 2000. 00|
TREE, 30 IN., REMOVE | [ [
0033 202- 02255 1.000 EACH| 600. 00000 600. 00| 1000. 00000 1000. 00|
TREE, 18 IN., REMOVE | | |
0034 202- 02250 1.000 EACH 500. 00000 500. 00| 1000. 00000 1000. 00|
TREE, 10 IN., REMOVE | [ [
0035 202- 02271 4.000 EACH 200. 00000 800. 00| 500. 00000 2000. 00|

HEADWALL, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 444 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 373, 603. 71 ROUTE : 64
CALL ORDER : 444 CONTRACT 1D : RS- 26902- A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-0626844 |
| GOHVMANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e e e e eeeeao-
0036 202- 96133 66.000 LFT | 14. 00000 924. 00| 30. 00000 1980. 00|
Pl PE, REMOVE [ [ [
0037 203- 02000 587.720 CYS | 18. 00000 10578. 96| 20. 00000 11754. 40|
EXCAVATI ON,  COVMON | | |
0038 205- 06932 20.000 LFT | 5. 00000 100. 00| 4. 35000 87. 00|
TEMPORARY CHECK DAM STRAW BALES [ [ [
0039 205- 06937 1500. 000 LFT | 1. 00000 1500. 00| 3. 00000 4500. 00|
TEMPORARY SI LT FENCE | | |
0040 401- 07398 213.580 TON | 33. 00000 7048. 14| 70. 00000 14950. 60|
QC/ QM- HMA, 3, 70, | NTERVEDI ATE, 19.0 nm | [ [
0041 401- 07413 804.730 TON | 32. 00000 25751. 36| 40. 00000 32189. 20|
QC/ QA-HMA, 3, 70, BASE, 25.0 nm | | |
0042 621- 06567 1.000 MG | 0. 50000 0. 50| 1. 00000 1. 00|
WATER [ [ [
0043 621- 06575 3229.350 SYS | 1. 50000 4844. 03| 4. 50000 14532. 08|
SODDI NG,  NURSERY | | |
0044 615- 06505 2.000 EACH| 150. 00000 300. 00| 750. 00000 1500. 00|
MONUMENT, B | [ [
SECTI ON TOTALS | $ 991, 000. 00| $ 1,473,832. 67
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeooo-

CONTRACT TOTALS | $ 991, 000. 00| $ 1,473,832.67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 446 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,323, 090. 35 ROUTE : 231
CALL ORDER : 446 CONTRACT ID : RS-26903-A COUNTI ES : OVEN
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 0432026
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 1,478,984.19 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 1,608,322.28 108. 7450%
| (1) 35-1357381 | (2) 35-1418333 |
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1000. 00000 6000. 00| 1700. 00000 10200. 00|
FI ELD OFFI CE, A | | |
0002 202- 60820 159507. 670 SYS | 0. 20000 31901. 53] 0. 50000 79753. 84
SURFACE M LLI NG, ASPHALT | | |
0003 303- 04075 790.000 TON | 19. 50000 15405. 00| 21. 00000 16590. 00|
COMPACTED AGGREGATE, O, 73 | | [
0004 304- 07490 500.000 TON | 70. 00000 35000. 00| 100. 00000 50000. 00|
HVA PATCHI NG TYPE B | | |
0005 401- 06264 LUMP| 3000. 00000 3000. 00| 2796. 00000 2796. 00|
PROFI LOGRAPH, HVA | | |
0006 401- 07328 12661.220 TON | 36. 00000 455803. 92| 36. 50000 462134. 53|
QA-HVA, 3, 70, SURFACE, 9.5 nm | | |
0007 401- 07379 16881. 627 TON | 29. 00000 489567. 18] 27.00000 455803. 93]
Q QA-HVA, 3, 70, | NTERMEDI ATE, 12.5 mm | | |
0008 402- 07451 100.000 TON | 82. 00000 8200. 00| 40. 00000 4000. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0009 406- 05520 1484.830 TON | 11. 00000 16333. 13 0. 01000 14. 85|
ASPHALT FOR TACK COAT | | |
0010 610- 07487 1162.380 TON | 56. 00000 65093. 28] 60. 00000 69742. 80|
HVA FOR APPROACHES, TYPE B | | |
0011 720- 44000 7.000 EACH| 325. 00000 2275. 00| 500. 00000 3500. 00|
CASTING, ADJUST TO GRADE | | |
0012 801- 06203 10500. 000 LFT | 0. 22000 2310. 00| 1. 25000 13125. 00|
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0013 801- 06640 42.000 EACH| 75. 00000 3150. 00| 70. 00000 2940. 00|
CONSTRUCTI ON SI GN, A | | |
0014 801- 06775 LUMP|  25500. 00000 25500. 00|  50350. 00000 50350. 00|
MAI NTAI NI NG TRAFFI C | | |
0015 808- 06711 6380.000 LFT | 0. 10000 638. 00| 0. 08000 510. 40|

LI NE, PAINT, BROKEN, WHI TE, 4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 446 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 323, 090. 35 ROUTE : 231
CALL ORDER : 446 CONTRACT 1D : RS- 26903-A COUNTI ES : OVEN
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1418333 |
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. [
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0016 808- 06712 4394.000 LFT | 0. 10000 439. 40| 0. 08000 351. 52|
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [
0017 808- 06713 88202. 000 LFT | 0. 10000 8820. 20| 0. 08000 7056. 16]
LINE, PAINT, SOLID, WHTE, 4 IN | |
0018 808- 06714 61610. 000 LFT | 0. 10000 6161. 00| 0. 08000 4928. 80|
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0019 808- 75297 100. 000 LFT | 10. 00000 1000. 00| 4. 50000 450. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0020 808- 75994 1054. 000 EACH| 0. 10000 105. 40| 0. 09000 94. 86|
PRI SMATI C REFLECTOR [ [ [
0021 808- 75996 1054. 000 EACH| 6. 00000 6324. 00| 5. 40000 5691. 60|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE [ [ [
0022 808- 75998 1054. 000 EACH| 17. 50000 18445, 00| 18. 00000 18972. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0023 402- 07433 9703.222 TON | 28. 60000 277512. 15| 36. 00000 349315. 99|
HVA SURFACE, TYPE B [ [ [
SECTI ON TOTALS | $ 1,478,984, 19 $ 1,608, 322. 28
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
CONTRACT TOTALS | $ 1,478,984, 19 $ 1,608, 322. 28




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 448 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,102, 600. 44 RQUTE : 62
CALL ORDER : 448 CONTRACT ID : RS-26904-A COUNTI ES : CRAWORD HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 193200C
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,589, 000.00 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $ 1,952, 560.06 122. 8798%
| (1) 35-2040801 | (2) 35-0626844 |
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1650. 00000 9900. 00| 1750. 00000 10500. 00|
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP|  79400. 00000 79400.00]  97500. 00000 97500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 60820 211785.500 SYS | 0. 25000 52946. 38| 0. 35000 74124. 93|
SURFACE M LLING ASPHALT | | |
0005 304- 07490 100. 000 TON | 115. 00000 11500. 00| 105. 00000 10500. 00|
HVA PATCHI NG, TYPE B [ [ [
0006 401- 06264 LUMP| 4500. 00000 4500. 00| 4000. 00000 4000. 00|
PROFI LOGRAPH, HVA [ | |
0007 401- 07322 16359. 860 TON | 34. 00000 556235. 24| 42.50000 695294. 05|
QA-HMA, 3, 64, SURFACE, 9.5 mm [ [ [
0008 401- 07372 21813.150 TON | 27. 65000 603133. 60| 34. 00000 741647. 10|
QC/ QM- HMA, 3, 64, | NTERVEDI ATE, 12.5 nm | | |
0009 402- 07451 250.000 TON | 34. 00000 8500. 00| 59. 00000 14750. 00|
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0010 406- 05520 141,050 TON | 172. 00000 24260. 60| 168. 00000 23696. 40|
ASPHALT FOR TACK COAT [ | |
0011 610- 07487 2595. 700 TON | 42. 00000 109019. 40| 50. 00000 129785. 00|
HVA FOR APPROACHES, TYPE B [ [ [
0012 801- 06203 40400. 000 LFT | 0. 23000 9292. 00| 0. 30000 12120. 00|
TEMPORARY PAVEMENT MARKI NG, 4 I N. [ | |
0013 801- 06640 63.000 EACH| 70. 00000 4410. 00| 75. 00000 4725. 00|
CONSTRUCTI ON SI GN, A | [ [
0014 801- 06775 LUMP|  19591. 70000 19591.70|  29000. 00000 29000. 00|
MAI NTAI NI NG TRAFFI C | | |
0015 808- 06712 1925. 000 LFT | 0. 08000 154. 00| 0. 08000 154. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [

0016 808-06713 160944. 000 LFT | 0. 08000 12875. 52| 0. 08000 12875. 52|
LINE, PAINT, SCLID, WHI TE, 4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 448 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 102, 600. 44 ROUTE : 62
CALL ORDER : 448 CONTRACT 1D : RS- 26904- A COUNTI ES : CRAWFORD HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-0626844 |
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0017 808- 06714 148907. 000 LFT | 0. 08000 11912. 56| 0. 08000 11912. 56|
LINE, PAINT, SOLID, YELLOW 4 IN [ [ [
0018 808- 75297 100. 000 LFT | 4. 00000 400. 00| 4. 00000 400. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN, [ [ [
0019 808- 75320 3.000 EACH 75. 00000 225. 00| 75. 00000 225. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0020 808- 75994 1610. 000 EACH| 0. 10000 161. 00| 0. 10000 161. 00|
PRI SMATI C REFLECTOR | [ [
0021 808- 75996 100. 000 EACH| 3. 55000 355. 00| 8. 58000 858. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0022 808- 75998 1610. 000 EACH| 17. 40000 28014. 00| 17. 15000 27611. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
0023 105- 06845 LUMP| 4400. 00000 4400. 00| 4000. 00000 4000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0024 303- 01180 2920.000 TON | 12. 95000 37814. 00| 16. 00000 46720. 00|
COVPACTED AGGREGATE, NO. 53 [ [ [
SECTI ON TOTALS | $ 1,589, 000. 00 $ 1,952, 560. 06
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
CONTRACT TOTALS | $ 1,589, 000. 00| $ 1,952, 560. 06




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 409, 060. 33 RQUTE : 50
CALL ORDER : 450 CONTRACT ID : RS-26905-A COUNTI ES : JACKSON
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : 0431056
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $  297,926.78 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $  388,806.66 130. 5040%
| (1) 35-1357381 [ (2) 35-0999231 |
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e e e e eeeeao-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1500. 00000 9000. 00| 1000. 00000 6000. 00|
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP| 4000. 00000 4000.00|  19000. 00000 19000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 02278 300.000 LFT | 6. 00000 1800. 00| 4. 85000 1455. 00|
CURB, CONCRETE, REMOVE [ | |
0004 202- 60820 23309. 000 SYS | 0. 75000 17481. 75| 0. 83000 19346. 47|
SURFACE M LLING ASPHALT [ [ [
0005 304- 07491 50.000 TON | 90. 00000 4500. 00| 166. 00000 8300. 00|
HVA PATCH NG, TYPE C [ | |
0006 304- 07491 200.000 TON | 90. 00000 18000. 00| 82. 86000 16572. 00|
HVA PATCHI NG TYPE C [ [ [
0007 304- 07494 725.000 TON | 1. 00000 725. 00| 40. 00000 29000. 00|
W DENI NG WTH HVA, TYPE C [ | |
0008 401- 07334 1802.750 TON | 43. 50000 78419. 63| 53. 50000 96447. 13|
QC/ QM- HMA, 3, 76, SURFACE, 9.5 mm [ [ [
0009 406- 05520 69.860 TON | 50. 00000 3493. 00| 193. 34000 13506. 73|
ASPHALT FOR TACK COAT [ | |
0010 506- 06333 1300. 000 SYS | 85. 00000 110500. 00| 84. 00000 109200. 00|
PCCP PATCHI NG, FULL DEPTH [ [ [
0011 605- 06120 50.000 LFT | 30. 00000 1500. 00| 22. 00000 1100. 00|
CURB, CONCRETE [ | |
0012 610- 07488 120.300 TON | 70. 00000 8421. 00| 82. 86000 9968. 06|
HVA FOR APPROACHES, TYPE C [ [ [
0013 801- 06203 950. 000 LFT | 1. 00000 950. 00| 2. 08000 1976. 00|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0014 801- 06640 9.000 EACH| 80. 00000 720. 00| 80. 00000 720. 00|
CONSTRUCTI ON SI GN, A | [ [
0015 801- 06710 30.000 DAY | 25. 00000 750. 00| 20. 00000 600. 00|
|

FLASHI NG ARROW SI GN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 450 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 409, 060. 33 ROUTE : 50
CALL ORDER : 450 CONTRACT ID : RS-26905- A COUNTI ES : JACKSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-0999231 [
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COWPANY, INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
0016 801- 06775 LUMP|  10000. 00000 10000. 00|  26298. 40000 26298. 40|
MAI NTAI NI NG TRAFFI C | | |
0017 805- 02503 6500. 000 LFT | 0. 50000 3250. 00| 0. 33000 2145. 00|
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0018 805- 78510 650.000 LFT | 2. 00000 1300. 00| 1. 66000 1079. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0019 805- 78795 2080.000 LFT | 6. 50000 13520. 00| 8. 29000 17243. 20|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0020 807- 98690 3.000 EACH| 250. 00000 750. 00| 220. 96000 662. 88|
HANDHOLE ADJUSTED TO GRADE | | |
0021 808- 01045 80.000 LFT 5. 00000 400. 00| 4. 97000 397. 60|

LI NE, THERMOPLASTI C, DOTTED, YELLOW 4
IN., 2 FT. LINE, 4 FT. GAP

| |
0. 40000 383. 80| 0. 36000 345. 42|

I

|

0022 808-06701 959.500 LFT |
LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
[N I I I
0023 808-06703 2303.000 LFT | 0. 40000 921. 20| 0. 36000 829. 08|
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| | |
0024 808-75043 858.000 LFT | 1. 00000 858. 00| 0. 88000 755. 04|
LI NE, THERMOPLASTIC, SOLID, WH TE, 6 IN.| | |
0025 808- 75240 368.500 LFT | 0. 40000 147. 40| 0. 36000 132. 66|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN. I I I
0026 808- 75245 4150. 000 LFT | 0. 40000 1660. 00| 0. 36000 1494. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN. I I I
0027 808-75272 33.000 LFT | 4.00000 132. 00| 3. 87000 127. 71|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 24 IN | | |
0028 808-75290 108.000 LFT | 4.00000 432. 00| 3. 87000 417. 96|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 24 IN | | |
0029 808- 75297 213.000 LFT | 4. 00000 852. 00| 3. 54000 754. 02|

I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN, [ [ [
0030 808- 75320 35.000 EACH| 50. 00000 1750. 00| 47. 78000 1672. 30|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0031 808- 75325 13.000 EACH| 70. 00000 910. 00| 68. 50000 890. 50|
PAVEMENT MESSAGE MARKI NGS, [ [ [
THERMOPLASTI C, WORD (ONLY) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 450 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 409, 060. 33 ROUTE : 50
CALL ORDER : 450 CONTRACT 1D : RS-26905- A COUNTI ES : JACKSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- AS| DE :
[ (1) 35-1357381 [(2) 35-0999231 |
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COMPANY, INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
0032 808- 92027 100.000 LFT | 1. 50000 150. 00| 1. 22000 122. 00
LINE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
IN. I I
0033 808- 98796 50.000 LFT | 5. 00000 250. 00| 4. 97000 248. 50|
LINE, THERMOPLASTIC, DOTTED, WH TE, 4 | | |
IN., 2 FT. LINE 4 FT. GAP | | |
SECTI ON TOTALS | $  297,926. 78 $  388,806. 66|
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
CONTRACT TOTALS | $  297,926. 78 $  388,806. 66|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 452 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 992, 245.54 RQUTE : SR 135
CALL ORDER : 452 CONTRACT ID : RS-26906-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : 141700l
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTI ON, | NC. $ 753, 000.00 100. 0000%
| (1) 35-2040801 [ [
| GOHVANN ASPHALT & CONSTR , || |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-

SECTI ON 0001 ASPHALT RESURFACE

| |

0001 105- 07038 6.000 MS | 1600. 00000 9600. 00| [
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP|  37600. 00000 37600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 02271 2.000 EACH| 400. 00000 800. 00| [
HEADWALL, REMOVE | | |
0004 202- 60820 92787.390 SYS | 0. 28000 25980. 47| |
SURFACE M LLING ASPHALT [ [ [
0005 202- 96133 88.000 LFT | 14. 00000 1232. 00| [
Pl PE, REMOVE | | |
0006 304- 07490 300.000 TON | 80. 00000 24000. 00| |
HVA PATCHI NG, TYPE B [ [ [
0007 401- 07328 6940. 950 TON | 37. 00000 256815. 15| [
QC/ QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0008 401- 07379 9254.590 TON | 28. 50000 263755. 82| |
QC/ QM- HMA, 3, 70, | NTERVEDI ATE, 12.5 nm | [ [
0009 402- 07451 100. 000 TON | 37. 00000 3700. 00| [
HVA, TYPE B, WEDGE AND LEVEL | | |
0010 406- 05520 62.000 TON | 170. 00000 10540. 00| |
ASPHALT FCR TACK COAT [ [ [
0011 610- 07487 1666. 030 TON | 37. 00000 61643. 11| [
HVA FOR APPROACHES, TYPE B | | |
0012 715- 05121 20.000 LFT | 66. 00000 1320. 00| |
PI PE, TYPE 1, ClRCULAR 18 IN. | | |
0013 801- 06203 6952. 000 LFT | 0. 25000 1738. 00| [
TEMPORARY PAVEMENT MARKING 4 I N. [ [ [
0014 801- 06640 29.000 EACH| 72. 50000 2102. 50| |
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUMP|  15827. 60000 15827. 60| [
|

MAI NTAI NI NG TRAFFI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 452 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 992, 245.54 RQUTE : SR 135
CALL ORDER : 452 CONTRACT ID : RS-26906-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (1) 35-2040801 |
| GOHMANN ASPHALT & CONSTR., ||
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|

|
|
| UNIT PRICE AMOUNT

------------------------------------------ ot m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo-
0016 808- 04298 4.000 EACH| 275. 00000 1100. 00| |
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, | [ [
WORD (RR) | | |
0017 808- 06712 5779.000 LFT | 0. 05000 288. 95| |
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0018 808- 06713 55612. 000 LFT | 0. 05000 2780. 60| [
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0019 808- 06714 18505. 000 LFT | 0. 05000 925. 25| |
LINE, PAINT, SOLID, YELLOW 4 IN [ | |
0020 808- 75297 100. 000 LFT | 3. 25000 325. 00| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0021 808- 75994 603. 000 EACH| 0. 10000 60. 30| |
PRI SMATI C REFLECTOR | [ [
0022 808- 75996 603. 000 EACH| 4.00000 2412. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0023 808- 75998 603. 000 EACH| 17. 75000 10703. 25| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ [
0024 105- 06845 LUMP| 3500. 00000 3500. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0025 303- 07449 1000. 000 TON | 12. 80000 12800. 00| [
COVPACTED AGGREGATE, NO. 73 [ [ [
0026 401- 06264 LUMP| 1000. 00000 1000. 00| |
PROFI LOGRAPH, HVA [ | |
0027 715- 46010 2.000 EACH| 225. 00000 450. 00| [
Pl PE END SECTION, 18 IN. [ [ [
SECTI ON TOTALS | $ 753, 000. 00 |

------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoooo-
|

CONTRACT TOTALS | $ 753, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 454 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  917,702.95 RQUTE : SR 256
CALL ORDER : 454 CONTRACT ID : RS-26907-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 3036003
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $  609,836.75 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 684, 000.00 112. 1611%
| (1) 35-1357381 | (2) 35-2040801 |
| O MARA, DAVE CONTRACTOR | GOHVMANN ASPHALT & CONSTR., ||
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e me e e eeeeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1500. 00000 9000. 00| 1650. 00000 9900. 00|
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP| 9000. 00000 9000. 00|  34100. 00000 34100. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 60820 154421.000 SYS | 0. 15000 23163. 15| 0. 25000 38605. 25]
SURFACE M LLING ASPHALT | | |
0004 303- 04075 2315.300 TON | 12. 00000 27783. 60| 15. 35000 35539. 86|
COVPACTED AGGREGATE, O 73 [ [ [
0005 304- 07490 250.000 TON | 80. 00000 20000. 00| 90. 00000 22500. 00|
HVA PATCHI NG, TYPE B | | |
0006 401- 07321 12738.000 TON | 28. 00000 356664. 00| 32. 00000 407616. 00|
QA-HMA, 2, 64, SURFACE, 9.5 mm [ [ [
0007 402- 07451 200.000 TON | 50. 00000 10000. 00| 32. 00000 6400. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0008 404- 05514 400.000 SYS | 8. 00000 3200. 00| 5. 65000 2260. 00|
SEAL COAT, 5 [ [ [
0009 406- 05520 58.000 TON | 175. 00000 10150. 00| 170. 00000 9860. 00|
ASPHALT FCR TACK COAT | | |
0010 610- 07486 1246. 000 TON | 50. 00000 62300. 00| 38. 50000 47971. 00|
HVA FOR APPROACHES, TYPE A [ [ [
0011 801- 06203 29916.000 LFT | 0. 10000 2991. 60| 0. 38000 11368. 08|
TEMPORARY PAVEMENT MARKING, 4 I N. | | |
0012 801- 06640 48.000 EACH| 80. 00000 3840. 00| 69. 00000 3312. 00|
CONSTRUCTI ON SI GN, A | [ [
0013 801- 06775 LUMP|  17500. 00000 17500. 00|  12049. 16000 12049. 16|
MAI NTAI NI NG TRAFFI C | | |
0014 808- 06712 7441.000 LFT | 0. 10000 744. 10| 0. 09000 669. 69|
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [

0015 808-06713 119000. 000 LFT | 0. 10000 11900. 00| 0. 08000 9520. 00|
LINE, PAINT, SCLID, WHTE, 4 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 06/02/03
PAGE : 454 -2

ENG NEER S ESTIMATE: $ 917, 702. 95 ROUTE : SR 256
CALL ORDER : 454 CONTRACT 1D : RS- 26907-A COUNTI ES : JEFFERSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-2040801 |
| O MARA, DAVE CONTRACTOR | GOHMANN ASPHALT & CONSTR., ||
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o e m o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0016 808- 06714 73072.000 LFT | 0. 10000 7307. 20| 0. 08000 5845, 76|
LINE, PAINT, SOLID, YELLOW 4 IN [ [ [
0017 808- 75297 70.000 LFT | 10. 00000 700. 00| 5. 75000 402. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN, [ [ [
0018 808- 75994 1291. 000 EACH| 0. 10000 129. 10| 0. 10000 129. 10|
PRI SMATI C REFLECTOR | | |
0019 808- 75996 1274.000 EACH| 6. 00000 7644. 00| 3. 65000 4650. 10|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE [ [ [
0020 808- 75998 1291. 000 EACH| 20. 00000 25820. 00| 16. 50000 21301. 50]|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 609, 836. 75| $ 684, 000. 00|
------------------------------------------ e
CONTRACT TOTALS | $ 609, 836. 75| $ 684, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/02/03
PAGE : 458 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,313, 798.09 RQUTE . 252
CALL ORDER : 458 CONTRACT ID : RS-26909-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/20/03 10: 00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJIECT(S) : 0682009
SET- ASI DE :

VENDOR RANKI NG

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( AHEAD) [ |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,090, 000. 00 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $ 1,142, 753.58 104. 8397%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,226, 788.00 112. 5493%
4  35-1139301 E & B PAVING |NC $ 1,251, 000. 00 114. 7706%
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 1100. 00000 6600. 00| 1300. 00000 7800. 00| 2400. 00000 14400. 00
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP|  54500. 00000 54500. 00|  50000. 00000 50000. 00|  23500. 00000 23500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 259112.880 SYS | 0. 29000 75142. 74 0. 36000 93280. 64 0. 50000 129556. 44
SURFACE M LLI NG, ASPHALT | | |
0004 304- 07490 200.000 TON | 110. 00000 22000. 00| 125. 00000 25000. 00| 125. 00000 25000. 00
HVA PATCH NG, TYPE B | | |
0005 401- 07327 19952. 740 TON | 36. 00000 718298. 64 37. 40000 746232. 48| 40. 50000 808085. 97
QA-HVA, 2, 70, SURFACE, 9.5 nm | | |
0006 402- 07451 50.000 TON | 50. 00000 2500. 00| 65. 00000 3250. 00| 47. 50000 2375. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0007 406- 05520 86.290 TON | 111. 50000 9621. 34| 120. 00000 10354. 80| 170. 00000 14669. 30
ASPHALT FOR TACK COAT | | |
0008 610- 07487 1424.080 TON | 68. 00000 96837. 44 85. 00000 121046. 80| 75. 00000 106806. 00
HVA FOR APPROACHES, TYPE B | | [
0009 720- 44000 27.000 EACH| 550. 00000 14850. 00| 500. 00000 13500. 00| 315. 00000 8505. 00
CASTING, ADJUST TO GRADE | | |
0010 801- 06203 19933. 000 LFT | 0. 21000 4185. 93] 0. 50000 9966. 50| 0. 80000 15946. 40
TEMPORARY PAVENENT MARKI NG, 4 I N. | | |
0011 801- 06640 79.000 EACH| 63. 00000 4977. 00| 65. 00000 5135. 00| 70. 00000 5530. 00
CONSTRUCTI ON SI GN, A | |
0012 801- 06775 LUMP|  41282. 62000 41282.62|  20000. 00000 20000. 00|  28925. 90000 28925. 90
MAI NTAI NI NG TRAFFI C | | |
0013 807- 98690 4.000 EACH| 367. 50000 1470. 00| 630. 00000 2520. 00| 375. 00000 1500. 00
HANDHOLE ADJUSTED TO GRADE | | |
0014 808- 04097 3.000 EACH| 70. 85000 212. 55| 107. 00000 321. 00| 70. 00000 210. 00
|
|
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TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
STOP LINE, 24 IN, [ [

0021 808- 75320 6.000 EACH| 42. 00000 252. 00| 46. 00000 276. 00| 42. 00000 252. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROVN | [ [

0022 808- 75325 5.000 EACH| 54. 60000 273. 00| 61. 00000 305. 00| 55. 00000 275. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) | | |

0023 808- 75340 2.000 EACH| 236. 25000 472. 50| 405. 00000 810. 00| 240. 00000 480. 00
PAVEMENT MESSAGE MARKI NGS, [ [ [
THERMOPLASTI C, WORD, RXR | | |

ENG NEER S ESTI MATE: $ 1, 313, 798. 09 ROUTE : 252
CALL ORDER : 458 CONTRACT 1D : RS- 26909- A COUNTI ES :  JOHNSON
LETTI NG DATE : 05/20/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |SHELLY & SANDS, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ot m o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaoo-
0015 808- 06712 18378.000 LFT | 0. 08000 1470. 24 0. 07000 1286. 46| 0. 08000 1470. 24
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [
0016 808- 06713 153960. 000 LFT | 0. 08000 12316. 80| 0. 06000 9237. 60| 0. 08000 12316. 80
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0017 808- 06714 17215.000 LFT | 0. 08000 1377. 20| 0. 07000 1205. 05| 0. 08000 1377. 20
LINE, PAINT, SOLID, YELLOW 4 IN [ [
0018 808- 75060 200.000 LFT | 2.10000 420. 00| 0. 57000 114. 00| 2. 65000 530. 00
TRANSVERSE MARKI NGS, PAI NT, SOLID, | | |
WHl TE, CROSSHATCH LINE, 12 IN. | | |
0019 808- 75078 155. 000 LFT | 2.10000 325. 50| 0. 57000 88. 35 2. 65000 410. 75
TRANSVERSE MARKI NGS, PAINT, SOLID, [ [ [
YELLOW CROSSHATCH LI NE, 12 IN. | | |
0020 808- 75297 300.000 LFT | 3. 15000 945. 00| 4. 20000 1260. 00| 3. 20000 960. 00
|
|

0024 808- 75994 790.000 EACH| 0. 10000 79. 00| 0. 11000 86. 90| 4. 30000 3397. 00
PRI SMATI C REFLECTOR | | |
0025 808- 75996 790.000 EACH| 5. 50000 4345. 00| 6. 25000 4937. 50| 5. 60000 4424.00
SNOAPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0026 808- 75998 790.000 EACH| 18. 70000 14773. 00| 17. 30000 13667. 00| 19. 50000 15405. 00
SNOAPLOWABLE RAI SED PAVENMENT MARKER | | |
0027 808- 97323 150.000 LFT | 3. 15000 472. 50| 7. 15000 1072. 50| 3. 20000 480. 00
LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 | | |
I'N. | | |
SECTI ON TOTALS | $ 1,090, 000. 00| $ 1,142, 753. 58] $ 1,226, 788.00
------------------------------------------ s

CONTRACT TOTALS | $ 1,090, 000. 00| $ 1, 142,753.58| $ 1, 226,788.00
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ENG NEER S ESTI MATE: $ 1,313, 798.09 RQUTE . 252
CALL ORDER : 458 CONTRACT ID : RS-26909-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING |NC.

|
LINE NO/ |ITEM CODE / ALT |
I

TRANSVERSE MARKI NGS, PAI NT, SCLI D,
YELLOW CROSSHATCH LI NE, 12 IN.

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e e e e eeeeao-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MOS | 2265. 00000 13590. 00| |
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP|  62500. 00000 62500. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 60820 259112. 880 SYS | 0. 54000 139920. 96| |
SURFACE M LLING ASPHALT [ | |
0004 304- 07490 200.000 TON | 110. 00000 22000. 00| |
HVA PATCHI NG, TYPE B [ [ [
0005 401- 07327 19952. 740 TON | 39. 00000 778156. 86| [
QC/ QA-HMA, 2, 70, SURFACE, 9.5 mm | | |
0006 402- 07451 50.000 TON | 75. 00000 3750. 00| |
HVA, TYPE B, WEDGE AND LEVEL [ [ [
0007 406- 05520 86.290 TON | 175. 00000 15100. 75| [
ASPHALT FOR TACK COAT | | |
0008 610- 07487 1424.080 TON | 85. 00000 121046. 80| |
HVA FOR APPROACHES, TYPE B [ [ [
0009 720- 44000 27.000 EACH| 600. 00000 16200. 00| [
CASTI NG, ADJUST TO GRADE | | |
0010 801- 06203 19933.000 LFT | 0. 50000 9966. 50| |
TEMPORARY PAVEMENT MARKING 4 IN. [ [ [
0011 801- 06640 79.000 EACH| 60. 00000 4740. 00| [
CONSTRUCTI ON SI GN, A | | |
0012 801- 06775 LUMP|  28783. 82000 28783. 82| |
MAI NTAI NI NG TRAFFI C [ [ [
0013 807- 98690 4.000 EACH 450. 00000 1800. 00| [
HANDHOLE ADJUSTED TO GRADE | | |
0014 808- 04097 3.000 EACH 102. 00000 306. 00| |
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD ( AHEAD) [ [ [
0015 808- 06712 18378.000 LFT | 0. 07000 1286. 46| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0016 808- 06713 153960. 000 LFT | 0. 06000 9237. 60| |
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
0017 808- 06714 17215.000 LFT | 0. 07000 1205. 05| [
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0018 808- 75060 200.000 LFT | 0. 54000 108. 00| |
TRANSVERSE MARKI NGS, PAINT, SOLID, [ [ [
WHI TE, CROSSHATCH LINE, 12 IN. [ [ [
0019 808- 75078 155. 000 LFT | 0. 54000 83. 70| |
| | |
| | |
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ENG NEER S ESTI MATE: $ 1,313, 798.09 RQUTE . 252
CALL ORDER : 458 CONTRACT ID : RS-26909-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1139301

|E & B PAVING, |NC.
LINE NO/ |TEM CODE / ALT [

|

I
|

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
+

|

|

|

[

+

0020 808- 75297 300.000 LFT | 3. 95000 1185. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 24 IN. | | |
0021 808- 75320 6.000 EACH| 44. 00000 264. 00| |
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, LANE | NDI CATI ON ARROVN | [ [
0022 808- 75325 5.000 EACH| 58. 00000 290. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) [ | |
0023 808- 75340 2.000 EACH| 385. 00000 770. 00| [
PAVEMENT MESSAGE MARKI NGS, [ [ [
THERMOPLASTI C, WORD, RXR | | |

|

|

|

|

|

|

|

|

|

|

|

+

0024 808- 75994 790.000 EACH| 0. 10000 79. 00|
PRI SMATI C REFLECTOR | [
0025 808- 75996 790. 000 EACH| 5. 90000 4661. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ |
0026 808- 75998 790. 000 EACH| 16. 40000 12956. 00|

SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
0027 808-97323 150. 000 LFT | 6. 75000 1012. 50|
LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | |
I'N. | |
SECTI ON TOTALS | $ 1,251, 000.00|

CONTRACT TOTALS | $ 1,251, 000. 00| |







